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PART I – THE SCHEDULE 
 
SECTION B:  SUPPLIES OR SERVICES AND PRICE/COSTS 
 
B.1 PURPOSE 
 
The goal of IWMP is to expand and strengthen Afghan government and community-level capacity to 
better manage water resources to improve agricultural production and productivity.   
 
B.2  CONTRACT TYPE 
 
This is Cost Plus Fixed Fee Term Task Order.  For the consideration set forth below, the Contractor shall 
provide the deliverables or outputs described in Section F in accordance with the performance standards 
specified in Section E, based on the Scope of Work (SOW) found in Section C.  
   
B.3 ESTIMATED COST, FIXED FEE, AND OBLIGATED AMOUNT 
  
(a) The estimated cost for the performance of the work required hereunder, exclusive of fixed fee, if any, 
is $125,698,190.92.  The fixed fee is $4,264,923.06.  The estimated cost plus fixed fee is estimated to be   
$129,963,114 for the five years period subject to availability of funds.  
 
(b) Within the estimated cost plus fixed fee specified in paragraph (a) above, the amount currently 
obligated and available for reimbursement of allowable costs incurred by the Contractor (and payment of 
fee, if any) for performance hereunder is $10,000,000.00. The Contractor shall not exceed the aforesaid 
obligated amount. 
 
(c)  Funds obligated hereunder are anticipated to be sufficient through approximately March 2013. 
 
  

marjohnson
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B.4 BUDGET  
 

Description Year 1 Year 2 Year 3 Year 4 Year 5  Total  

Total Direct Labor             

Salary and Wages $1,142,788.12  $1,222,424.88  $1,217,198.33  $1,254,242.29  $1,320,206.90  $6,156,860.53  
Fringe Benefits $322,290.86  $331,033.06  $297,411.74  $306,266.20  $323,109.00  $1,580,110.87  

Travel, Transportation, and Per 
Diem $99,458.00  $65,489.46  $63,987.12  $62,484.32  $82,898.23  $374,317.12  
Procurement $551,962.00  $0.00  $0.00  $150,785.95  $0.00  $702,747.95  
Equipment and Supplies $48,000.00  $49,440.00  $76,384.80  $78,676.34  $81,036.63  $333,537.78  

Communications $96,990.00  $101,670.00  $100,830.00  $77,280.00  $76,380.00  $453,150.00  
Subcontracts/Consultants $14,262,815.00  $16,926,876.00  $17,000,025.00  $11,161,985.00  $10,665,069.00  $70,016,770.00  

Allowances $422,661.82  $454,264.79  $399,315.06  $408,839.33  $423,350.89  $2,108,431.90  
Direct Facilities Cost $1,329,518.91  $1,208,198.05  $1,215,076.58  $1,153,221.48  $1,187,818.12  $6,093,833.14  

Other Direct Cost $195,842.30  $223,764.77  $248,294.72  $235,853.66  $245,439.66  $1,149,195.11  

Direct Contract Expenditures $18,472,327.01  $20,583,161.02  $20,618,523.36  $14,889,634.58  $14,405,308.43  $88,968,954.40  
Security $4,238,263.99  $4,221,334.71  $4,287,189.79  $4,381,140.93  $4,419,118.97  $21,547,048.40  

Grants Under Contract (GUC) $2,000,000.00  $2,000,000.00  $2,000,000.00  $2,000,000.00  $2,000,000.00  $10,000,000.00  
Indirect Costs (G&A) $1,062,555.41  $1,152,593.32  $1,156,945.67  $914,643.35  $895,450.38  $5,182,188.12  

Total Estimated Cost $25,773,146.42  $27,957,089.05  $28,062,658.81  $22,185,418.86  $21,719,877.78  $125,698,190.92  
Fixed Fee (excludes GUC) $876,424.42  $957,230.29  $961,136.38  $743,678.50  $726,453.48  $4,264,923.06  

Total Est. Cost plus Fee $26,649,570.83  $28,914,319.35  $29,023,795.19  $22,929,097.36  $22,446,331.26  $129,963,113.98  
 
 
See Section H.4 Consent to Subcontracts for a list of approved subcontractors. 
 
 

[END OF SECTION B] 
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SECTION C: DESCRIPTION/SPECIFICATIONS/STATEMENT OF OBJECTIVES 
 
Title:  Irrigation and Watershed Management Program (IWMP) 
 
C.1  PURPOSE AND PROGRAM WORK LOCATIONS 
 
The goal of IWMP is to expand and strengthen Afghan government and community-level capacity to 
better manage water resources to improve agricultural production and productivity.  IWMP will pursue 
this goal through four components: 
 

1. Governance and capacity building:  Develop and strengthen an enabling environment for 
sustainable, integrated agricultural water resources management; 
 

2. Water supply management:  Improve resiliency and sustainability of the water supply for 
agricultural production; 

 
3. Water demand management:  Improve efficiency and equitability of water demand 

management in agricultural systems; and, 
 

4. MAIL implementation of on-budget irrigation and watershed management activities: 
Improve MAIL’s capacity to design, execute and monitor activities to complement the IWMP. 

 
The contractor will implement IWMP in partnership with the Ministry of Agriculture, Irrigation and 
Livestock (MAIL,) and conduct training and capacity building activities at both the central ministry and 
sub-national levels.  The Contractor will work directly with MAIL to improve their capacity to effectively 
implement Afghanistan’s water law, and to design and implement irrigation and watershed management 
activities at the community level.  In particular, the Contractor will design and implement model activities 
in two river basins in Afghanistan in order to practically demonstrate effective watershed and irrigation 
system management activities.   
 
The Contractor shall build MAIL and provincial-level DAIL capacity in institutional policy development 
for water management at MAIL, effective inter-ministerial cooperation on water issues, and shall propose 
and implement activities based on best practices in watershed management, irrigation, on-farm water 
management practices.   
 
The Contractor will also provide input into the design, and support implementation of an on-budget 
program that will complement IWMP. As required by MAIL, the contractor will support MAIL’s capacity 
to design, procure and implement on-budget programming through the Directorate of Irrigation and other 
supporting departments.   
 
C.2 PROGRAM CONTEXT AND BACKGROUND 
 
C.2.1 Afghanistan’s Agriculture Sector 
 
The majority of Afghanistan’s poor live in rural areas, and are overwhelmingly dependent on natural 
resources for their livelihoods, in particular, on soils, water and forests. Agriculture is the mainstay of 
food security and income for the majority of the rural population, with approximately 80 percent of 
Afghans dependent wholly or in part on agriculture for their livelihoods.  
 
According to the Afghanistan Statistical Yearbook (2009-2010) on land use, only 12 percent (7.8 million 
hectares) of Afghanistan’s 65 million hectares of land is classified as arable.  In addition, the total amount 
of irrigated land in Afghanistan has declined from a high of 3.2 million hectares in the 1970s to about 1.8 
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million hectares at present (23 percent of the arable land in the country.) Inadequate water supply on 
irrigated lands and in rainfed and rangeland areas has constrained productive potential of Afghanistan’s 
agriculture sector.  Overall, national agricultural production declined by an average of 3.5 percent per 
year between 1978 and 2004, with 50 percent of the livestock herd being lost between 1997 and 2004 
during a significant drought.  War and civil strife have left Afghanistan’s irrigation infrastructure (both 
formal and traditional) in disrepair, reducing productive capacity by 50 percent or more.  Rainfed crop 
yields are much lower than those in irrigated areas.  For example, irrigated wheat yields in Afghanistan 
have averaged a little over 3 tons per ha with normal precipitation and about 2.3 tons per ha in drought 
years.  Non-irrigated wheat yields, in turn, have reached only an average of 1.5 tons per ha in years with 
normal precipitation, and approximately 0.5 tons per ha in drought years. 
 
Several problems exist with respect to optimizing water use in agriculture in Afghanistan.  First, there is 
insufficient supply of available water for agricultural production.  Although the country’s climate is 
considered arid or semi-arid in many places, Afghanistan is not a ‘water scarce’ country according to 
established thresholds for per capita availability of total renewable water resources.1  Yet, the extremely 
wide variability in the spatial and temporal distribution of available water resources effectively has led to 
many parts of the country experiencing significant water shortages, especially to support agriculture and 
rural livelihoods.  Lack of sufficient supplies of water for agriculture has been linked primarily to lack of 
man-made water storage or diversion schemes to bring additional water to existing and new irrigated 
systems.2  On non-irrigated lands, the failure to capture efficiently and make use of available rainfall 
likewise constrains agricultural productivity.  Infrastructure investments made for agricultural water 
supply are at risk from poor upper watershed management that increase sediment loads and contribute to 
flooding downstream.  . 
 
Secondly, there is inefficient use due to waste on the demand side of water use in agricultural systems, 
starting with the poor design and condition of conveyance systems in irrigated agriculture, e.g., broken 
intakes or unlined distribution canals, leading to significant losses of available water to farmers.3  Once 
water reaches the farm, highly inefficient management and application of irrigation water leads to 
significantly reduced productivity at the field level, estimated to be only 25 percent of potential by some 
analysts. 
  
Finally, efforts to optimize both water supply and water demand in agriculture in a sustainable and 
integrated way, are severely constrained by the institutional weaknesses in the GIRoA’s enabling 
environment including water resources strategic planning, policy development, project design and 
implementation, and agricultural water management.  These institutional capacity gaps are particularly 
pronounced at the local and community levels where much, if not most, of the actual control over water 
resources actually resides.  While there has been some movement towards reform of the legal and 
institutional framework surrounding both agricultural productivity and water resources management, 
there is a lack of technical and managerial capacity to roll out desired reforms, both nationally and at a 
decentralized level.  A dearth of sound data and information about hydrological resources and their use in 
agriculture severely limits the ability for long-range planning or systematic development of policies at 
multiple levels.  Likewise, there are significant gaps in the knowledge base regarding productive 
practices, technical approaches, and innovations suitable for the Afghan context to optimize agricultural 

                                                           
1 Data regarding the actual amount of land under various forms of productive use are outdated and extremely variable across sources, with no 
definitive or consistent figures available in most cases.  The statistics cited in this RFTOP are in the range most commonly reported by the 
Government of Afghanistan and others, but should be considered approximate. The per capita availability of total renewable water resources in 
Afghanistan is estimated at about 2389 cubic meters (m3) per year, well above the threshold of 1700 m3/person/year to be considered water 
stressed, or 1000 m3/person/year to be considered water scarce.  
2 Afghanistan has been investing in large dams and irrigation systems since 1946 with the Arghandab Dam, the Kajakai Dam, and the Helmand 
Arghandab Valley Authority, and has continued with the Darunta Dam, the Nangarhar Valley Authority and others.  Since 2001, some work has 
been done to rehabilitate these existing large dam/ reservoir storage systems.  There have also been many proposals for additional dam building, 
but none of these have been financed to date, and none are expected to come on line anytime soon.  
3 Estimates range from 30-50 percent of water “lost” in these conveyance systems, while at the same time recognizing that considerable evidence 
shows that much of this water does, in fact, return to the system to be used by downstream users. 
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water use, and a weak institutional structure for extension and capacity-building to disseminate best 
practices and new scientific findings.  In particular, political control and capture of available resources 
contributes to inequitable access including those closer geographically to water sources (“head users.”)  
Therefore, Afghan political and social leadership is needed to resolve water disputes in order to enhance 
the productive capacity and benefits for all users along key water systems.  
 
The challenges of water supply and water-demand must be effectively and jointly addressed in order to 
fulfill the potential for increased agricultural productivity and growth in Afghanistan.  A solid and strong 
enabling institutional environment for agricultural water development and management will provide the 
necessary foundation to address current challenges and lay the groundwork for future sustainable, 
resilient, and effective management of water resources for agriculture.  This approach, combined with 
community based conflict resolution activities supported by MAIL, will improve water management and 
productivity in Afghanistan.  
 
C.2.2 MAIL and the Directorate of Irrigation 
 
MAIL has an estimated 9,000 employees nationwide.  Progress has been made in recent years to recruit 
top management, engaging contracted local professional staff in key directorates, improving 
organizational structure, including in the areas of policy and planning, human resource development and 
administration.  However, MAIL still suffers from significant gaps in capacity at both the headquarters 
and regional level, and the Directorate of Irrigation is particularly understaffed and unprepared to engage 
in its role in agricultural water management.  
 
An internal review of MAIL’s management systems indicates that in general it has been working (with 
donor assistance) to improve its financial management, procurement, and human resource management 
systems.  However, its technical capacity remains weak.  Specifically the capacity to gather data and 
analyze policy problems, coordinate across public and private sector actors to address policy problems, 
design programs and bring resources to bear to deliver services, and monitor and evaluate results remain 
serious concerns for international partners working with MAIL to address agricultural development 
challenges.  
 
C.2.3 Strategic Linkages 
 
IWMP is fully aligned with the Government of the Islamic Republic Of Afghanistan (GIRoA)’s National 
Priority Program 1, National Water and Natural Resource Development, Component 1, Water Resources 
and Irrigation Development, and Component 2, Environmental Conservation, Sub-Components, Natural 
Resource Management, and Development of Renewable Energy.   It also is aligned with the objectives of 
Afghanistan’s National Agricultural Development Framework, specifically agricultural production, 
productivity and natural resource management.  The program will support the US Government 
agricultural strategy for Afghanistan by contributing to building a sustainable, thriving agricultural 
economy through improved agricultural productivity, natural resource management, and improved 
irrigation.   
 
IWMP contributes to the US Government Afghanistan Agricultural Assistance strategy of improving food 
security, increasing agricultural employment, and improving agricultural household livelihoods. IWMP 
will support USAID’s Afghanistan Agricultural Research and Extension Program (AGRED) designed to 
improve research and extension systems, and the planned Regional Agricultural Development Programs 
(RADP) designed to promote production and marketing of staple wheat and high value fruit, vegetable 
and livestock products. In addition, the USDA Capacity Building and Change Management Program 
works directly with the MAIL and the DAILs to build institutional and administrative capacity, including 
the ability to manage on-budget program funding. 
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C.2.4 Relevant Donor Activities 
 
US Agency for International Development (USAID) 
 
� Incentives Driving Economic Alternatives - North, East, West (IDEA-NEW):  IDEA/NEW is a five-

year projected implemented by Development Alternatives, Inc.  The project seeks to provide 
incentives for sustainable growth of the licit agricultural economy, working in collaboration with 
national, provincial, and district level government offices to increase agricultural production, rural 
enterprise and related infrastructural development, access to financial services, and overall value-
chain development and integration for key regional industries.  IDEA-NEW has engaged in a number 
of water-related activities, including irrigation rehabilitation and small water impoundments in 
various locations through the Community Constructed Infrastructure component of the program. 
 

� Improving Livelihoods and Governance through Natural Resource Management in Afghanistan (ILG-
NRMP):  This project, implemented by the Wildlife Conservation Society (WCS), operates in two 
specific areas, Bamyan Province, and the Wakhan corridor in Badakhshan, and has initiated pilot 
efforts in watershed management and restoration. 

 
� Afghanistan Agricultural Research and Extension Development (AGRED): AGRED is intended to 

support research and capacity development in the agricultural sector and improve extension services 
in partnership with MAIL’s Directorates of Extension and Research.  The program is expected to 
begin implementation late in 2012. 

 
� Technical Assistance – Ministry of Energy and Water:  USAID’s Office of Economic Growth and 

Infrastructure (OEGI) provides technical support to the Supreme Council for Water Affairs 
Management (SCW) to assist in inter-ministerial coordination in the water sector through placement 
of an embedded technical expert at the Ministry of Energy and Water.  In addition, the program 
supports enhanced donor coordination. 

 
United States Department of Agriculture (USDA) 
 
� Capacity Building & Change Management Program (CBCMP):  The CBCMP is a four-year project 

designed to strengthen the capacity of MAIL to manage donor and government funds, and introduce a 
program of change management to build the overall capacity of MAIL.    CBCMP is divided into two 
components:  (1) Grants and contracts management services, working to build MAIL’s capacity to 
manage GIRoA and donor funds for the agriculture sector; and (2) Change management, building 
MAIL’s capacity to provide technical assistance to the agriculture sector, focusing on specific priority 
Directorates.  To date, CBCMP has worked with MAIL’s finance, human resources, and 
administration departments to significantly improve systems and processes.  In addition, CBCMP 
hires Senior Provincial Management Specialists (SPMS) that work with selected provinces to 
strengthen DAIL capacities, including Balkh Province.  

 
US Army Corps of Engineers (USACE) 
 
� Watershed/Small Dam Assessments:  In collaboration with the USAID/OEGI office, USACE 

completed watershed assessments for the northern, eastern, and southern provinces of Afghanistan 
based on high-resolution satellite images, digital elevation models, available spatial data, the 
assistance of regional experts, the authors’ in-country experience, on-site observations, and 
publications.  Over 100 potential dam sites have been identified thus far, primarily for irrigation water 
storage and for potential run-of-river hydropower.   
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US Forces – Afghanistan (USFOR-A) 
 
� Afghan Infrastructure Fund (AIF):  The AIF was created in 2010.  It allows the USG, in consultation 

with GIRoA, to execute high-priority, medium to large-scale infrastructure projects supporting the 
civilian-military campaign plan.  Projects for FY 2012 were submitted and reviewed; all funds have 
been committed.  Prioritized projects include Dahla Dam and irrigation repairs to Kajaki Dam. 

 
US Geological Survey (USGS)  
 
� Scientists with the USGS have worked collaboratively with the Afghanistan Geological Survey 

(AGS) and the Afghanistan Ministry of Energy and Water (MEW) to compile hydro-geologic data on 
Afghanistan's water resources, and to develop data-collection networks necessary for the 
understanding and management of these resources.   

 
World Bank 
 
� Irrigation Restoration and Development Project (IRDP):  The World Bank has designed a US$150 

million program to build upon and scale up activities supported under the previous Emergency 
Irrigation Rehabilitation Project (EIRP).  The rehabilitation of irrigation infrastructure component 
would support the rehabilitation of medium and large irrigation schemes covering a total irrigated 
area of about 300,000 hectares and benefitting approximately 230,000 households.   

 
� On-Farm Water Management:  As a companion program to the new IRDP initiative, in 2011 the 

World Bank is also launching a new approximately US$40  million program to assist farmers to adopt 
improved farm practices that increase agricultural productivity by enhancing the efficacy of irrigation 
water used for raising crops in conjunction with other farm inputs.  The project also seeks to strengthen 
MAIL’s capacity in on-farm water management at the national, provincial and district levels in the 
project areas. 

 
Asian Development Bank (ADB) 
 
� Water Resources Development Investment Program (WRDIP):  The approximately US$300 million, 

ten-year (2010-2020) WRDIP focuses on:  (i) the rehabilitation and upgrading of existing, and 
development of new irrigation and water resources infrastructure; (ii) flood management 
infrastructure; (iii) institutional strengthening; and (iv) capacity building for key staff throughout the 
sector.  The first tranche of funding for the project ($90 million) will be used for rehabilitating and 
upgrading irrigation infrastructure in the Northern River Basin, development of a river basin agency 
(RBA) and Water Users Associations (WUAs) for water management, as well as the development of 
flood protection infrastructure along the Amu Darya River.  The program will also support the 
rehabilitation and upgrading of irrigation infrastructure in the Nangarhar Valley Development 
Authority. 
 

� Western Basins Water Resources Management Project:  This US$75 million project (2006-2013) 
strives to improve rural livelihoods through strengthened integrated water resources management 
(IWRM); improved irrigation service delivery; and enhanced agricultural practices to increase the 
productivity of irrigated agriculture in the western basins of Afghanistan. 

 
European Commission 
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� Panj-Amu River Basin Program:  Building on a successful multi-year effort in the Kunduz River 
Basin (Kunduz River Basin Project 2004-2009), the European Commission has recently committed 
additional resources to extend that work to the broader management of the Panj-Amu River Basin in 
the northeast of Afghanistan.  Total funding since 2004 has reached approximately US$123 million.  
The effort’s overall objective is to support the sustainable protection and equitable management of 
water and land resources across the basin to support poverty alleviation and sustainability. The project 
has provided a model for the IWMP.   
 

Japan 
 

� Over the next five to ten years, the Japan International Cooperation Agency (JICA), plans to focus its 
assistance in four main areas including:  water resources development and management; government 
capacity building; increased agricultural productivity; and the diversification of farming systems and 
promotion of value-added agriculture.  At present they are involved in a project to improve irrigation 
systems and construct micro-hydropower facilities in Kabul and Bamyan Provinces through FAO.  
JICA also introduced improved techniques for a rice farming project in Nangarhar (September 2007 – 
March 2011) and may expand the program into other areas. 

 
C.3 SCOPE OF WORK 
 
The MAIL/DAIL Technical Capacity Building component will be implemented by the contractor.  MAIL 
will implement activities under Component #2 Water Supply and Component #3 Water Demand activities 
and technical support will be provided by the contractor under component #1.  For the first two years as 
MAIL builds its capacity the contractor will conduct field activities under components #2 and #3 in 
support of building MAIL technical capacity at field level by implementing model activities designed to 
demonstrate best practices in irrigation and watershed management.  The model activities implemented in 
the targeted sub-basins will be the practical competency based learning opportunity for MAIL where they 
will be able to put the “Water Law” into practice.  By project year number three MAIL will ideally plan, 
budget and implement all component #2 and #3 activities.  MAIL water supply and demand projects will 
expand rapidly during five years of IWMP and provide sufficient practical experience in planning, 
budgeting, and project implementation that this process will be completely institutionalized in MAIL by 
the end of the project.   
   
Experience in Afghanistan confirms the need for a comprehensive, integrated strategy, with considerable 
opportunity to increase the efficiency and effectiveness of agricultural water use across various 
agricultural production enterprises and agro-ecosystems.  In some areas, there may be a need to make 
targeted investments in increased water storage and/or irrigation infrastructure.  In regions of Afghanistan 
where agricultural production is primarily rainfall dependent, better management of the available soil 
moisture in plant root zones will be an important water management component for increasing crop yields 
and grazing land production.  An integrated approach for agricultural water is required to realize the 
greatest efficiency of resources starting with the upper watershed, and continuing through to the 
productive agricultural systems in the middle and lower basin. 
 
C.3.1 Program Components 
 
COMPONENT ONE – GOVERNANCE AND CAPACITY BUILDING 
 
The Contractor shall build the capacity of MAIL to scale-up of best practices in irrigation and watershed 
management for agriculture.  The IWMP will work to increase the collaboration between MAIL and the 
Ministry of Energy and Water (MEW) through the Supreme Council for Water Affairs Management 
(SCW), at all levels.  Model activities implemented in the north and the east of the country will further 
serve as practical capacity building opportunities for MAIL and other GIRoA institutions to work together 
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to understand how to apply policy and benefit Afghans at the community level through best practice in 
watershed management. 
 
The Contractor will support capacity-building of MAIL and its sub-national representatives to implement 
recent reforms of national level law, policy, and institutions related to the more productive use of water in 
agriculture.  MAIL has limited trained personnel and institutional capacity to carry out its mandates 
related to irrigation planning, rehabilitation, expansion and management; on-farm water use; rainfed 
agricultural management; watershed restoration and protection; rangeland and livestock management; or 
research and extension related to agricultural water use. 
 
IWMP will utilize a broad range of different approaches and modalities for capacity building including 
long-term and short-term technical training, mentoring and on the job training, and practical 
demonstration of skills through program design, procurement, implementation and monitoring.    
 
Component #1 Deliverables: 

 
Component 1: Governance and capacity building:  Develop and strengthen an enabling environment 
for sustainable, integrated agricultural water resources management. 

 
1. Objectives:  

(1) Implement effective planning, decision-making and management of water for agricultural 
productivity in the targeted sub-basins, based on sound information/data through 
establishment of at least two functional River Basin Agencies, five River Basin Committees, 
and thirty-five Water Users Associations;4  350 labor-intensive small infrastructure projects 
completed.  9,000 labor-intensive short term jobs created. 

(2) Improve information and analysis for long-term planning and decision-making about 
agricultural water resource use.  60,000 households benefitted by agricultural interventions in 
targeted areas.  

(3) Increase area irrigated in targeted geographic region by 20 percent through improved 
planning for irrigation and agricultural water resources management.5  11,000 individuals 
receive irrigation related short-term training.   

(4) Enhance inclusion of traditionally marginalized groups in targeted river basins by 
establishing five Kuchi livestock watering stations in the Balkh Watershed. 

(5) Ensure women are represented in the Water Users Associations through active gender 
appropriate engagement. 

2. Outputs: 
(1) Operational relationships between MAIL and MEW established. 
(2) Institutional strengthening of MAIL at the National Level in Integrated Water Resource 

Management (IWRM) occurs. 
(3) Institutional Strengthening at the Regional/District level in Integrated Water Resource 

Management (IWRM) in the Balkh Basin and in one basin in Regional Command-East 
occurs. 

(4) Development of a MAIL monthly agricultural report that uses meteorological data analysis to 
inform rainfed and irrigated producers of the impact of weather events on agricultural 
production. 

(5) Public water management and use outreach and information campaigns in the North and East 
using television, radio, and educational materials for schools that can be adopted nationally 
by GIRoA/MAIL carried out.  

3. Inputs: 
                                                           
4 The Water Law as published in the Ministry Justice Official Gazette No. (980), 26 April 2009 
5 ASIAN DEVELOPMENT BANK JFPR: AFG 38096, BALKH RIVER BASIN INTEGRATED WATER RESOURCES MANAGEMENT, 
1929 formal apportionment of water from the Balkh River. pg. 6 
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(1) The contractor provides a “Capacity Building Advisor” to conduct the initial assessment and 
plan an effective capacity building program at MAIL. 

(2) Senior Agriculture and Water Policy Advisor, and Water Rights Advisor identify essential 
enabling environment related policy weakness and plan an effective strengthening program.  

(3) Planning, budgeting, and implementation training implemented for the MAIL irrigation 
department. 

(4) A Gender advisor develops an effective program that includes women in all aspects of IWMP 
and also addresses their issues of inclusion.   

(5) Capacity assessments conducted for MAIL Directorate of Irrigation and Balkh River DAIL. 
(6) Capacity building plan implemented based on identified needs and assessment of capacity 

assessment. 
 
COMPONENT 2:  WATER SUPPLY MANAGEMENT – A FIELD-BASED APPROACH 
 
In the technical proposal, the Offeror will propose a realistic approach to model supply activities in the 
watersheds within the Northern River Basin which will demonstrate the overall program concept of upper 
watershed to farm water management and also has at its core capacity building of MAIL at the sub 
national and national levels.  This approach will then be adopted in a target basin in region east in the 
third and fourth years of the program.  In choosing the communities and areas to be targeted within the 
river basins the Contractor will take into account a range of factors including available water resources, 
food security considerations, commercial agriculture opportunities, planned and existing activities of 
other donors and security.  Expanding surface water storage for irrigation to provide a regulated supply 
that will increase the number of irrigated hectares, and/or intensify the production on areas that are 
currently equipped for irrigation but are lacking sufficient water supplies.  Some criteria to be considered 
in the selection of target communities may include: 
 
� Existence of water-related disputes that constrain agricultural productivity;   
� Opportunities to increase the productivity of water use in agriculture on both the supply side and 

demand side; 
� Presence of a mixture of rainfed and irrigated agriculture systems that could benefit from water 

productivity interventions; 
� Mixture of cereal (e.g., wheat), livestock, and higher value crop  production opportunities, and 

identified value chains that could benefit from improved water use management; 
� Presence of degraded upstream watersheds presenting a threat to downstream irrigation systems from 

high rates of sedimentation and flooding; 
� Significant stakeholder populations in the upper watershed as well as the lower irrigated area; 
� Opportunities to enhance food security and employment by enhancing equitable irrigation water 

distribution;  
� Collaborative/receptive Provincial/District government partners and community leaders; 
� Potential to leverage/build on other donor investments; and 
� Alignment with GIRoA priorities;  
 
Component #2 Deliverables: 
 
Component 2: Improve resiliency and sustainability of the water supply for agricultural production. 

 
1. Objectives: 

(1) Increased crop productivity on 95,000 hectares in the Balkh River Basin with access to 
reliable irrigation supply.   

(2) Existing irrigation conveyance systems rehabilitated, resulting in increased in productivity 
per hectare in which 34,000 farmers benefit from improved irrigation techniques.   
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(3) Expanded water storage capacity of 40,000 hectares brought into improved natural resource 
management. 

2. Outputs: 
(1) Development of new small to medium scale water storage facilities and conveyance systems 

for expanded irrigated agriculture.   
(2) Promotion of more effective management in rainfed and livestock agriculture.   
(3) Watershed restoration and improved management increases the stability and resiliency of soil 

and water resources for agriculture. 
3. Inputs: 

(1) Senior Civil Engineer, Forestry Advisor, Senior Irrigation Systems Advisor, and the Gender 
Advisor provide advice and planning support to MAIL as they develop a sustainable water 
supply expansion program.  

(2) Public outreach and information campaigns using television, radio, educational materials for 
schools, and training materials encourage wider dissemination of Watershed Rehabilitation 
and On Farm Water Management best practices. 

(3) Model water supply activities serve as the practical training ground for MAIL/DAIL, River 
Basin Agencies (RBA), River Basin Councils (RBC), and Irrigation Authorities (IA).   

(4) Collaborative community based approach promotes sustainable watershed rehabilitation 
including short term activities such as rangeland and forestry projects including rehabilitation 
and installation of water catchments in target communities. 

 
Component 3:  Improved Management of Water Demand in Agricultural Systems 
 
Increasing agricultural production in Afghanistan requires more efficient distribution of water for crops 
and animals.  IWMP will take a multi-pronged approach to “On Farm” water management for agriculture.  
There is a significant amount of water wasted in Afghanistan’s irrigation networks due to over watering 
of crops that could easily be saved for productive agricultural use.  Estimates have varied, but the current 
efficiency of irrigation conveyance systems is somewhere in the range of 25%, leaving considerable room 
for improvement.   
 
Component #3 Deliverables: 
 
Component 3: Water-demand management in agricultural systems improved. 

 
1. Objectives: 

(1) On-farm-water conservation and management practices improved, resulting in increased in 
productivity per hectare with 275 communities implementing improved natural resource 
management practices in RC-N and RC-East.  

(2) Improved soil-moisture retention and rainfall water management measures, resulting in 
increased rainfed agricultural productivity/hectare.   

(3) Rainfed farmers know how to use water harvesting techniques, deep cultivation, contour 
cultivation, and summer fallow techniques to manage “on farm” water.    

(4) Improved ability of communities residing around targeted river basins to collaborate, manage, 
and engage in decision-making activities relating to integrated water resources management 
for agricultural production; 200 new water user associations in the model areas using the 
“Crop Water Demand” system to manage water in their river basin.   

(5) Improved hillside stabilization, vegetative restoration, stream-bank stabilization, flood 
prevention, and erosion control in upper watersheds targeted by the program.   

2. Outputs: 
(1) Rehabilitation of existing irrigation distribution systems to reduce water losses. 
(2) Application of state of the art “On Farm” water management practices to maximize crop 

production per unit of water applied or received in rainfall. 
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(3) Introduction of low-cost efficient irrigation technologies (e.g., drip, sprinkler) where it is 
economically viable. 

3. Inputs: 
(1) Rainfed agricultural expert, rangeland and forage advisor, senior on farm water management 

advisor and gender advisor designs water demand management activities. 
(2) Mapping and analysis of sub-basins effectively targets rehabilitation activities in the 

watershed and irrigation distribution systems. 
(3) Remote sensing and mapping technology established in MAIL offices in order to demonstrate 

to MAIL how to manage available water in target sub-basins.    
(4) Community-based approach strengthens water-sharing agreements to insure equitable water 

distribution in the entire sub-basin irrigation system. 
(5)  “On Farm” “Crop Water Demand” driven water management training manual and extension 

materials developed in Dari and Pashto, and a web-based system developed for MAIL.   
(6) Model water supply demand demonstrations serve as practical training sites for MAIL/DAIL, 

River Basin Agencies (RBA), River Basin Councils (RBC), and Irrigation Authorities (IA). 
(7) Low-cost irrigation technologies demonstrated in RC-North and RC-East including 

promotion of the system with DAILs and farmer input suppliers. 
 
COMPONENT FOUR: MAIL implementation of on-budget irrigation and watershed management 
activities 
 
A program will be implemented for on budget support in which MAIL may be provided funding of up to 
$100 m over 5 years to improve irrigation and watershed management issues nationwide. The funding 
may include support for innovative water and supply demand activities. This may include operational 
costs, supplies and equipment that are directly linked to the implementation of on-budget programs within 
US policies, including prohibition on topping up or otherwise providing salary additions. This may 
include installation, repair of physical infrastructure, monitoring and evaluation of water supply and 
demand activities.   
 
The contractor is responsible for developing the MAIL/DAIL Irrigation Department into a functional and 
sustainable department.  The Minister and Deputy Minister should provide a confirming letter that spells 
out the competencies that are necessary.  
 
Component #4 Deliverables: 
 
Component 4: Improve MAIL’s capacity to design, execute and monitor activities to complement the 
IWMP. 

1. Objectives:   
(1) Design an on-budget program of up to $100 M over 5 years, including detailed budget, 

activities, monitoring and evaluation program, including a LOP MAIL/IWMP workplan and 
first year MAIL/IWMP workplan.  

(2) Provide technical, administrative and related support for successful implementation by MAIL 
of the on-budget activity.   

(3) Improved on and off-budget linkages through establishment of an Advisory Board. 
2. Outputs: 

(1) MAIL/DAIL transition plan completed. 
(2) HR department strengthened and all capacity improvements captured in a competency based 

staff development tracking system. 
(3) Dispute resolution unit fully functional and model area water disputes resolved and dispute 

resolution competencies developed. 
(4) First year IWMP MAIL/DAIL workplan, budget, staffing plan, and implementation plan 

completed. 
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3. Inputs:  
(1) Development of a transition plan for MAIL implementation of Components 2 and 3. 
(2) Completion of MAIL/DAIL Organizational Chart with position descriptions, annual work 

plan, and annual budget.    
(3) Development of MAIL/DAIL staff improvement plan. 
(4) Development of a dispute resolution unit within MAIL/DAIL and initiation of efforts to 

resolve water disputes in the model area. 
(5) Strengthened MAIL/DAIL ability to lead strategic water resource project design, planning, 

and implementation in model area.  
(6) Technical support provided for MAIL/DAIL to develop an annual IWMP work plan, budget, 

and implementation plan.   
(7) Collaboration with the USDA change management project to strengthen finance and 

procurement departments. 
 
C.3.2 Gender Requirements  

 
For all IWMP activities gender shall be an underlying theme and analysis of how to include women in 
IWMP activities shall be completed and implemented.  A gender analysis shall be completed by the 
Contractor in support of the overall program workplan within 45 days of the effective date of the contract. 
 
The Contractor shall establish the necessary accounting and management systems to separately track and 
report to USAID fiscal year expenditures under the contract/agreement supporting women and girls 
during each fiscal year of the contract/agreement.  The Contractor will design activities that target women 
and girls within the scope of the IWMP.   
 
Quarterly, monthly and annual reports for the program reporting will include on the following:  1) The 
total number of women and girls participating in and benefitting from the program; 2) Number of women 
in each district of implementation empowered through increased access to basic extension and advisory 
services, including access to knowledge and improved technologies and farm inputs; 3) Number of 
interventions leading to increased employment and economic opportunities for women, as well of number 
of beneficiaries; 4) Number of interventions resulting in increased participation of women in district level 
planning, project design and implementation; and, 6) Outcomes for women who have participated in 
farmers or women’s group that collaborate with and benefit from IWMP interventions.  
 
The Contractor shall also refer to USAID/Afghanistan’s Mission-wide Performance Monitoring Plan 
(PMP) for the complete list of gender indictors in agriculture, agriculture sector employment, education 
and the economy.  The Contactor shall include gender data into quarterly inputs to the Mission’s Afghan 
Info database.   
 
C.4 PROGRAM ESTABLISHMENT 
 
C.4.1 Management Approach 
 
USAID has designed IWMP to support its AID-effective programming which will be implemented by 
MAIL through funding provided directly to the Ministry.  In support of building MAIL’s capacity to 
develop policy and implement programs in support of improved agricultural water management, the 
Contractor will conduct all activities under each component of the program in partnership with MAIL and 
with component DAIL’s in areas where model activities are carried out.  The Contractor will work in 
partnership with MAIL staff to assess, design and implement activities under this task order.  MAIL and 
other institutions should be actively involved at all stages of implementation including assessment, 
design, field implementation, monitoring, and evaluation.   
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Figure 1:  Proposed IWMP Management Structure 
 
C.4.2 Modalities for Working with MAIL and On-budget Program 
 
The Contractor will negotiate requirements for office space within MAIL, lines of communication, and 
access to MAIL departments in Kabul.  In addition to setting up a project office located at MAIL’s 
facility in Kabul, the Contractor will establish a field office in Balkh to support the model program 
activities to be carried out in the Northern River Basin over two years.  The field office will be co-located 
with the RBA or DAIL if possible. 
   
As USAID releases funds to MAIL to implement on budget activities to MAIL that complement IWMP, 
the Contractor will, in consultation with MAIL and USAID, establish an advisory board to support the on 
budget program.  

 
The advisory committee will serve primarily as a forum to review MAIL’s workplan for on budget 
activities, issues related to procurement or financing of those activities, and presentation of quarterly 
monitoring and evaluation reports for ongoing activities.  Tranches of funding for the on-budget program 
will be tied to workplans and benchmarks as agreed between USAID and MAIL through an 
implementation letter process.  The Contractor will assist MAIL’s Directorate of Irrigation in developing 
these workplans and will provide advice on how to develop benchmarks.  The IWMP Contractor will be 
responsible for monitoring progress against the on-budget workplan and advising USAID of MAIL 
progress made against agreed program deliverables/benchmarks.  The Contractor will also monitor 
engineering quality assurance and quality control, and environmental compliance requirements regarding 
any construction activities proposed and undertaken by MAIL. 
 
The Contractor will support MAIL in finalizing financial arrangements, policies, procedures, and hiring 
processes required to implement on-budget programming.  The Contractor may also support MAIL to use 
its own systems and on-budget funds to procure selective and limited equipment, software, or other assets 
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required to effectively carry out specific tasks related to policy setting, planning, or program 
management. 
 
C.4.3 Mission and Program Objectives, Linkages, Results and Indicators 
 
 
MISSION ASSISTANCE OBJECTIVES 
(AO), INTERMEDIATE (IR) 
and SUB-INTERMEDIATE RESULTS 
(SIR) 

 
IWMP PROJECT (PO) OBJECTIVES AND RESULTS 

AO: A Sustainable, Thriving Agricultural 
Economy 

PO: Increase agricultural productivity and income through 
more-efficient and sustainable management of water resources. 

IR: Increased agricultural sector employment 
and income as a result of USG Assistance 

IR1: More 
effective 
communication 
with and 
increased access 
to improved 
technologies, 
knowledge, and 
education with 
emphasis on 
agriculture best 
practices by 
Afghan farmers  

IR2: Improved human and institutional 
capacity of MAIL and DAIL 

SIR: Improved MAIL (DAIL) core 
administrative functions. 

SIR2.1: 
Number 
of 
hectares 
irrigated 
based on 
crop 
water 
needs.   

SIR2.2:  
Number of 
farmers using 
crop water 
requirements 
to determine 
irrigation 
timing.  

SIR2:3:  
Number of 
hectares under 
improved 
natural 
resource 
management 

 
C.5   MONITORING AND EVALUATION PLAN 
 
Results for this program will be reported under USAID/Afghanistan’s Assistance Objective 5:  A 
Sustainable, Thriving Agricultural Economy:  
 

� IR 5.2:  Improved natural resource management as a result of USG assistance 
o Sub-IR 5.2.1:  Improved integrated water management 

 
RESULTS AND INDICATORS 
 
The table below outlines a framework of the minimum expected results and indicators for the IWMP.  
These indicators are required results and indicators for IWMP. 
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The Contractor shall develop a detailed, focused Monitoring and Evaluation Plan (also known as a 
Performance Monitoring Plan or PMP), in close consultation with the USAID Contracting Officer’s 
Representative.  The Contractor shall report on performance monitoring progress quarterly.  In addition, 
quarterly and annual project reporting will be required for this program.  Project resources may be used to 
ensure high quality reporting.  In particular, use of a Geographic Information System (GIS) may greatly 
help to illustrate program progress, and track program performance.  A GIS with high quality imagery and 
skilled analysis will help to fully inform USAID of program activities and accomplishments, and help to 
identify implementation challenges, facilitating timely problem solving to address any identified 
challenges.  The Contractor will also develop a program website, to be maintained by the Contractor for 
the life of the program. 
 
C.6   SELECTED REFERENCES 

 
1. Agronomy Journal Vol. 88, No. 1, Packing Summer Fallow in the Pacific Northwest: Agronomic 

Benefits and Environmental Concerns, William F. Schillinger. 
 

IWMP indicators and targets 

Expected 

Indicator 

Target  
FY 
2012 

Target 
FY 
2013 

Target 
FY 
2014 

Target 
FY 
2015 

Target 
FY 
2016 Results 

 
1. Governance 
and the enabling 
environment for 
sustainable, 
integrated 
agricultural water 
resources 
management 
strengthened 

Number of households benefitted by 
agriculture interventions in targeted 
areas 5000 20000 20000 10000 5000 
Number of individuals who have 
received agriculture-related short-
term training 500 3000 3000 3000 1500 
Number of labor-intensive short 
term  jobs created  1000 3000 3000 2000 0 

Number of labor-intensive small 
infrastructure projects completed 
through programs 50 100 100 100 0 

 
 
2. Resiliency and 
sustainability of 
water supply for 
agricultural 
production 
increased 
 

Number of hectares under improved 
irrigation 5000 25000 25000 25000 15000 

Number of farmers using improved 
irrigation techniques 1000 5000 10000 15000 3000 

Number of hectares under improved 
natural resource management 5000 10000 10000 10000 5000 

 
 
3. Water-demand 
management in 
agricultural 
systems 
improved. 
 

Number of communities 
implementing improved natural 
resource management practices 25 100 100 30 20 

Number of water user associations 
assisted 15 75 75 20 15 
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2. BCEOM (2004); “Balkh and Jawzjan Province Irrigation: technical Assistance Mission”, Draft 
Report,  

 
3. ADB Emergency Infrastructure and Rehabilitation Loan, Afghanistan, Irrigation Component, 

December 2004. 
4. Conservation Farming in the Low-Precipitation Zone of the Inland Pacific Northwest, William F. 

Schillinger, Research Agronomist, Department of Crop and Soil Sciences, Washington State 
University. 

 
5. Irrigation in the Balkh Basin, A Preliminary Assessment, Jeremy Berkoff: 29 March 2004. 

 
6. Lee, Jonathan. “Mirab and Water User Association Report: Western Basins Project.” Kabul: 

Asian Development Bank, 2005. 
 

7. Lee, Jonathan. The Performance of Community Water Management Systems. Kabul: Afghanistan, 
Research and Evaluation Unit, 2007. 

 
8. Snowy Mountain Engineering Corporation. “Position Paper on Water Resources Management 

and Mirab System in Balkh River Basin: Balkh River Integrated Water Resources Management 
Project.” Kabul: Asian Development Bank and Ministry of Energy and Water, 2006. 

 
9. Snowy Mountain Engineering Corporation. “Survey Report on Institutional Issues, Operation and 

Maintenance of Traditional Canal Systems in Lower Balkh Area: Balkh River Integrated  
 

10. Snowy Mountain Engineering Corporation. “Survey Report on Institutional Issues, Operation and 
Maintenance of Traditional Canal Systems in Sholgara Valley: Balkh River Integrated Water 
Resources Management Project.” Kabul: Asian Development Bank and Ministry of Energy and 
Water, 2006. 

 
11. Then and Now: 125 Years of Dryland Wheat Farming in the Inland Pacific Northwest, WSU 

EXTENSION MANUAL • EM004E 
 

[END OF SECTION C] 
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SECTION D PACKAGING AND MARKING 
 
D.1 BRANDING STRATEGY 
 
The branding strategy for this task order, as specified in USAID ADS 320.3.2.1 is as follows: 
  
Program Name: Irrigation and Watershed Management Program (IWMP) 
 
Branding: The branding shall incorporate the message: The assistance is “from the American People 
jointly sponsored by USAID and the Government of the Islamic Republic of Afghanistan”. 
 
Desired Level of Visibility: USAID identity must be prominently displayed on commodities or 
equipment; in printed, audio, visual or electronic public communications; in studies, reports, publications, 
web sites, and all promotional and informational products; and events. 
 
Organizations to Acknowledge: The branding may acknowledge other organizations deemed as partners 
of an event or deliverable. 

 
[END OF SECTION D] 
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SECTION E INSPECTION AND ACCEPTANCE 
 
E.1 INSPECTION AND ACCEPTANCE 
  
USAID inspection and acceptance of services, reports and other required deliverables or outputs shall 
take place at the principal place of performance or at any other location where the services are performed 
and reports and deliverables or outputs are produced or submitted. The Contracting Officer’s 
Representative (COR) listed in Section G has been delegated authority to inspect and accept all services, 
reports and required deliverables or outputs. 
 
E.2  MONITORING AND EVALUATION PLAN 
 
Monitoring and evaluation programs shall be utilized in order to assess the impact of the programs and 
whether or not objectives are being achieved and if they need to be adjusted.  The Contractor will input all 
required information into the USAID Afghan Info System (or any successor database) on a quarterly 
basis.   
 

 
[END OF SECTION E] 
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PART II-CLAUSES  
 
SECTION F DELIVERIES OR PERFORMANCE 
 
F.1 PERIOD OF PERFORMANCE 
 
The period of performance of this task order is 60 months after the date of the Contracting Officer’s 
signature.  See block 28 of the signature page. 
 
F.2 PLACE OF PERFORMANCE 
 
Performance of this task order will be Afghanistan.   
 

F.3 DELIVERABLES  
 
In addition to other required reports and deliverables in this task order, the Contractor shall deliver the 
following to the Contracting Officer’s Representative (COR). Items identified by an asterisk (*) shall also 
be submitted to the USAID Development Experience Clearinghouse (DEC), upon COR approval of final 
draft versions.   
 
SUMMARY OF CONTRACT DELIVERABLES 

DELIVERABLE DESCRIPTION AND DUE DATE 

 
Gender Analysis* 
  

Within 45 days of the effective date of the contract, the Contractor will 
complete a gender analysis relevant to the program will be completed and 
submitted to USAID for review.  The analysis will be conducted according to 
the requirements of ADS 201 and 203.  The document will make 
recommendations regarding how women will be included in planned program 
activities and what indicators will be used to measure their participation and the 
impact of that participation. 

Workplan 

The Draft Workplan shall be submitted to the COR within 30 days of the 
effective date of the contract.  The Contractor shall then work with USAID (at 
central and field platform levels) to finalize the document within 60 days of the 
effective date of the contract. 

Performance Monitoring Plan and 
Baseline Data Collection 

The Contractor, working with the COR, will submit to USAID a plan for 
collection of key baseline performance data within 15 days of the effective date 
of the contract.  The Contractor will incorporate this plan into a full program 
Performance Monitoring Plan (PMP), to be submitted to the COR within 60 
days of the effective contract date.   

MAIL Staffing Assessment  To be submitted within 90 days of the effective contract date. 
Training and Staff Development 
Plan To be submitted within 6 months of the effective date of the contract. 

Public Relations, 
Communications and Outreach 
Strategy 

The Public Relations, Communications and Outreach Strategy will be 
submitted to the COR within 45 days of the effective contract date.  This plan 
will be incorporated into the project workplan in support of all activities. 

Research and Policy Agenda 

Within the first year of the program the Contractor shall (in agreement with 
MAIL and USAID) select three areas of research/data and analysis gathering in 
support of MAIL’s water policy agenda.  These activities will be carried out 
through year four of the program. 

Advisory Board Within the first180 days of the contract an advisory committee will be 
established for oversight and coordination of on-budget irrigation and 
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F.4 LEVEL OF EFFORT 
 
The Contractor shall devote 1,072 man years level of effort for the period specified in the Section F.1 
Period of Performance, above.  Once the level of effort has been fully expended, this task order is 
complete. 
 
F.5 PERFORMANCE STANDARDS 
 
Evaluation of the Contractor's overall performance in accordance with the performance standards set forth 
below, will be conducted jointly by the COR and the Contracting Officer, and shall form the basis of the 
Contractor's permanent performance record with regard to this task order. 
 
a) Quality 
 

� Quality and AID-effectiveness of the Contractor's long-term key personnel, other non-key long-
term professionals, and short-term specialists. 

� Demonstration of a viable, AID-effective approach to program activities and deliverables. 
� Quality and effectiveness of technical assistance given to MAIL and DAIL entities and other 

partner organizations and demonstrated through improved performance outlined in a staff and 
capacity improvement plan for MAIL with benchmarks that are monitored and met. 

� Successful implementation of model activities implemented in north and eastern regions of 
Afghanistan with a comprehensive approach that addresses water supply and water demand 
concerns in a comprehensive manner. 

� Effective programs developed to overcome the underlying obstacles to the equitable distribution 
of water along river systems and within irrigation systems. 
 

b) Cost Control/Effectiveness 
 

� Actual costs incurred against the Contractor's cost proposal. 
� Relative percentage of program delivered as income/wages directly to beneficiaries.  

watershed management activities with MAIL. 

Monthly Progress Reports Monthly Reports shall be submitted to the COR, USAID Platform 
representatives and MAIL on the 15th of each month. 

Quarterly Progress Reports* 

The Contractor will submit progress reports on a quarterly basis, the draft will 
be submitted to the COR not later than 30 calendar days after the close of each 
US fiscal year quarter (i.e. 1st quarter ends on 31 December, 2nd quarter ends on 
31 March, 3rd quarter ends on 30 June, and 4th quarter ends on 30 September).  
Each quarterly report will also include a quarterly PMP data update. 

Quarterly MAIL Systems 
Monitoring Reports 

Quarterly reports regarding monitoring conducted on MAIL’s financial 
management and procurement systems will be provided no later than 30 
calendar days after the end of the quarterly reporting period.  This reporting 
will begin the first quarter that MAIL received on budget assistance from 
USAID. 

Quarterly Financials and 
Workdays Reporting 

The Quarterly Financials and Workdays Reporting shall be submitted to the 
COR no later than 30 calendar days after the end of the quarterly reporting 
period 

Final Program Report* The final narrative report shall be submitted within 30 calendar days of   
contract completion. 

Demobilization Plan 
The Demobilization Plan shall be submitted to the COR no later than 90 days 
prior to commencement of program demobilization.  This plan will include a 
disposition plan to be approved by the Contracting Officer. 
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c) Timeliness of Performance 
 

� Ability to set and meet timelines for delivery of all agreed tasks included in the task order. 
� Long-term and Short-term technical assistance are identified and fielded in a timely manner. 
� Ability of the Contractor to take corrective action to compensate for delays which were outside 

the Contractor's control. 
� Timeliness of documents or reports submitted to USAID and GIRoA. 

 
d) Satisfaction of Relationship with and Program ownership of MAIL and DAIL  
 

� Transparency of relationship and communication between USAID, MAIL and the Contractor. 
� Effectiveness in working with USAID, MAIL and DAIL representatives at the District, Provincial 

and Regional Platform levels.  
� Effectiveness in partnering with and empowering relevant GIRoA entities, especially MAILs and 

DAILs and USG and other donors supported agricultural development programs in target regions, 
provinces and districts.  

� Effectiveness in working with MAIL staff to develop a water policy agenda supported by 
technical staff. 

 
F.6 PROGRESS REPORTING REQUIREMENTS 
 

1. Monthly Reports: These reports are designed to keep MAIL, On Site Monitors (OSMs), and the 
Regional Platform informed of all ongoing program information and results in target province 
and districts. Monthly Reports shall be designed to be reported to Provincial and District Entities 
for their continual awareness of how the program is performing in their area of operation.  
 

2. Quarterly Reports: The main thrust of the quarterly report is to discuss progress towards the 
indicators and intermediate results in the Performance Monitoring Plan and a section outlining 
how the task order objectives have been achieved that quarter.  These reports will discuss 
progress made during the previous quarter, problems encountered when not routine, successes or 
anecdotes worthy of highlighting, and good practices for programming in less-permissive areas. 
Quarterly Reports must include at least one USAID-approved Success Story in the approved 
USAID format. Quarterly reports may be submitted to GIRoA authorities at the provincial and 
district level and be used for briefings for Governors and sub-national GIRoA representatives. 

 
3. Quarterly Financial and Workdays Reporting: These reports shall contain a summary page 

that reflects financial and level of effort (workdays ordered) expended for the quarter by location 
(district) and cost categories in the task order budget, showing cumulative expenditures to date, 
and a variance analysis.  The variance analysis shall use the detailed cost proposal submitted for 
the task order award, or any revision made for a subsequent task order budget revision 
(authorized by the CO), as the baseline budget plan, and, as requested, shall be able to explain 
significant actual expenditure variance in relation to the detailed baseline.  The Contractor shall 
also include a brief note on any significant or accrued expenditures for the quarter that have not 
yet been billed to the task order, along with the specific amount involved, to enable the COR to 
accurately track the order expenditure rate.   
 

4. Project Website:  The contractor will provide a web-accessible program management system in 
support of all of agreed tasks and deliverables.  This system will include: 
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a.  A public website, linked to the MAIL website, which outlines all project activities and 
objectives and provides web-accessible public education and information materials related to 
research and extension in support of MAIL’s National Agriculture Development Framework. 

 
b. Access for USAID COR and ACOR (Alternate Contract Officer’s Representative) to a secure 

web-based portal for real-time tracking of workplan deliverables, information on program 
results, and relevant data to answer internal inquiries related to the program in a timely 
fashion.  Proven, user-friendly applications are required.  The system shall allow for 
generation of data-based reports for use in USAID reporting.  Mapping capacity is desirable. 

 
c. Availability of all technical reports prepared under this agreement for both internal (secure) 

and external (public) consumption including quarterly, annual assessment, and evaluation 
reports. 

 
5. Final Report: The Contractor shall submit a detailed final report within 30 calendar days of  task 

order completion, which will include but not be limited to: 
 

a. Financial report showing, by line item, the amounts expended. 
b. Summary of accomplishments achieved under this task order tied to the task order objective 

and Intermediate Results. 
c. Clearly show how the task order objectives have been accomplished or not and why. 
d. Discussion of problems encountered and where objectives were not achieved. 
e. Lessons learned. 
f. Suggestions concerning desirable future and follow-on projects, if any. 
g. Description of all, District entities to include GIRoA and non-GIRoA partners along with 

Afghan non-governmental organizations which whom the Contractor worked with and an 
evaluation of their strengths and weaknesses. 

h. Index of all reports and information products produced under this task order. 
 
F.7 KEY PERSONNEL 
 
1. The following positions are designated as Key Personnel and will be occupied by the respective 

individuals: 
 
a. Chief of Party (COP) – Dorvin E. Stockdale 
b. Deputy Chief of Party (DCOP) – TBD  
c. Compliance Officer – Reuben Bryant 
d. Chief Engineer – David C. Froehlich 
e. Director of Finance (Compliance Officer) – Thomas Kirk 

 
2. The personnel specified above are considered to be essential to the work being performed hereunder. 

Prior to replacing any of the specified individuals, the Contractor must notify both the CO and the 
USAID COR reasonably in advance and must submit written justification (including proposed 
substitutions) in sufficient detail to permit evaluation of the impact on the task order. No replacement 
will be made by the Contractor without the written consent of the Contracting Officer.   

 
 

 [END OF SECTION F] 
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SECTION G CONTRACT ADMINISTRATION DATA 
 
G.1 ADMINISTRATIVE CONTRACTING OFFICE 
 
 The Administrative Contracting Office is: 
  

USAID/Afghanistan 
Office of Acquisition and Assistance 
US Embassy 
East Compound 
Great Masood Road 
Kabul, Afghanistan 
 

US Address: 
 
Office of Acquisition & Assistance (OAA/Kabul)  
USAID, Afghanistan 
6180 Kabul Place, 
Dulles, VA 20189-6180 
 

G.2 CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
 
The Contracting Officer’s Representative (COR) will be designated by a designation letter from the 
Contracting Officer at: 
  
US Agency for International Development 
Office of Acquisition and Assistance  
US Embassy 
East Compound 
Great Masood Road 
Kabul, Afghanistan 
 
G.5 PAYING OFFICE 
 
The preferred method of transmission of invoices is through electronic medium at the following address:  
KabulAIDevouchers@usaid.gov.  Subject line shall read Award No. and name of the contractor. The SF-
1034 must be signed, and it must be submitted along with the invoice and any other documentation in 
Adobe format. If submitting invoices electronically, do not send a paper copy.   
 
Paper copy submission: One (1) original of each invoice shall be submitted on an SF-1034 Public 
Voucher for Purchases and Services Other Than Personal to the Office of Financial Management (OFM) 
at the following address: 

 
Office of Financial Management  
USAID/Afghanistan 
US Embassy 
East Compound 
Great Masood Road 
Kabul, Afghanistan 
 
Financial Tracking and vouchering 
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It is likely that multiple resources of funds, e.g., supplemental funds, may be used to fund this 
task order.  The Contractor shall be prepared to track the use of these multiple financial resources 
and performance measures associated with these funds.  All vouchers shall clearly mark the 
source of funds. Prior year funds shall be disbursed first.  
 

G.3 ACCOUNTING AND APPROPRIATION DATA 
 
     Accounting Code: 306  

Accounting Template: 306-KABUL-SOAG-FY2010 
BBFY: 2010  
EBFY: 2012  
Fund: ES-SUP  

OP: AFGHANISTAN  
Prog Area: A18  
Dist Code: 306-M  
Prog Elem: A074  
Team/Div: AFG/OAG  

BGA: 306  
SOC: 4100100  

 
As stated herein, the Contracting Officer shall be the only individual on behalf of USAID authorized to: 

 
a) Waive any requirement of this solicitation; 
b) Modify any term or condition of this RFP; and 
c) Accept any non-conforming work. 

 
G.4  CONTRACTOR’S PRIMARY POINT OF CONTACT 
 
The Contractor’s primary point of contact is Mr. Ed Greco who can be reached at email address and 
phone number: 
 
egreco@perini.com; (503) 628-2659  
 
 
G.5  CONTRACTOR’S PAYMENT ADDRESS 
 
______________________________________ 
 
______________________________________ 
 
______________________________________ 
 
______________________________________ 
 
[To be filled in at time of Award] 
 
   

[END OF SECTION G] 
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SECTION H: SPECIAL CONTRACT REQUIREMENTS 
 
H.1 AUTHORIZED GEOGRAPHIC CODE 
  
The authorized geographic code for procurement of goods and services under this task order is 937. 
 
H.2 REPORTING OF FOREIGN TAXES (July 2007) 
 
(a) The Contractor must annually submit a report by April 16 of the next year.  
 
(b) Contents of Report. The report must contain:  

 
(1) Contractor name.  
(2) Contact name with phone, fax and email.  
(3) Contract number(s).  
(4) Amount of foreign taxes assessed by a foreign government [each foreign government must be 

listed separately] on commodity purchase transactions valued at $500 or more financed with US 
foreign assistance funds under this agreement during the prior US fiscal year.  

(5) Only foreign taxes assessed by the foreign government in the country receiving US assistance is to 
be reported. Foreign taxes by a third party foreign government are not to be reported. For 
example, if a Contractor performing in Losotho using foreign assistance funds should purchase 
commodities in South Africa, any taxes imposed by South Africa would not be reported in the 
report for Lesotho (or South Africa).  

(6) Any reimbursements received by the Contractor during the period in (4) regardless of when the 
foreign tax was assessed and any reimbursements on the taxes reported in (4) received through 
March 31.  

(7) Report is required even if the Contractor did not pay any taxes during the report period.  
(8) Cumulative reports may be provided if the Contractor is implementing more than one program in 

a foreign country.  
 

(c) Definitions. For purposes of this clause:  
(1) “Agreement” includes USAID direct and country contracts, grants, cooperative agreements and 

interagency agreements.  
(2) “Commodity” means any material, article, supply, goods, or equipment.  
(3) “Foreign government” includes any foreign governmental entity.  
(4) “Foreign taxes” means value-added taxes and custom duties assessed by a foreign government on 

a commodity. It does not include foreign sales taxes. 
 
(d) Where. Submit the reports to:  Office of Financial Management  

     USAID/Afghanistan 
     US Embassy East Compound 

Great Massoud Road  
kabulfinancialreport@usaid.gov  

 
(e) Subagreements. The Contractor must include this reporting requirement in all applicable subcontracts 
and other subagreements.  
 
(f) For further information see http://www.state.gov/m/rm/c10443.htm.  
 
 H.3 FRAUD REPORTING  
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The contractor is required to report on indications of fraud in host-country institutions or other matters 
that could reasonably be expected to be of foreign policy interest to the U. S. Government’s development 
and stabilization efforts. Corruption, real or perceived, may critically impact USAID programming 
objectives as might other knowledge the contractor acquires in its normal course of business. This clause 
must not be construed to require the contractor to conduct investigation for such information outside of its 
normal business practices or to report on matters not directly or indirectly related to USAID programming 
or the proper use of U.S. Government funds. In the event the contractor has special non-disclosure 
requirements or confidentiality requirements (such as are prevalent in the legal and banking industries), or 
the contractor determines such reporting would conflict with applicable laws, the contractor must include 
a proposal to obtain any necessary waivers from the applicable host-country institution allowing such 
reporting to the maximum extent possible. Reports under this requirement must be submitted as a 
deliverable under this task order. 
 
H.4 CONSENT TO SUBCONTRACTS 
 
In accordance with Contract FAR clause 52.244-2, Subcontracts, the Contracting Officer consents to 
award of subcontracts as proposed in the Contractor’s proposal which resulted in the award of this 
Contract to the following firms for the products or services specified here: 
 
Contractor Name  Services Provided 
AECOM International Development Lead Components 2 and 3, Water Supply Management 

and Water Demand Management. 
International City/County Management  
Association (ICMA) 

Lead Component 1, Governance and Capacity Building 

International Executive Service Corps (IESC) Lead Component 4, MAIL Implementation of On-
Budget Irrigation and Watershed Management Activities 

Banyan Global Serve as gender advisor, providing expert assistance for 
the integration of gender issues into IWMP activities. 

 
The Contractor must request Contracting Officer consent and submit the information required in FAR 
52.244-2 for any subcontracts requiring consent but not listed here.    
 
 
H.5  VETTING  
 

I. 4-14.001 
 
Information for Non-US Contractors, subcontractors, and key individuals: 
 
(a)    The Contractor must complete and submit the "USAID Information Form" in appendix B of this 
task order for: 

i) Itself, if it is a non-U. S. entity; 
ii)     Each subcontractor or subcontractor of a subcontractor, regardless of the tier, valued at 

$25,000 or more, that is a non-US entity; or  
(iii)   Each key individual that is a non-US entity. 

 
(b) For purposes of this clause, the following definitions apply: 
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''Non-US entity” means (1) any non-US citizen or non-permanent legal resident of the United States: or 
(2) any entity that is not formed in the United States or for which 50% or more of the equity is owned or 
controlled by persons who are not US citizens or permanent legal residents of the United States. 
 
"Key individuals' means (i) an individual or entity owning 10% or more equity stake in the organization, 
whether publically- or privately-held: (ii) principal officers of the organization's governing body (e.g., 
chairman, vice chairman, treasurer or secretary of the board of directors or board of trustees): (iii) the 
principal officer and deputy principal officer of the organization (e.g., executive director, deputy director; 
president, vice president); (iv) the program manager or chief of party for the USAID-financed program: 
and (v) any other person with significant responsibilities for administration of USAID financed activities 
or resources. 
 
(c) The requirements of paragraph (a) of this clause must be completed at prior to the Government's 
acceptance of the task order and following that, at the earlier of: 

i) Once a year; or 
ii) When there is a change or addition to any entity or person identified in paragraph (a). 

 
(d) USAID reserves the right to rescind approval for a sub-award in the event that USAID 
subsequently becomes aware of information indicating that the sub-award is contrary to US law or policy 
prohibiting support for terrorism, or facilitating criminal activity. In such cases, USAID's Contracting 
Officer will provide written instructions to the recipient to terminate the sub-award. 

 II.  4-14.002  
 
Certification Regarding Provision of Support to Persons Engaged in Terrorism  
 
(a) By entering into this contract, the Contractor certifies, to the best of its knowledge and belief that: 
 
1. The Contractor, to the best of its current knowledge, did not provide, within the previous ten 
years, and will take all reasonable steps to ensure that it does not and will not knowingly provide, material 
support or resources to any individual or entity that commits, attempts to commit, advocates, facilitates, 
or participates in terrorist acts, or has committed, attempted to commit, facilitated, or participated in 
terrorist acts, as that term is defined in paragraph 3. 
 
2. The following steps may enable the Contractor to comply with its obligations under paragraph 1: 
 
(a)  Before providing any material support or resources to an individual or entity, the Contractor will 
verify that the individual or entity does not (i) appear on the master list of Specially Designated Nationals 
and Blocked Persons, which list is maintained by the US Treasury's Office of Foreign Assets Control 
(OFAC) and is available online at OFAC's website : http://www.trcas.gov/oflices/eotffc/ofac/sdn/tl 
lsdn.pdf, or (ii) is not included in any supplementary information concerning prohibited individuals or 
entities that may be provided by USAID to the Contractor. 
 
(b)  Before providing any material support or resources to an individual or entity, the Contractor also will 
verify that the individual or entity has not been designated by the United Nations Security Council 
(UNSC) sanctions committee established under UNSC Resolution 1267 (1999) (the "1267 Committee") 
[individuals and entities linked to the Taliban, Osama Bin Laden, or the Al Qaida Organization]. To 
determine whether there has been a published designation of an individual or entity by the 1267 
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Committee, the Contractor should refer to the consolidated list available online at the 
Committee's website: http://www.11n.0rg/Docs/sc/committees/l267/1267ListHng.htm.  
 
(c) Before providing any material support or resources to an individual or entity, the Contractor will 
consider all information about that individual or entity of which it is aware and all public information that 
is reasonably available to it or of which it should be aware. 
 
(d) The Contractor also will implement reasonable monitoring and oversight procedures to safeguard 
against assistance being diverted to support terrorist activity. 
 
3. For purposes of this Certification: 
 
(a) "Material support and resources" means currency or monetary instruments or financial securities, 
financial services, lodging, training, expert advice or assistance, safe houses, false documentation or 
identification, communications equipment.  Facilities, weapons, lethal substances, explosives, personnel, 
transportation, and other physical assets, except medicine or religious materials." 
 
(b) "Terrorist act" means- 

i) An act prohibited pursuant to one of the 12 United Nations Conventions and Protocols 
related to terrorism  (see UN terrorism conventions Internet site: 
http://untreaty.iai.org/English/Terrorism.asp); or 

ii) An act of premeditated, politically motivated violence perpetrated against noncombatant 
targets by sub-national groups or clandestine agents; or 

 iii) Any other act intended to cause death or serious bodily injury)' to a civilian, or to any 
other person not taking an active part in hostilities in a situation of armed conflict, when the purpose of 
such act, by its nature or context, is to intimidate a population, or to compel a government or an 
international organization to do or to abstain from doing any act. 
 
(c) "Entity” means a partnership, association, corporation, or other organization, group or subgroup. 
 
(d) References in this Certification to the provision of material support and resources  shall not be deemed 
to include the furnishing of USAID funds or USAID-financed commodities to the ultimate beneficiaries 
of USAID assistance, such as recipients of food, medical care, micro-enterprise loans, shelter, etc., unless 
the Contractor has reason to believe that one or more of these beneficiaries commits, attempts to commit, 
advocates, facilitates, or participates in terrorist acts, or has committed, attempted to commit, facilitated 
or participated in terrorist acts. 
 
(e) The Contractor's obligations under paragraph 1 are not applicable to the procurement of goods and/or 
services by the Contractor that are acquired in the ordinary course of business through contract or 
purchase, e.g., utilities, rents, office supplies, gasoline, etc., unless the Contractor has reason to believe 
that a vendor or supplier of such 
goods and services commits, attempts to commit, advocates, facilitates, or participates in terrorist acts, or 
has committed, attempted to commit, facilitated or participated in terrorist acts. 
 
(b)  By entering into this contract, the Offeror acknowledges that it has a continuing obligation and shall 
notify the Contracting Officer within 72 hours in writing if it has intentionally or unintentionally taken 
any actions that have the result and effect of being inconsistent with the certification in subsection (a) of 
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this clause. 
 
(c)  The certification in paragraph (a) of this provision and the requirement to update the contracting 
officer as to a change in status as set forth in paragraph (b) are material representations upon which 
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an 
erroneous certification, or did not notify the contracting officer in writing of a change in such 
certification, in addition to other remedies available to the Government, the Contracting Officer may 
terminate the contract resulting from this solicitation for default. 

 
III. Restrictions on certain foreign purchases (June 2008) 

 
(a)  Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the 
Treasury, the Contractor shall not acquire, for use in the performance of this contract, any supplies or 
services if any proclamation. Executive order, or statute administered by OFAC, or if OFACs 
implementing regulations at 31 CFR Chapter V, would prohibit such a transaction by a person subject to 
the jurisdiction of the United States. 
 
(b)  Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan arc prohibited, as 
are most imports from Burma or North Korea, into the United States or its outlying areas. Lists of entities 
and individuals subject to economic sanctions are included in OFAC's List of Specially Designated 
Nationals and Blocked Persons at 
http:// www.treas.gov/offices/enforcement/ofac/sdn.  More information about these restrictions, as well as 
updates, is available in the OFAC's regulations at 31 CFR Chapter V and/or on OFAC's website at http:// 
www.treas.gov/offices/enforcement/ofac. 
 
(c)  The Contractor shall insert this clause, including this paragraph (c), in all sub-contracts. 
 
(d)  Before awarding any grant or similar instrument, the Contractor/Recipient shall obtain from the 
proposed sub-awardee the certification required under USAID's Acquisition and Assistance Policy 
Determination 04-14 (AAPD 04-14), "Certification Regarding Terrorist Financing Implementation E.O. 
13224 (Revision 2) 
 

 [END OF SECTION H] 
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SECTION I: CONTRACT CLAUSES 
 
I.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 
This contract incorporates one of more clauses by reference, with the same force and effect as if they 
were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, 
the full text of a clause may be accessed electronically at these addresses:   
 
http://arnet.gov/far/  
http://www.usaid.gov/business/regulations/ 
 
I.2 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE 
  
The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation 
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED 
BY REFERENCE" in Section I of this contract.  See FAR 52.252-2 for an internet address (if specified) 
for electronic access to the full text of a clause. 
  
NUMBER TITLE  DATE 
 
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 
  
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO  SEP 2006 
 THE GOVERNMENT 
52.225-25  PROHIBITION ON CONTRACTING WITH ENTITIES   NOV 2011 

ENGAGING IN SANCTIONED ACTIVITIES RELATING TO  
IRAN--REPRESENTATION AND CERTIFICATION    

52.229-8  TAXES--FOREIGN COST-REIMBURSEMENT CONTRACTS  MAR 1990 
52.232-18 AVAILABILITY OF FUNDS  APR 1984 
52.232-20 LIMITATION OF COST  APR 1984 
52.242-3 PENALTIES FOR UNALLOWABLE COSTS  MAY 2001 
52.246-25  LIMITATION OF LIABILITY—SERVICES   FEB 1997  
 
AIDAR 48 CFR Chapter 7 
 
752.7028 DIFFERENTIALS AND ALLOWANCES  JUL 1996 
752.7031  LEAVE AND HOLIDAYS   OCT 1989 
752.7032 INTERNATIONAL TRAVEL APPROVAL AND   JAN 1990 
 NOTIFICATION REQUIREMENTS 
 
CLAUSES IN FULL TEXT 
 
52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates 
specified in the contract.  These rates may be adjusted only as a result of revisions to prevailing labor 
rates provided by the Secretary of Labor.  The option provision may be exercised more than once, but the 
total extension of performance hereunder shall not exceed 6 months.  The Contracting Officer may 
exercise the option by written notice to the Contractor within 30 days of the task order’s expiration date. 
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I.3 COMMUNICATIONS PRODUCTS (OCT 1994) 
  
a) Definition - Communications products are any printed materials (other than non-color photocopy 

material), photographic services or video production services. 
  
b) Standards - USAID has established standards for communications products.  These standards must be 

followed unless otherwise specifically provided in the contract or approved in writing by the 
contracting officer. A copy of the standards for USAID financed publications and video productions 
are attached. 

  
c) Communications products which meet any of the following criteria are not eligible for USAID 

financing under this agreement unless specifically authorized in the contract or in writing by the 
contracting officer: 

  
1) All communications materials funded by operating expense account funds; 

  
2) Any communication products costing over $25,000, including the costs of both preparation and 

execution. For example, in the case of a publication, the costs will include research, writing and 
other editorial services (including any associated overhead), design, layout, and production costs. 

  
3) Any communication products that will be sent directly to, or likely to be seen by, a Member of 

Congress or Congressional staffer; and 
  

4) Any publication that will have more than 50 percent of its copies distributed in the United States 
(excluding copies provided to CDIE and other USAID/W offices for internal use. 

  
d) The initial proposal must provide a separate estimate of the cost of every communications product as 

defined in paragraph (a) above [not just those which meet the criteria in paragraph (c)] which is 
anticipated under the contract. Each estimate must include all of the costs associated with preparation 
and execution of the product. Any subsequent request for approval of a covered communication 
product must provide the same type of cost information. 

 
I.4 INTERNATIONAL TRAVEL APPROVAL 
 
In accordance with the clearance/approval requirements in paragraph (a) of AIDAR 752.7027 Personnel 
(DEC 1990) (incorporated by reference in section H of the IQC) and AIDAR 752.7032 International 
Travel Approval and Notification Requirements (JAN 1990) (incorporated by reference above), the 
Contracting Officer hereby provides prior written approval provided that the Contractor obtains the 
COR's written concurrence with the assignment of individuals outside the United States before the 
assignment abroad, which must be within the terms of this contract/task order, is subject to availability of 
funds, and should not be construed as authorization either to increase the estimated cost or to exceed the 
obligated amount (see Section B). The Contractor shall retain for audit purposes a copy of each travel 
concurrence. 

 [END OF SECTION I]  
 




