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PART I – THE SCHEDULE 
 

SECTION B - SUPPLIES OR SERVICES AND PRICE/COST 
 

B.1 PURPOSE 
 

The purpose of this contract is to provide services that fall within the Scope of Work (SOW) 
specified in Section C for USAID/Afghanistan Monitoring Support Project (MSP).  USAID 
Task Order Contracting Officers (TOCOs) will request the work through the issuance of task 
orders during the ordering period as specified in Section F of the contract. 
 
B.2 CONTRACT TYPE AND SERVICES 

 
This is a multiple-award Indefinite Delivery Indefinite- Quantity (IDIQ) Contract.  The 
Government will issue task orders that are either Firm-Fixed-Price (FFP) or Cost-Plus-Fixed-
Fee (CPFF) term or completion.  The Contractor must perform the work set forth in task orders 
at prices consistent with Section B of this contract.  Cost-type task orders will indicate if they 
are completion or term form. 

 
B.3 MINIMUM OBLIGATED AMOUNT 

 
The basic contract includes an initial obligation of funds in the amount of $50,000 to cover the 
minimum order guarantee.  USAID is required to order and the Contractor is required to furnish 
the minimum order amount of services. 

 
Following this initial obligation, individual task orders will obligate funds to cover the work 
required under that task order.  The initial obligation will be used as part of the funding for the 
initial task orders awarded under this contract. 

 
B.4 MAXIMUM CONTRACT CEILING 

 
This is a multiple award Indefinite Quantity Contract (IDIQ) with an overall shared ceiling price 
of U.S. $170,000,000 ($170 million).  The maximum aggregate dollar value of task orders 
awarded to all Contractors cannot exceed the contract ceiling.  This ceiling is not being 
subdivided among the number of awardees, nor is it being multiplied by the number of 
awardees. 

 
B.5 FIXED FEE CEILING (COST-PLUS-FIXED FEE TYPE ONLY) 
 
NOTE:  The ceiling on fixed fee does not apply to Fixed-Priced Task Orders.   
 
(a) For each task order issued under this IDIQ Contract, the TOCO and Contractor agree to 
negotiate a set dollar amount for fixed fee.  In negotiating the fixed dollar amount for fee, the 
TOCO must consider the policies and factors for establishing fee in FAR 15.404-4 as well as 
any applicable USAID policy on establishing a fixed fee amount.  In no event, however, may 
the amount of fixed fee in any individual task order exceed  of the task order’s 
estimated cost, excluding fee.  
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This fee must not be applied to the cost of grants under contracts (GUCs) or other costs that 
have a separate fee ceiling established below. The fee ceiling applies to the prime contractor and 
any subcontractors. 

 
(b) The Total Estimated Cost-Plus-Fixed-Fee for each Task Order must be negotiated in accordance with 
the terms of this contract.  The U.S. dollar costs must be limited to reasonable, allocable, and allowable 
costs determined in accordance with FAR 52.216-7, Allowable Cost and Payment, and FAR 52.216-8, 
Fixed Fee, , and 2 CFR 200 Subpart E, Cost Principles. 
 
(c)  Fixed Fee Payment. For any Task Order issued under this Contract, at the time of each 
payment of allowable costs to the contractor, the USAID paying office ordinarily pays the 
contractor a percentage of fixed fees that directly corresponds to the percentage of allowable 
costs being paid. Two exceptions to paying fixed fee in this manner apply: 

 
(1) If the TOCO determines that this method results in paying a disproportionately higher 
ratio of fixed fee than the percentage of work that the contractor has completed, then the 
TOCO may suspend further payment of any fixed fee until the contractor has made 
sufficient progress to justify further payment, up to the agreed percentage. 

 
(2) Because the clauses entitled "Allowable Cost and Payment" (FAR 52.216-7) and "Fixed 
Fee" (FAR 52.216-8) are incorporated into this Contract, the terms and conditions of these 
clauses apply after total payments of fixed fee reach eighty-five percent (85%) of the total 
fixed fee. 
 

B.6 CONTRACT LINE ITEMS (CLINS)  
 
When using a Cost Reimbursement contract, the contract amount should  be stated only in terms 
of three contract line items called (CLINs) - Total Estimated Cost, Fixed Fee, and Total 
Estimated Cost-plus-fixed-fee. This does not apply to fixed priced task orders. 

B.7 LABOR  
(Only applicable to CPFF Task Orders) 
 
(a) Central management costs will be handled through the following method:  
 

 Contractors will be authorized to bill USAID directly for IDIQ Contract 
management costs as specified in a task order issued to the Contractor. 

 
(b) The work day and work week policies and method of accounting for paid absences 
including holidays for the contractor and major subcontractors is set forth in Attachment 
J.12 “Contractor and major subcontractor policy for workday, workweek, and paid absences.” 
 
(c) Compensation: Compensation of personnel under this contract or any resulting 
subcontract must be in accordance with AIDAR 752.7007 Personnel Compensation (July 2007) 
and section H.2 of the IDIQ Contract. 
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(d) Salary Approval: Acceptance of the Contractor labor rates presented during IDIQ 
Contract or task order negotiation does not constitute approval of final salary rates above the 
Contractor Salary Threshold (CST). (ADS 302.)  Approval requirements per ADS 302. 3.6.10 
will apply for all salary approval requests above the CST. See section H.2 for additional 
guidance on approvals. 
 
(e) Labor Categories: The Contractor shall furnish personnel with the necessary education, 
training and/or relevant experience, as specified in the task orders to be issued under this 
contract.  Task order proposals must justify proposed rates to the satisfaction of the TOCO. 
 
B.7(f)      LABOR CATEGORIES – UNBURDENED CEILING DAILY RATES 
(Only applicable to CPFF task orders) 
 
(1) The task order must include labor rates that are equal to or lower than the Ceiling Daily 
Rates (CDRs) set forth below.  
 
Each Ceiling Daily Rate (CDR) for personnel listed below is “unburdened” and must only 
include salary costs or consulting rates of the individual providing services.  
 
The CDR for employees must not include the following:  
 

 Payroll costs (fringe benefits, FICA, allowances, differentials, etc.); 
 Indirect Costs applicable to labor; and 
 Profit or fee, if any. 

 
The CDRs set forth below are fixed for the term of the IDIQ Contract award and are for an eight 
hour day, and apply to all Subcontractors. If a new Subcontractor is proposed for a specific task 
order on other than a fixed-price basis, the CDRs set forth below will apply, and the subcontract 
is subject to consent by the TOCO. 
 
The ceiling rates presented below do not constitute approval of final salary rates above the 
Contractor Salary Threshold (CST) (see ADS 302.3.6.10.). All TOCOs must comply with the 
approval requirements in ADS 302. 
 
(2) The unburdened ceiling daily rate for each labor category in the table below represents the 
mid-level and senior-level rate in each labor category. Two unburdened ceiling daily rates for 
each labor category are included in the contract to provide more flexibility under task orders. If 
junior-level personnel are required under task orders, they must be proposed at rates below the 
mid-level unburdened ceiling daily rate. 
 
[NOTE 1: The Unburdened Ceiling Daily Rates apply to any CPFF task order(s) that are 
awarded under this contract.] 
 
[NOTE 2: The Unburdened Ceiling Daily Rates apply to prime Contractor, Subcontractor, 
TCNs, CCNs, and consultant salaries. For consultants that typically bill using a loaded rate, 
Contractors must propose any charges above the CDR separately and note in the budget 
narrative.] 
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[Note 3:   Locally Hired National Personnel or Other Non-U.S. Expatriate Rates   
 
All locally hired national personnel and other non-U.S. expatriates must be paid in accordance 
with AIDAR 722.170.   
 
Salaries for individual locally-hired personnel and other non-U.S. expatriates under this contract 
and any resulting subcontract must be in accordance with AIDAR 752.7007, Personnel 
Compensation (July 2007), and should be based upon a combination of factors including the 
prevailing compensation paid to personnel performing comparable work in the cooperating 
country as determined by USAID and consideration of the individual's education, work 
experience and recent relevant salary history.    
 
Unless otherwise authorized by USAID, the compensation for CCN and TCN labor must not 
exceed the prevailing compensation paid to personnel performing comparable work in the 
cooperating country as determined by USAID and must be paid in the currency of the 
cooperating country.] 
 
 [NOTE 4: The Unburdened Ceiling Daily Rates above do not apply to Firm-Fixed-Price (FFP) 
Task Orders.]   
 

LABOR CATEGORIES – COMPONENT ONE (Year 1) 

Category  Labor Category  CDR 
Mid  

CDR 
Senior  

1001 Chief of Party, Senior Level   
1002 DCOP  
1003 Finance Manager 
1004 Monitoring and Evaluation Specialist 
1005 Information Management Specialist 
1006 Survey Design Specialist 
1007 IDIQ Contract Manager 

An escalation rate of per year is applicable to the Unburdened Ceiling Daily Rates 
indicated above for the duration of the contract not to exceed the Contractor Salary Threshold 
(CST). 
 
(3) Definition of labor categories: 
 
1001  Chief of Party:  The Chief of Party (COP) shall be responsible for the overall 
management and implementation of the task order and report directly to the USAID Contractor 
Officer’s Representative.  S/he shall supervise project implementation and ensure that the 
project meets stated goals and reporting requirements. The COP is also responsible for overall 
cost and budget management, oversight of technical work and compliance with the conditions of 
the task order, including sub-awards.  The COP must confer regularly with USAID management 
on strategy in order to maximize impact, effectiveness and sustainability. 
 
1002  DCOP Program Development, Finance, and Administration:  The Deputy Chief of 
Party (DCOP) must be responsible for day-to-day management of the task order, including work 
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plans, staffing, and gathering information and data for reporting or analysis as required by the 
award.  The DCOP will prepare reports and provide recommendations on the direction of 
implementation to Chief of Party or USAID as needed.  The DCOP is also responsible for 
overseeing and managing logistics in order to support implementation.  The DCOP must also 
fulfill the role as Chief of Party when the Chief of Party is absent.  
 
1003 Finance Manager:  The Finance Manager must oversee the financial management and 
accounting of the task order.  Responsibilities include maintaining and managing field office 
accounts in coordination with HQ and preparing and tracking budgets and expenditures.  The 
finance manager reviews vouchers and payment requests, including proper back-up 
documentation to ensure financial compliance.  S/he must also manage procurement of items 
under the task order in accordance with USAID rules and regulations and ensures timely 
payments to staff, consultants and vendors. 
 
1004  Monitoring & Evaluation Specialist:  The Monitoring and Evaluation Specialist must 
develop M&E plans, define project indicators, and collect and review monitoring data.  S/he 
may contribute to performance and impact evaluations through questionnaire development, key 
informant in-depth interviewing, managing survey data collection, reviewing data, preparing 
datasets, analyzing quantitative or qualitative data, and report writing.  The M&E specialist 
must interpret outcomes of implementation through data or other evidenced-based sources and 
provide program recommendations to the COP as needed. The M&E Specialist must reflect 
significant experience in the management of field monitoring, evaluation design, empirical and 
statistical analysis, environmental compliance, management of information systems, and 
working in challenging environments. 
 
1005 Information Management Specialist:  The Information Management (IM) Specialist 
must be responsible for regularly using the USAID Afghan Info database to download and 
manage project output data that will be used for verification and monitoring activities, for 
managing the upload of final verification and monitoring data back into the system, and for 
maintaining any monitoring data that is not stored in Afghan Info (e.g., personally identifiable 
information).  The IM specialist must also assist the M&E team on collecting, housing and 
presenting data from surveys or from other monitoring methods.  The IM specialist must also 
oversee technological applications for both internal and external project purposes. 
 
1006 Survey Design Specialist:  The Survey Design Specialist must support the M&E 
Specialist by developing and implementing surveys to understand and improve program 
impacts.  The Survey Design Specialist must train enumerators and perform quality control on 
survey execution.  S/he must work in conjunction with a local survey firm to develop and 
oversee a specified number of surveys that meet required parameters.  These parameters may 
include but are not limited to: designated sample sizes, rapid development or deployment, or 
progressive data collection methods using technology. 
 
1007 IDIQ Contract Manager: Must bear primary responsibility for technical aspects of 
contract performance, as well as procurement personnel, reporting, and other management 
related requirements of the contract.  The labor and associated costs for the IDIQ Contract 
manager will be included either as part of the Contractor’s indirect costs, or as a percentage of 
an individual position’s effort under task orders to the extent the functions are allocable to the 
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particular task orders. The Contractor must clearly state in each Task Order proposal how it 
intends to allocate these central management costs. 
 
Specifically, the IDIQ Contract Manager shall: 

 Respond to task order requests, and provide central management and oversight of task 
orders under this award, working collaboratively and often with USAID central and field 
project managers, technical officers, Contracting Officers, and meet and consult 
regularly with the IQC COR. 

 Select, provide technical and administrative direction and guidance to, and place and 
support all technical experts carrying out technical requirements. 

 Report to USAID technical and contract personnel in accordance with USAID reporting 
requirements in Section F. 

 Ensure quality and control methods in a consistent and transparent manner for all 
contracted tasks and functions.  
 

IDIQ Contract Manager Qualifications Requirements: 
 

 Minimum of six (6) years of recent project management experience with a US 
Government foreign affairs agency, international assistance organization, or non-
governmental organization   

 Experience in community development, economic development, mediation/arbitration, 
conflict resolution, democracy and governance, international law, human rights 
activities, and/or political analysis. 

 Minimum of two (2) years of overseas field experience working in one or more 
developing countries undergoing political instability; 

 A minimum of two (2) years of supervisory experience (including but not limited to 
mentoring, training, and guiding staff). 

 
Other Personnel Qualifications Requirements: 
 
In order to perform the statement of work set forth in Section C, the Contractor must provide 
personnel that meet the minimum education and experience requirements set forth below. The 
minimum qualifications for mid-level and senior personnel are as follows and correspond to the 
Unburdened Ceiling Daily Rates. 
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Level Academic 

Degree * 
Plus 
Approximate 
Years of 
Relevant Work 
Experience ** 

Including 
Years of 
Experience 
in 
International 
Development 

Relevant 
Regional 
Experience 

Relevant 
Language 
Fluency 

Senior Ph.D. 8 As specified 
in the Task 
Order 

As specified 
in the Task 
Order 

As specified in 
the Task Order JD/ABD 10 

MS/MA/MB 12 
BS/BA 15 
Less than a 
Bachelors 

20 

Mid Ph.D. 4 As specified 
in the Task 
Order 

As specified 
in the Task 
Order 

As specified in 
the Task Order  JD/ABD 5 

 MS/MA/MB 6 
 BS/BA 8 
 Less than a 

Bachelors 
10 

 
*Highest degree obtained shall be related to work being performed. 
**Relevant Work Experience is required for the levels indicated. 
 
B.7 (g) SUBCONTRACTOR RATES. 
 

The following provides guidance for various subcontracting arrangements:   
 
(i) The Prime subcontracts with an approved subcontractor from the original IDIQ 

competition 
 
The unburdened CDR’s for the prime contract apply to the subcontractor.   
 
(ii)  The Prime contracts with a new subcontractor not yet approved 
 
The unburdened CDR’s for the prime contract apply to the new subcontractor.   
 
(iii) Prime subcontracts with a new subcontractor not yet approved and may or may not 

have a different cost accounting system that only processes fully burdened rates.  
Further, subcontractor proposes rates that are “above” the prime IDIQ rates.   

 
The Prime may then include in its TO proposal, (i) the fully burdened rate proposed to the Prime 
by the Subcontractor,(ii) allocation of the Prime’s indirect costs in accordance with established 
accounting practices, and (iii) a reasonable profit. If the rates proposed to USAID, inclusive of 
the Prime’s allocable indirect costs and a reasonable profit are above the Prime’s unburdened  
CDRs , the Prime must disclose the amount of the indirect costs, and the amount of the proposed 
profit that were added to the Subcontractor’s proposed rates. A reasonable profit will be 
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negotiated by the TOCO for the specific TO.  The CDRs of the subcontractor must not exceed 
the prime’s CDRs in the IDIQ contract.    
 
B.8 LABOR (UNBURDENED CDR) RATE CHANGES 
 
The labor ceiling rates are fixed for all contract years; however, the Contractor may submit a 
proposal reducing the labor ceiling rates and/or indirect ceiling rates at any time during the life 
of this contract. The Government will review these proposals and determine if the revised 
ceiling rates are realistic and in the best interests of the Government. If the ceiling rates are 
accepted, the Government will modify the contract by incorporating the new ceiling rates into 
the contract.    
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B.9 INDIRECT COSTS AND ADVANCED UNDERSTANDING ON CEILINGS 
 
Pending establishment of revised provisional or final indirect cost rates, allowable indirect cost shall be reimbursed on the basis of the following 
negotiated provisional or predetermined rates and the appropriate bases: 
 

    
  

 
  

  
        

 
 

 

          

  
 

 
 
 
 

 

 
 
 

 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 
 

 
 

 

 
 

 
 

 
  

             
 

    
 

*Special Note: The un-shaded columns in the indirect cost table are the current approved indirect cost rates for the prime and major 
subcontractor(s).  

 
Contractors are allowed to recover applicable indirect cost (i.e., overhead, G&A, etc.) on other direct cost (ODCs) if it is part of the Contractor's usual 
accounting procedures, consistent with FAR Part 31, and Negotiated Indirect Cost Rate Agreement (NICRA). 

 
The Contractor will make no change in its established method of classifying or allocating indirect costs that impacts this contract without the prior 
written approval of the Contracting Officer.
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Reimbursement for indirect costs must be at final negotiated rates, but not in excess of ceiling 
rates specified above. 
 
The Government must not be obligated to pay any additional amount associated with indirect 
costs above the ceiling rates established in the contract. This advance understanding must not 
change any monetary ceiling, cost limitation, or obligation established in the contract. 
 
NOTE:  For Fixed-priced Task Orders, the overhead ceilings serve as a basis for negotiation 
only.   
 
Note:  Contractors are allowed to recoup indirect costs (OH, G&A, etc.) as other direct costs if it 
is part of the contractor’s usual accounting procedures, consistent with FAR Part 31 and the 
contactor’s NICRA. 
 
B.10 OTHER DIRECT COST  
 
(a) In addition to direct labor, other direct cost necessary for the performance of the work 
under task orders, such as travel and transportation, lodging and subsistence expenses, and 
allowances may be authorized by the task order. 

 
(b) The Contracting Officer determines which other direct costs are allowable, allocable, 
and fair and reasonable in accordance with the applicable federal cost principles (i.e., FAR 31.2 
and AIDAR 731.2 for commercial (for profit) organizations or FAR 31.3 and AIDAR 731.3 for 
educational institutions, or FAR 31.7 and AIDAR 731.7 for other not-for-profit organizations). 
For those other direct costs the TOCO authorizes, Contractors are allowed to recover applicable 
indirect costs on these costs, if doing so is part of the Contractor's usual accounting procedures, 
consistent with the applicable cost principles, and are included in the Contractor's Negotiated 
Indirect Cost Rate Agreement. 
 

 
[END OF SECTION B] 



IDIQ Contract Number: AID-306-I-15-00006 
Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract  
 

16 
 

SECTION C – DESCRIPTION/ SPECIFICATIONS/ WORK STATEMENT 
 
C.1 ACRONYMS AND DEFINITIONS 

 
The following terms and acronyms are used in this IDIQ Contract and subsequent task 
orders with meanings as reflected below: 

 
Term/Acronym Meaning 

ADS USAID Automated Directives System 

Afghan Firm An Afghan Firm is (1) an entity with a valid Afghan 
business license and ownership of at least 51% of the 
entity by one or more Afghan citizen (s) resident in 
Afghanistan or (2) a joint venture which includes 
substantial and material participation of an Afghan 
Firm. Substantial participation means performance of at 
least 60% of the contract work, measured by 
contract/task order value, by the Afghan Firm’s own 
forces. 

AIDAR USAID Acquisition Regulation 

AOR Agreement  Officer’s Representative 

AISA Afghanistan Investment Support Agency 

BIP Branding Implementation Plan 

CO Contracting Officer 

COM Chief of Mission 

COM/FRAGO Chief of Mission/Fragmentary Order 

COP Chief of Party 

COR Contracting Officer’s Representative 

CST Contractor Salary Threshold 

CSO Civil Society Organizations 

DEC Development Experience Clearinghouse 

DO Development Objective 

FAIDA USAID-funded Financial Access for Investing in the 
Development of Afghanistan project 

FFP Firm-Fixed-Price 

GIRoA Government of the Islamic Republic of Afghanistan 

GPS Global Positioning System 

IR Intermediate Result 
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IVR Interactive Voice Response 

M&E Monitoring and Evaluation 

MOA/MOU Memorandum of Agreement/Memorandum of 
Understanding 

MP Marking Plan 

MSP Monitoring Support Project 

NGO Non-Governmental Organization 

NICRA Negotiated Indirect Cost Rate Agreement 

NTP National Tuberculosis Program 

ODC Other Direct Cost 

OP Operational Plan 

OPPD USAID Office of Program and Project Development 

OSSD USAID Office of Social Sector Development 

PMP Performance Management Plan 

PPR Performance Plan and Report 

PSC Private Security Contractors 

RFP Request for Proposal 

RFTOP Request for Task Order Proposals 

SMS Short Message Service 

SOW Scope of Work 

TCN Third Country National 

TO Task Order 

TOCO Task Order Contracting Officers 

TOCOR Task Order Contracting Officer’s Representative 

USAID United States Agency for International Development 

USG United States Government 
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C.2 INTRODUCTION 
 
The purpose of MSP is to supplement existing monitoring efforts by USAID/Afghanistan staff 
and function as one part of a multi-tiered approach to verifying and monitoring USAID projects 
in Afghanistan.  Technical offices in the USAID Mission will use the information gathered and 
reported by MSP to inform their decision-making processes with respect to managing USAID 
Implementing Partner performance throughout Afghanistan.  
 
USAID will use MSP initially to meet the narrow purpose of verifying implementing partner 
reporting on their project performance.  As the MSP project evolves, USAID might expand the 
use of the project to perform enhanced monitoring of project performance and other 
development outcomes. Descriptions of all sectors and projects can be found online at 
http://www.usaid.gov/what-we-do.  A list of all current projects1 by province for which MSP 
will provide verification and monitoring services is attached in Attachment J.13.  

 
C.3 BACKGROUND 
 
USAID has established performance management and evaluation procedures for managing and 
overseeing its assistance programs.  These procedures, among other things, require (1) the 
development of a Mission PMP; (2) the establishment and approval of implementing partner 
performance indicators and targets within project PMPs; and (3) the collection, analysis and use 
of performance data. 
 
After more than a decade of fighting in Afghanistan, the United States and its allies are set to 
transfer security responsibilities to Afghan forces in 2014.  This transition poses many 
challenges and constraints.  While international military forces draw down, USAID and other 
donors have committed to maintain a robust development partnership with Afghanistan. 
Utilizing the Multi-Tiered Monitoring Approach as articulated in project-specific Monitoring 
Overviews, USAID seeks to supplement existing project monitoring efforts with additional 
sources of monitoring data.  MSP will be an additional monitoring tool to supplement other 
monitoring data provided to USAID. To be timely and useful for performance management, 
monitoring data must be frequent and accurate.  More frequent and accurate independent 
monitoring of development activities also will contribute to effective performance management 
and mitigate fraud. 
 
C.4 TECHNICAL REQUIREMENTS AND COMPONENTS 
 
For USAID/Afghanistan to continue to assist Afghans throughout the country while advancing 
U.S. policy and programmatic goals, the Mission will need constant and regular information on 
project performance.  In addition to the self-monitoring inherent in every USAID project and the 
regular engagement with implementing partners and monitoring that USAID staff already 

                                                           
1 Current USAID policy defines “project” as a set of executed interventions, over an established timeline and 
budget, intended to achieve a discrete development result by resolving an associated problem. A project will 
include several different implementing mechanisms that are individually contracted or granted to implementing 
partners. However, for the purposes of this contract, “project” will mean the “implementing mechanism” as defined 
by the agency. 

http://www.usaid.gov/what-we-do
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conduct, supplemental information on project implementation will enable more rigorous 
monitoring. 

The main objective of the MSP is to provide USAID/Afghanistan with an additional layer of 
data on project implementation, allowing technical offices to compare information from their 
own monitoring efforts with additional sources of independent monitoring data, and make 
evidence-based management decisions on the performance of their projects.  To achieve this 
objective, the MSP will provide USAID/Afghanistan with sufficient, accurate, and verified 
information on the progress of the technical projects across its portfolio in accordance with 
approved project Work Plans and PMPs and the Mission-wide PMP.   

“Sufficient information” means that MSP contractors must provide USAID with verified 
information requested in project PMPs and the Mission PMP, which should allow USAID to 
make strategic decisions about the direction of its project portfolios.   “Accurate information” 
means the MSP contractor must, to the best of its abilities, ensure USAID receives data that 
reflects the reality in the field without bias or distortion.   “Verified information” refers to the 
role the MSP contractor will play in corroborating information that other USAID implementing 
partners provide through their normal reporting functions.  In addition to verification, the MSP 
contractor in some cases must assess the quality of the data collected and to confirm activity 
implementation. 

Currently, there are 56 projects2 for which MSP will provide verification and monitoring 
services.  A list of these projects by province is attached in Attachment J.13. Descriptions of 
sectors and projects can also be found online at http://www.usaid.gov/what-we-doThe theory of 
change is that with a set of monitoring tools designed to help supplement its current monitoring 
efforts in Afghanistan, USAID will be able to obtain sufficient, accurate and verified 
information that allows the Mission to make well-informed decisions about its portfolio, target 
programming to address gaps in assistance, avoid costly duplication of project activities, and 
mitigate risks.  The Contractor is expected to propose to USAID additional innovative tools and 
approaches not listed here to achieve the MSP goal. 

Geographically, this project will cover all the areas where technical USAID projects perform 
work, which is currently most of Afghanistan.  In future years, USAID programming will 
further consolidate into “regional economic zones” that center around the major cities of Kabul, 
Mazar-i-Sharif, Herat, Kandahar and Jalalabad and extend into districts surrounding those cities. 
The MSP verification and monitoring activities will follow any changes in USAID 
programming.  

The USAID Office for Program and Project Development (OPPD) will work with the technical 
office and the implementing partner for each technical project to define a PMP and a process for 
collecting relevant data by that implementing partner.  After this PMP is defined, the technical 
office will work with OPPD and the MSP contractor to develop a verification and monitoring 
work plan for the project.  These will be technical projects implemented through USAID 
contracts, grants, and cooperative agreements with private implementing partners, as well as on-
budget assistance through GIRoA Ministries. 

In the verification and monitoring work plan, USAID/Afghanistan will define the type, 
frequency, and extent of verification that needs to occur.  The MSP contractor must propose and 
                                                           
2 Over the five years of MSP, some projects will end and new projects will commence.  MSP is designed to provide 
verification and monitoring services for sixty to eighty (60-80) technical projects within the Mission’s portfolio. 

http://www.usaid.gov/what-we-do


IDIQ Contract Number: AID-306-I-15-00006 
Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract  
 

20 
 

implement a mix of verification and monitoring methods that is appropriate and effective for 
each project.  The resulting verification and monitoring reports need to provide sufficient, 
accurate, and verified information on the performance of technical projects implemented by 
USAID/Afghanistan for AORs/CORs to make informed performance management decisions. 

The work to be completed under this IDIQ Contract is divided into two components: 
Component 1 and Component 2, as follows: 

 
 Component 1 

o Monitoring and Verification, 
o Capacity Building, and 
o Environmental Compliance. 

 
 Component 2 

o Knowledge Management, and 
o Communication. 

 
C.4.1 Component 1  
 
(a) Project Monitoring and Verification  
As described above, the main objective of this work will be to provide USAID/Afghanistan with 
an additional layer of data on project implementation, allowing technical offices to compare 
information from their own monitoring efforts with additional sources of monitoring data, and 
make evidence-based management decisions on the performance of their projects.  To achieve 
this objective, the MSP will provide USAID/Afghanistan with sufficient, accurate, and verified 
information on the progress of technical projects within its portfolio in accordance with the 
approved project PMPs and Mission PMP.  This task will be done through separate verification 
activities corresponding to specific technical projects that the MSP contractor will manage.  The 
MSP contractor must submit regular and timely Verification and Monitoring Reports for each 
verification and monitoring activity completed.  The MSP contractor also must l be required to 
upload the raw supporting data produced from the verification and monitoring activities into the 
Mission knowledge management database, Afghan Info.  See Section F.3 in each of the Request 
for Task Order Proposals for specific requirements for this deliverable. 

The MSP initially will perform verification and monitoring activities of select outputs and 
outcomes for about 56 active projects across Afghanistan.  The exact number of projects for 
which MSP will provide supplemental verification and monitoring data will vary as some 
projects conclude and others begin implementation.  For a given project, MSP also will be used 
to provide supplementary verification and monitoring data for only a select set of outputs and 
outcomes, rather than all of the indicators in the project PMP.  The projects to be monitored are 
technical projects implemented through USAID contracts, grants, and cooperative agreements, 
as well as “on-budget assistance,” which is implemented directly through ministries of the 
Government of the Islamic Republic of Afghanistan (GIRoA).

3   

                                                           
3 Attachment J.13 lists the current projects being implemented through GIRoA ministries that will be monitored 
under MSP.  These ministries include the Ministry of Public Health, Ministry of Education, and Ministry of 
Agriculture Irrigation and Livestock.  Other ministries will be added to this list as new on-budget projects begin 
implementation. 
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While the specific monitoring support MSP is to provide for each project will be determined on 
a case-by-case basis, general portfolio requests can be identified and are provided here as 
examples.  Most economic growth, infrastructure, and agriculture projects will take place inside 
“regional economic zones” that surround Afghanistan’s largest cities.  Implementing partners 
will execute stabilization projects predominantly near these regional economic zones, but not 
necessarily within them.  Health projects will be focused largely on providing technical 
assistance to the Ministry of Public Health (MoPH) in Kabul, and will make less use of MSP for 
supplementary verification and monitoring data on outputs, but MSP will be available to verify 
trainings and reported results, as requested.  Education, and Democracy and Governance 
projects will be implemented throughout the country.  Throughout all portfolios, MSP will be 
available to conduct data quality assessments; environmental compliance assessments; field 
visits; and the collection, documentation, and transfer of data to Kabul, as needed.  

USAID/Afghanistan’s technical offices will work with the Office of Program and Project 
Development (OPPD) to design a Statement of Work for the verification and monitoring needs 
of each project’s performance, including a set of output and outcome indicators and potential 
monitoring methods.  The MSP Contractors must recommend to USAID any modification to the 
monitoring methods—which could enhance the verification and monitoring of the indicators 
outlined in the Statement of Work—and in executing the verification and monitoring activities.  
To adequately respond to these Statements of Work, including the verification/monitoring tools 
and methods needed, the Contractor must maintain a staff capable and available to provide 
technical assistance to USAID in all the technical areas in which USAID/Afghanistan works.  
The Contractor also must be present for one initial meeting with each technical project 
implementing partner to agree upon a strategy for collecting information to verify the 
performance of that technical project.  To maintain objectivity, the Contractor must not share 
findings with technical project implementing partners regarding project monitoring components 
unless requested by USAID.   

On occasion, disagreements over the findings of the Contractor’s monitoring tasks will arise.  At 
USAID request, the Contractor must appear for meetings with USAID staff and/or technical 
project implementing partners to explain any discrepancies between its findings and the findings 
of the technical project implementing partner’s own monitoring.  At such meetings, USAID 
staff will discuss how the discrepancy will be resolved.  The Contractor must work to resolve 
the discrepancy and adjust the future implementation of the monitoring task, as necessary. 

To implement the tasks outlined in the verification and monitoring Statements of Work for each 
project, the Contractor must manage a diverse selection of monitoring tools.  Additionally, the 
Contractor is expected to propose to USAID additional innovative tools and approaches not 
listed here to achieve the MSP goal.  At a minimum, a basic set of monitoring tools or methods 
will include the following: 

 
i. Monitoring Partners:  These individuals will be hired by the Contractor or any local 

organization(s) included in the Contractor’s management plan to visit project sites to 
verify activities that an implementing partner has completed and reported to USAID.  
The Contractor must direct the work of monitoring partners under their employ. The 
monitoring partners must report to the Contractor, who must then report to the USAID 
COR. The Contractor also might be required to observe and verify delivery of planned 
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assistance.  Aside from verification, monitoring partners might be asked to assess the 
quality of activity results, including those in less secure environments.  The MSP 
contractor  might structure its organizational plans and/or sub-contracting plans to best 
allow it to meet the objectives of the MSP.  The precise nature of the data collection 
efforts will vary on a project-by-project basis.  In certain instances, a contractor must 
collect baseline data and information to help answer questions of sector-level 
improvement for future evaluations, as prioritized by USAID.  Monitoring partners must 
conduct the verification and monitoring activities assigned to them in ways that do not 
negatively influence the implementation of the technical project, including its 
beneficiaries.  Additional specific technical expertise in different sectors (e.g., at least a 
bachelor’s degree, or equivalent, in health, education, agriculture, economics, 
engineering, law) will also be necessary for determining the quality of activities being 
monitored.  If monitoring partners do not have all the M&E expertise required initially, 
the Contractor must develop training to ensure the monitoring partners gain the 
necessary skills to appropriately perform this function.  Monitoring partners will be the 
primary verification tool used in this contract.  Every effort must be made to corroborate 
all information reported by monitoring partners, using objective monitoring techniques 
(such as GPS tracking, photography, and crowdsourcing, as described below), to reduce 
the risk of bias, error, or corruption. Monitoring partners must have the skills necessary 
to verify project activities and provide observations on performance. 
 

ii. Global Positioning System (GPS) Tracking:  The Contractor must equip monitoring 
partners with GPS receivers so they can navigate to and verify activity locations using 
only geographic coordinates provided by implementing partners through USAID.  The 
Contractor must  monitor use of  GPS receivers to record the precise location of all of 
their verification visits.  This information will be collected through photos taken with 
GPS-enabled cameras (see below), so location data collected with stand-alone GPS 
receivers can be used to validate the coordinates embedded in the photos.4  For security 
reasons, USAID understands that monitoring partners will not always be able to record 
the precise location of their verification visits using standard GPS receivers.  In such 
cases, the Contractor and monitoring partners shall devise strategies for recording the 
precise locations of activities, which might include using more discreet and 
inconspicuous GPS recording devices or coordinate identification with paper or online 
maps following a field visit.  In the event standard GPS receivers cannot be used for a 
particular verification visit, the Contractor must inform USAID of the method to be used 
to determine the coordinates for that site before the monitoring is implemented. 
 

Photography:  The Contractor also must equip monitoring partners with GPS-, date- and time-
stamp enabled digital cameras to record pictures that demonstrate the project implementation 
associated with the time and location of a particular verification visit.  Much like their use of 
GPS devices, monitoring partners must take digital pictures of all of their verification visits, but 
security circumstances could prevent the possibility of taking such pictures.  In the event a 
picture cannot be taken, the monitoring partners must inform USAID and record the reason in 
their verification reports. 
                                                           
4 The reason for collecting the GPS coordinates twice—once with a stand-alone GPS receiver and again with GPS-
enabled cameras—is because the accuracy of coordinates from GPS-enabled cameras is generally less than that of 
GPS receivers. 
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iii. Satellite/Aerial Imagery Analysis:  In certain instances, satellite and aerial imagery 

might be an effective way to verify that technical projects are advancing as planned.  
USAID/Afghanistan expects this tool might be employed regularly for the monitoring of 
10 to 20 technical agriculture and infrastructure projects.  USAID will work with 
interagency partners that already procure commercial satellite imagery to acquire 
imagery covering project sites where satellite/aerial imagery analysis is appropriate, so 
this cost will not be covered by the Contractor.  This imagery is for official use only.  
The awardee must be able to provide analysis of the collected imagery.  For example, an 
agriculture project might need to measure changes in cultivated land, such as wheat or 
orchard crops, over time. The requirement for satellite/aerial imagery data and analysis 
as a part of a verification and monitoring plan for a given project will be determined by 
the Contracting Officer Representatives (CORs/AORs) and the USAID M&E Unit, in 
consultation with the MSP contractor. USAID will work with its interagency partners to 
acquire the necessary unclassified imagery with the appropriate licenses for use in the 
project.  
 

iv. Surveys:  The Contractor must be able to design and deploy, with required assistance of 
a local sub-contractor specializing in survey work, two types of public opinion surveys: 

 
o Rapidly-developed and rapidly-deployed surveys.  These surveys will provide a 

quick perspective to USAID on the performance of a project.  These surveys may 
reach a more limited number of respondents.  The sampling must have  
statistically valid results, but this is not the single priority for the rapid survey.  
They may be deployed through a number of instruments and mediums, including 
human enumerators and cell phone-based surveys, as described below. 

 
o Larger, more rigorous surveys.  These surveys must be thoroughly designed and 

tested to prevent bias.  They will reach sample sizes sufficient to ensure 
statistical validity.  These surveys will be deployed through enumerators.  The 
Contractor will be responsible for training the enumerators and performing 
quality control on the survey execution.  The Contractor must have the capability 
to execute at least three of these surveys annually, yet the precise number of 
annual surveys required might vary from year to year. 

 
v. Data collection with mobile devices:  In addition to the above tools, the Contractor must 

be able to execute, with permitted assistance of a local sub-contractor, verification and 
monitoring activities using mobile devices, including cell phones.  These include the 
following: 

o Conducting surveys of technical project beneficiaries via short message service 
(SMS; i.e., text messages) or interactive voice response (IVR) systems5.  The 
Contractor must deploy such surveys, consisting of 1 to 20 questions, and 
manage the inflow of survey responses and compile them into a readable format. 

 

                                                           
5 An interactive voice response system could be established using a shareable format for all MSP contractors, in 
order to reduce duplication.  
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o Assisting implementers of technical projects in incorporating cell phone-based 
data collection into their project implementation.  For example, training 
participants might be expected to record their attendance at a training event by 
sending an SMS to a phone number that acts as a central database.  The 
Contractor must manage the phone number where such messages are sent and the 
database where such information is collected and stored.  Other projects may 
incorporate cell phone-based data collection into their projects in other ways.  
The Contractor must assist USAID and the technical project implementing 
partner in developing and managing these data collection methods. 

 
o Managing data intake and databases for unsolicited reporting.  The Contractor 

must assist in organizing and managing email addresses and phone numbers 
where project beneficiaries and other Afghan citizens can send information on 
project performance.  The Contractor must compile information from these 
various email addresses and phone numbers into readable reports on a monthly 
basis for further action by USAID.  Further action must entail follow-up visits by 
third-party monitors to locations that such unsolicited reporting identifies as 
particularly problematic or beneficial. 

 
vi. “Crowd Sourcing:”  In some circumstances, it might be advantageous to solicit feedback 

on specific aspects of project performance, or a related indicator, from a broader 
population, not just from direct beneficiaries.  The MSP contractor must assist USAID 
technical offices in defining the specific and discreet monitoring tasks the public can 
perform objectively – commonly referred to as “crowd sourcing” – and the most 
effective methods of soliciting and receiving this information.  For example, a sub-
national governance project might work on training municipal employees on project 
planning and budgeting, yet to understand higher-level outcomes it is necessary to solicit 
information on municipal service delivery from the population of citizens in 
municipalities.  In this case, the Contractor would work with USAID and the 
implementing partners of USAID technical projects to develop and implement outreach 
campaigns to inform communities about programs being implemented by USAID and/or 
the municipal government in a given community and their expected outcomes.  Along 
with the outreach campaign, the Contractor would be responsible for (a) designing any 
incentive plan necessary to encourage the public’s participation in the data collection 
exercise, while concurrently dissuading false reporting; (b) setting up the system 
necessary for receiving and managing the intake of information following the outreach 
campaign; and (c) compiling reported information into readable reports on a monthly 
basis.  The compilation process will require translation services from Pashto and Dari 
into English.  
 

(b) Capacity Building of Local Organizations to Monitor Projects 
In addition to its immediate needs for supplemental verification and monitoring data, USAID is 
committed to fostering a culture of accountability in Afghanistan, including the monitoring and 
evaluation of development projects implemented by the Donor Community and GIRoA.  
Component 1 will, therefore, include capacity building for local organizations—including civil 
society organizations, non-governmental organizations, private Afghan firms, local officials, 
and other local entities—to monitor and report on development projects.  As local organizations 
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are empowered to set and fulfill their own agendas, they also will need the tools and skills to 
effectively monitor the development projects that affect them.  The Contractors implementing 
Component 1 must work with local organizations to build their capacity to conduct verification 
and monitoring activities, as well as to design and implement tools to assess organizational 
monitoring capacity.  In the medium- to long-term, USAID can rely on the monitoring and 
reporting local organizations conduct to contribute to its overall project monitoring approach. 
 
(c) Environmental Compliance Monitoring 
In addition to verifying and monitoring project outputs, MSP will play a role in monitoring 
projects’ compliance with environmental compliance regulations (22 CFR 216).  The purpose of 
this component is to ensure that all USAID projects in Afghanistan either have no adverse 
effects on the environment, or mitigate any potential impacts.  All USAID/Afghanistan projects 
have one of four environmental threshold decisions (ETD):  (a) Categorical Exclusion (CE), (b) 
Negative Determination (ND), (c) Negative Determination with Conditions (NDC), and/or (d) 
Positive Determination (PD).  A PD requires an Environmental Assessment (this will be the 
responsibility of the technical project implementing partner, not the MSP Contractor), which 
will identify mitigating measures to reduce impact to acceptable levels, or in case the impact is 
too great will recommend that the activity is not implemented. 

Each project with an ETD falling within any one of the last two categories (NDC, PD) for any 
portion of their project will have an Environmental Mitigation and Monitoring Plan (EMMP), 
which outlines the steps the implementing partner will take to monitor the activities that could 
have an adverse environmental impact and all mitigation measures designed to off-set those 
impacts.  The MSP contractors must verify that implementing partners with NDC or PD 
environmental threshold decisions are carrying out the measures outlined in the approved 
EMMPs on at least a semi-annual basis.  For implementing partners operating under an ND, 
MSP contractors will be aware of the types of activities that might trigger a reevaluation by 
USAID of the ND determination and must notify the COR if such activities are discovered. 

For all other projects that have a CE, Contractor does not have to provide detailed verification 
data related to environmental compliance, unless the monitors observe activities with potential 
adverse effects on the environment.  All field monitoring staff therefore must have basic training 
on environmental compliance and familiarity with project-level EMMPs, so they can identify 
any potential issues during site visits. 

The approach to conducting this verification work may include a mix of methods, as outlined 
above (Section C.4.1) of the IDIQ Contract SOW.  The list of projects by province (Attachment 
J.13) also identifies the ETD for each project.  The Mission Environmental Officer and the 
individual CORs for technical projects will use the verification data from the MSP contractors 
to manage each project’s environmental compliance activities. 

 
C.4.2 Component 2 “For Small Business Set-Aside (Only)” 
 
(a) Implement Knowledge Management 
The regular information gathering that the Contractors implementing Component 1 will conduct 
throughout Afghanistan will generate a large amount of data on the performance of projects in 
USAID/Afghanistan’s portfolio.  The Component 2 Contractor will work with the Component 1 
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Contractors to provide innovative solutions to capture and to share best practices that evolve as 
the situation on the ground changes.  If these data are not readily available to USAID personnel 
in an easily accessible and understandable format, they cannot be used to make strategic 
decisions about the direction of USAID/Afghanistan’s technical projects or inform the Agency 
of trial and error or changing approaches in response to evolving circumstances. 

The Component 2 Contractor must work with USAID/Afghanistan to develop a rigorous 
knowledge management strategy that centralizes the data collected under the various monitoring 
activities the Component 1 Contractors will conduct.  This strategy will include using 
USAID/Afghanistan’s Afghan Info database as the central knowledge management system.  
Afghan Info is the USAID/Afghanistan web-based information and data storage and retrieval 
system developed out of USAID/Washington.  Afghan Info houses project performance data for 
the entirety of USAID/Afghanistan assistance activities and includes GPS data, photos, all 
indicator reporting, and partner-uploaded regular reports.  To effectively implement the 
knowledge management strategy, it might be necessary to make modifications to the Afghan 
Info system, which the Component 2 Contractor will be expected to support. 

The Component 1 Contractors for MSP will be granted access to Afghan Info for the activity 
data that they are required to monitor and/or verify.  This may not necessarily equate to “full 
access.”  USAID will determine what level of access is necessary for MSP contractors to fulfill 
their verification and monitoring functions.  These contractors must manage the flow of their 
verification data and reporting into Afghan Info. 

Certain data, however, will not be stored in Afghan Info (e.g., trainee names, contact 
information, and other personally identifiable information), so the Component 2 Contractor 
must work with the other Component 1 Contractors and USAID to develop tools and procedures 
to capture this data consistently across all projects and make it usable for verification and 
monitoring.  Standard templates and data transfer procedures will be established and contractors 
must define methods of storing and verifying data that cannot be stored in Afghan Info, which 
includes personally identifiable information (PII).  The contractor must collaborate, with input 
from USAID/Afghanistan, to produce one common strategy for non-Afghan Info data, as well 
as common practices to implement this strategy. 

The Component 2 Ccontractor must work closely with the USAID/Afghanistan M&E Unit to 
ensure appropriate data transfer methods are in place among implementing partners, USAID and 
the Component 1 contractors to facilitate efficient and effective activity verification and 
monitoring.  The COR or his/her designee will facilitate discussions between the MSP 
Ccontractors and other USAID program CORs/AORs about modalities of this data exchange.  
USAID shall own the intellectual property rights to any tools developed, including source code, 
and data collected by or transferred to the MSP Ccontractors to facilitate verification and 
monitoring of development activities.  

In addition, the Component 2 Ccontractor must work with USAID in capturing and sharing best 
practices that evolve as the situation on the ground changes. 

 
(b) Communications and Information Dissemination 
Through its project verification activities, the MSP contractors will gather a significant amount 
of information about the performance of USAID technical projects and sector wide development 
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outcomes.  This information will be used largely for USAID internal decision-making, but much 
of this information will be useful and informative for other iinternational ddonors, NGOs and 
civil society organizations operating in Afghanistan, as well as GIRoA itself. The information 
needs of USAID will vary widely for purposes ranging from regular management to responses 
to oversight bodies and the general public. As such, the Contractor is expected to be agile and 
prepared to respond at both regular and irregular intervals to USAID management requests for 
information about MSP and the monitoring being conducted.  

Drawing on data collection and analysis related to project verification activities and sector-wide 
monitoring, annually, the Component 2 Contractor must work with the Component 1 
Contractors to prepare publications that updates USAID on agreed upon monitoring components 
and compiled data and analysis. These published reports or studies will inform the wider body 
of the implementation, evaluation, and design related to development programming in 
Afghanistan.  The Component 2 Contractor must submit this research and publications to 
USAID for approval before this work is completed. In addition, the Contractor must hold 
forums for the purpose of discussing findings, lessons learned, best practices, etc. 

Where feasible and practical, USAID also will use MSP as an instrument to link into the 
traditional reporting structures in the country, such as UNAMA, The Afghanistan Center for 
Kabul University (http://www.acku.edu.af/), the Afghan NGO Coordination Bureau 
(http://www.ancb.org/) and other organizations seeking to build the body of knowledge about 
programming in Afghanistan, seeking to increase opportunities for collaboration, and improving 
transparency.  The principle behind this approach is that, as more information is made publicly 
available and more information sharing is fostered, more transparency will be created and civil 
society will be able to take a greater role in how USAID programs achieve objectives, 
particularly  to incidents related to the inappropriate use of funds.  The information collected 
will be captured in the USAID/Afghanistan database (see Section H.40). 
 
C.5 RELATIONSHIP TO MISSION STRATEGIES AND RESULTS FRAMEWORK 

AND SUPPORT TO REGIONAL PRIORITIES AND REQUIREMENTS 
 
C.5.1 Relationship to Mission’s Strategies and Results Framework 
The MSP Project will fill an essential function in the Mission’s overall monitoring and 
evaluation framework.  It will serve as the mechanism to verify the performance data reported 
by project implementing partners, and to monitor project progress in meeting objectives, per 
their respective PMPs.  USAID CORs/AORs will use the verification and monitoring data 
collected by the MSP contractor to make performance management decisions for their projects.  
At a higher level, these data also will help the Mission assess its progress in achieving its 
development objectives, as outlined in the Mission PMP. 

The MSP relates to the country strategy by improving the collection and dissemination of 
relevant project performance information.  The Tokyo Mutual Accountability Framework 
(TMAF) sets out goals for both GIRoA and international donor actions over the next decade.  
Demonstrating progress towards these goals will require rigorous data collection by GIRoA and 
the international donor community, and will affect funding decisions.   

MSP must help GIRoA demonstrate progress by measuring the performance of on-budget 
projects that contribute to TMAF goals.  More generally, several indicators within the current 

http://www.acku.edu.af/
http://www.ancb.org/
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TMAF plan relate directly to reducing corruption within GIRoA and increasing transparency, 
most notably indicators 5, 7 and 96.  Corruption remains a critical problem in Afghanistan.  
Afghanistan ranked 174 out of 176 countries in the 2012 Corruption Perceptions Index 
conducted by Transparency International, making it one of the most corrupt and least 
transparent countries in the world.  Collecting more information for on-budget projects (projects 
implemented through GIRoA systems) will help USAID assess progress achieved. This level of 
data collection will not substitute any required data collection on behalf of GIRoA or the 
government’s responsibility to provide USAID the necessary documentation to demonstrate that 
TMAF or other on-budget indicators have been met.    

At the same time, donor community members have committed to aligning their budgets closely 
with GIRoA’s National Priority Plans (NPPs) and the Aid Management Policy.  The MSP and 
similar projects will help donors demonstrate they successfully are aligning with these plans and 
making progress towards their goals.  More generally, collecting more thorough information on 
the performance of USAID projects could reduce the information gap in Afghanistan.  Broad, 
reliable figures on Afghanistan population and GDP still are lacking and, although MSP will not 
resolve these problems, it could help identify and address information gaps and encourage more 
collective action to address them further. 

The MSP relates to regional strategies by measuring many regional goals.  Several of the TMAF 
indicators mentioned in the above paragraph relate to important regional objectives, such as 
increased trade and accession to the World Trade Organization (WTO).  The current Trade 
Accession and Facilitation for Afghanistan (TAFA) project works directly on these trade issues, 
and MSP will help measure the progress of these projects.   
 
C.5.1 Relationship with Ongoing Activities 
The MSP Contractor must work directly with both USAID/Afghanistan and its implementing 
partners to define the scope of verification and monitoring activities necessary for CORs/AORs 
to make informed performance management decisions on their respective projects. 

USAID/Afghanistan requires Contractors under this IDIQ Contract to coordinate closely with 
other USAID projects to avoid overlap, to ensure effective use of resources and to build on or 
support activities of a similar nature.  Contractors must also conduct due diligence in identifying 
similar projects undertaken by other organizations to benefit from their experiences, lessons 
learned and best practices and, as appropriate, to collaborate in mutually beneficial ways. 
 
                                                           
6 Indicator 5—Enact and enforce the legal framework for fighting corruption including, for example, annual asset 
declarations of senior public officials including the executive, legislative and judiciary. (Theme:  Governance Rule 
of Law and Human Rights) 

Indicator 7—Implement Public Financial Management Action Plan and improve the management of public funds as 
measured by Public Expenditure and Financial Accountability (PEFA) assessment by 20 percent and raise the 
transparency of public funds measured by the Open Budget Initiative (OBI) to more than 40 percent. (Theme:  
Integrity of Public Finance and Commercial Banking) 

Indicator 9—Through more efficient, transparent and accountable customs and tax systems, raise the ratio of 
revenue collection to GDP from 11 percent to 15 percent by 2016, and to 19 percent by 2025. (Theme:  
Government Revenues, Budget Execution and Sub-National Governance) 
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C.5.2 Relationship to GIRoA 
 
The MSP Contractor must monitor projects implemented through GIRoA systems, referred to as 
on-budget projects, and USAID will coordinate all on-budget monitoring with GIRoA.  For on-
budget projects, agreements with ministries include verification and monitoring activities 
conducted by a third-party M&E contractor. All on-budget agreements with ministries will 
include provisions for verification and monitoring work to be conducted by the MSP contractor.  
While the technical requirements for verifying and monitoring on-budget performance data will 
be the same as for off-budget projects (see Section C.4.1), the exact nature and extent of 
engagement with the GIRoA institution and the ministry monitoring and evaluation unit 
responsible for project implementation must be coordinated with USAID.  On-budget projects 
will have an approved timeline of deliverables similar to the off-budget projects but reporting 
might be on a trimester basis instead of quarterly.  
 
Projects implemented through multilateral trust funds (e.g., ARTF) will not be monitored under 
MSP. 
 
C.5.3 Other Relationships 
 
The Contractor must foster interaction and coordination with other USAID projects, USG 
agencies, donors, professional associations, and sector networks or business coalitions at the 
national, regional and international levels to avoid overlaps, to ensure effective use of resources, 
to build on or support activities of a similar nature, and to benefit from experiences, lessons 
learned and best practices for each Task Order.  The Contractor must create initiatives that 
increase use of new technologies and the value of electronic networks in fostering and 
facilitating communication, cooperation and collaboration among groups.  

 
C.6  GUIDING PRINCIPLES AND SPECIAL CONSIDERATIONS  
 
C.6.1 Increasing Afghan Participation 
 
To achieve long-term, sustainable development, USAID must support local organizations, 
including civil society organizations and private sector Afghan firms, which serve as engines of 
growth, progress, and accountability for the country.  The Contractor is encouraged strongly to 
engage to the maximum extent possible in contractual partnership arrangements with Afghan 
implementers to carry out the objectives of this contract.  In keeping with the principles of 
Afghan First Policy, and where the Contractor determines that program content and efficiency 
of implementation will not be adversely affected, the Contractor must make every effort to form 
partnerships with Afghan public and private institutions, local NGOs, local CSOs and other 
Afghanistan entities in the implementation of Task Orders.  Viability will be determined by the 
Contractor’s ability to assess what capacity exists within the selected entities and illustrate how 
this capacity is in alignment with the necessary monitoring activities that will be carried out in 
the Task Order.  Should the Afghan entities not have all necessary skills to follow through with 
the monitoring work, the Contractor shall build in capacity development and illustrate how it 
would contribute to carrying out monitoring activities.  Illustrative methodologies in how to 
conduct this viability assessment and to track capacity development are provided in the specific 
Task Orders. 
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C.6.2 Capacity Building  
 
The Contractor must build technical and managerial capacity of Afghans and Afghan firms 
during the implementation of all task orders.  The Contractor must identify in all task orders the 
positions to be filled by Afghans and describe a professional development plan for building 
Afghan capacity that will be sustainable beyond the contract itself.  The Contractor also must 
identify Afghan organizations to provide subcontract services and implement action to promote 
the Afghan First Policy included at attachment J.4.  The Contractor must include in its task 
order reporting requirements the number of Afghans employed directly and as subcontractors, 
and the monetary value of direct payments to Afghan personnel.  In addition, reporting is 
required for the total amount spent by specific area in Afghanistan.  
 
C.6.3 Gender Issues 
 
USAID programs must address the needs and protect the rights of women and girls in 
Afghanistan.  Therefore, USAID requires contractors to undertake efforts to prevent 
discrimination and violence against women and girls, provide economic and leadership 
opportunities, increase participation of women in the political process, improve security for 
women and girls, promote education, health and well-being, and other efforts designed to 
directly benefit women and girls.  The MSP Contractor must verify and monitor project 
performance data across all sectors, including gender-related indicators.  Consequently, the 
MSP Contractor shall propose innovative ideas to adequately verify and monitor performance 
data dealing with gender in traditional, conservative Afghan culture.  These approaches may 
include hiring female monitors for site visits and designing outreach campaigns for crowd 
sourcing specifically targeting female respondents, among others. 
 
C.6.4  Maintenance of Confidential and Proprietary Information 
The Contractor must, at all times, maintain the confidentiality of sensitive and proprietary 
information obtained as a result of performance of this contact.  The Contractor must institute 
procedures acceptable to the task order and fully comply with all USAID requirements in 
regards to maintaining the confidentiality of information and procurement integrity. 

The Contractor must maintain and preserve all records and information whether in electronic, 
audio, video or paper, directly or indirectly generated during performance of its work in regard 
to this contract in an orderly and readily accessible manner.  All documents created as the result 
of operational activities in conjunction with work being performed as the direct or indirect result 
of scopes of work contained within the issued task orders are to be considered as the property of 
the U.S. Government, in addition to being the work product of the Contractor. 
 
C.6.5  Environmental Compliance 
 
The Contractor is responsible for performing all work in such a manner as to minimize the 
pollution of air, water, or land and to control noise and dust in accordance with all applicable 
U.S., Afghan and regional environmental laws, regulations and programs that relate to the 
performance of work awarded in individual task orders.  Where there is a conflict between U.S., 
Afghan or regional law, the requirements that are more protective of health and the natural 
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environment must be used.  In no case, will the requirements be less stringent than those 
required by U.S. law or regulation. 

MSP activities for field data collection through site visits, procurement of office and IT 
equipment, outreach campaigns for crowd sourcing, field- and mobile-based surveys and other 
similar types that do not have an effect on the natural and physical environment fit within the 
categories listed in 22 CFR 216.2 (c)(2) and are categorically excluded from any further 
environmental review requirements.  The activities are within the following classes of actions: 

 Education, technical assistance, or training programs, except to the extent such 
programs include activities directly affecting the environment (such as 
construction of facilities, etc.). [22 CFR 216.2(c)(2)(i)]; 

 Analyses, studies, academic or research workshops and meetings. [22 CFR 
216.2(c)(2)(iii)]; 

 Document and information transfers. [22 CFR 216.2(c)(2)(v)]; and 
 Studies, projects or programs intended to develop the capability of recipient 

countries to engage in development planning, except to the extent designed to 
result in activities directly affecting the environment (such as construction of 
facilities, etc.). [22 CFR 216.2(c) (2) (xiv)]. 

 
The Contractor must adhere to the conditions set forth in the Initial Environmental Examination 
and any other environmental documents developed and approved by USAID prior to the 
initiation of task orders.  MSP will primarily conduct research activities needed to verify the 
performance of other projects.   

 
Please see Section H.22 for detailed Environmental Considerations. 

 
C.6.6 Security 
 
The security situation faced by the Contractor will likely be highly volatile and the Contractor 
must take steps to be responsive to this shifting environment.  
 
The Contractor must be fully familiar and compliant with the requirements and procedures 
related to security in Section H.  All contractors will be required to work with the Afghan Public 
Protection Force (APPF), if they determine the need for armed commercial security. 

 
The Contractor must prepare a comprehensive and dynamic safety and security plan pertaining 
to all aspects of its activities and the activities of its employees in the performance of all work 
related to this contract as well as the off-duty activities of its employees, as those activities 
relate to performance of contract work, serving in Afghanistan or elsewhere within the region. 
The Contractor continuously must monitor and update this comprehensive safety and security 
plan by means of qualified and competent staff. The Contractor must work closely with and 
establish working relationships with all authorized and appropriate safety and security 
organizations and entities for the protection and safety of its operations and employees. 
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C.6.7 Challenges 
The anticipated challenges associated with implementing the task orders under this IDIQ 
Contract include the following: 

 Determining an appropriate balance of monitoring approaches that produce sufficient, 
accurate, and verified information on project performance.  Given the broad range of 
projects that the MSP Contractor will need to verify and monitor, the approaches may 
vary from project to project. 

 Collaboration with multiple implementing partners and CORs/AORs. 

 The quality and completeness of data provided by project implementing partners may 
vary, requiring the MSP Contractor to skillfully collaborate with both USAID and other 
implementing partners on knowledge management practices. 

 Determining the monitoring needs on a project-by-project basis necessitates clear and 
frequent communication with the CORs/AORs of the project. This process is time 
intensive and detail oriented. The Contractor must give special attention to ensuring 
there is adequate time and effort allocated for this process.  

 Some projects focus their activities in or around urban centers in Afghanistan, while 
others, particularly agriculture, work in more remote rural areas.  The MSP contractor 
will need to be prepared to handle diverse logistical challenges in visiting or otherwise 
accessing rural areas of the country to carry out verification and monitoring activities. 

 By the end of December 2014, the period of “Transition” in Afghanistan officially will 
conclude, and the “Transformation Decade” of 2015-2024 will begin.  One of the main 
characteristics of the Transition period is that the Afghanistan National Security Force 
(ANSF) will assume responsibility from the International Security Assistance Force 
(ISAF) for all security operations in the country.  During the Transition, and into the 
Transformation Decade, the MSP Contractor will be required to coordinate security-
related issues directly with ANSF and the Afghanistan National Police. 

 
C.6.8 Mobile Money 
 
The Contractor should consider the use of electronic payments in its operations and programs,  
where this would reduce the reliance on physical cash.  Examples of operational cost that can 
use e-payments are temporary staff salaries; vendor payments; and travel per-diem for staff.  
Examples of program cost that can use e-payments are cash-for-work payments; payment to 
trainers or trainers of trainers; and direct grants to beneficiaries.   
 
C.7 MONITORING AND EVALUATION 
The OPPD M&E Unit in Kabul will provide technical management of the MSP, including each 
of the task orders for USAID.  For the MSP Contractor to operate effectively, it must be familiar 
with the PMPs of each project it is monitoring, as well as the overall Mission PMP. The 
Contractor must develop an Annual Work Plan for each task order to monitor and measure its 
own performance toward achieving the task order objectives.  

The key performance measurement for each task order under Component 1 of the MSP IDIQ 
Contract will be the ability to provide sufficient, accurate, and verified data on the performance 
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of projects within their scope.  This information also needs to be collected and reported to 
USAID in a timely fashion, so project CORs/AORs can use it for performance management 
decision making.  The key performance measure for Component 2, as articulated in Section 
C.4.2, will be the ability to coordinate and disseminate information gathered through effective 
and efficient knowledge management practices. 
 
Performance measures are further discussed in Section F.4. 
 
C.8 IMPLEMENTATION AND PROGRAM MANAGEMENT 

The Contractor must provide contract management necessary to fulfill the requirements of this 
contract. This includes cost and quality control of all task orders.  

The Contractor must designate a primary point of contact USAID can contact for procedural and 
substantive matters. The IDIQ Contract Manager must provide vision, direction, and leadership 
to disparate programs in different regions and must have the technical knowledge and 
management experience to do so. The IDIQ Contract Manager must have overall technical, 
administrative, and logistical responsibility for the effective, efficient, and timely 
implementation of all activities undertaken by the Contractor under the contract and must also 
provide coordination and dissemination of best practices and lessons learned across regions and 
globally.  
 
 

[END OF SECTION C] 
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SECTION D – PACKAGING AND MARKING 
 
D.1 AIDAR 752.7009 MARKING (JAN 1993) 

 
(a) It is USAID policy that USAID-financed commodities and shipping containers, and project 
construction sites and other project locations be suitably marked with the USAID emblem.  
Shipping containers are also to be marked with the last five digits of the USAID financing 
document number. As a general rule, marking is not required for raw materials shipped in bulk 
(such as coal, grain, etc.), or for semi-finished products which are not packaged. 

 
(b) Specific guidance on marking requirements should be obtained prior to procurement of 
commodities to be shipped, and as early as possible for project construction sites and other 
project locations.  This guidance will be provided through the cognizant technical office 
indicated on the cover page of this contract, or by the Mission Director in the cooperating 
country to which commodities are being shipped, or in which the project site is located. 

 
(c) Authority to waive marking requirements is vested with the Regional Assistant 
Administrators, and with Mission Directors. 

 
(d) A copy of any specific marking instructions or waivers from marking requirements is to be 
sent to the Contracting Officer; the original should be retained by the Contractor. 

 
D.2 BRANDING, IMPLEMENTATION PLAN AND MARKING PLAN 

 
The cover page of all report deliverables required in Section F. must include the USAID Identity 
(or the name of the Agency written out) prominently displayed, the Contract number (see the 
cover page of this Contract), contractor name, name of the USAID project office, the 
publication or issuance date of the document, document title, author name(s), project number, 
and project title. Descriptive information is required whether contractor-furnished products are 
submitted in paper or electronic form. All materials must include the name, organization, 
address, and telephone/fax/internet number of the person submitting the materials. 
 
Contractors are to follow branding and marking requirements provided in the task orders. 

 
 
 

[END OF SECTION D] 
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SECTION E – INSPECTION AND ACCEPTANCE 
 
E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 
 

The following contract clauses pertinent to this section are hereby incorporated by reference (by 
Citation Number, Title, and Date) in accordance with the clause at FAR 52.252-2 "CLAUSES 
INCORPORATED BY REFERENCE" in Section I of this contract.  See FAR 52.252-2 for an 
Internet address (if specified) for electronic access to the full text of a clause. 

 
NUMBER TITLE                                                                                           DATE 
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 
 
52.246-4 INSPECTION OF SERVICES – FIXED PRICE AUG 1996 
52.246-5 INSPECTION OF SERVICES—COST REIMBURSEMENT       APR  1984 
 

E.2 INSPECTION AND ACCEPTANCE/RESPONSIBLE OFFICIAL 
 

USAID inspection and acceptance of services, reports and other required deliverables or outputs 
shall be subject to the performance standards set forth in Sections C and F.  Inspection and 
acceptance shall take place at USAID/Afghanistan and other places in the region or at any other 
location where the services are performed and reports and deliverables or outputs are produced 
or submitted. 

 
TOCORs may be designated for a specific task order. In accordance with the clauses of this 
contract entitled ―Inspection of Services  – Cost  Reimbursement, (FAR 52.246-5) and 
―Inspection of Services – Fixed-price, (FAR 52.246-4), inspection of results or other 
deliverables required by each Task Order issued hereunder must be made by the cognizant 
TOCOR for that Task Order. Acceptance of goods/services and reports or other deliverables by 
the cognizant TOCOR for that Task Order must form the basis for payments to the contractor, 
and will form the basis of the contractor‘s permanent performance record with regard to this 
contract. 

 
[END OF SECTION E] 
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SECTION F – DELIVERIES OR PERFORMANCE 
 
F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 
 

The following contract clauses pertinent to this section are hereby incorporated by reference (by 
Citation Number, Title, and Date) in accordance with the clause at FAR 52.252-2 “CLAUSES 
INCORPORATED BY REFERENCE” in Section I of this contract. See FAR 52.252-2 for an 
internet address (if specified) for electronic access to the full text of a clause. 

 
NUMBER TITLE  DATE
  
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 
 
52.242-15 STOP-WORK ORDER – ALTERNATE I APR 1984 
 
 

F.2 PERIOD OF PERFORMANCE 
 

a. The period of performance for the contract, including all Task Orders, is from June 
24, 2015 to June 23, 2022.    

b. The ordering period is from June 24, 2015 to June 23, 2020.  
c. Task order performance may continue up to 2 years after the ordering period of 

June 24, 2020 but must be completed by June 23, 2022 which is the end of the 
period of performance. 

 
The ordering period of the award is limited to five years. Task orders may be issued during the 
ordering period specified in paragraph b with a maximum period of performance of no more 
than 5 years not to exceed the contract end date set forth in paragraph a. above.  For example, 
task orders issued during Years 1 and 2 may have a five-year period of performance, whereas 
task orders issued during Years 3, 4, and 5 will have less than a five-year period of performance.  
 
F.3 PLACE OF PERFORMANCE 

 
The place of performance for task orders under this IDIQ Contract is Afghanistan. The primary 
location of the services to be provided and the work to be performed under this IDIQ Contract is 
Afghanistan. However, to the extent practicable and when approved by the TOCO, appropriate 
portions of the work may be performed outside of the country in the Contractor’s home offices 
or elsewhere, as appropriate. 
 
F.4 PERFORMANCE STANDARDS 

 
Evaluation of the contractor's performance must be conducted for each task order in 
accordance with the performance standards set forth in the Task Order, if any, the 
Contractor's overall performance toward achievement of the objectives in Section C and 
provision of deliverables in Section F of the task order, and the Contractor's compliance 
with all other terms and conditions of the IDIQ Contract and task order.  Each evaluation 
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will be conducted jointly by the TOCOR and the TOCO, and must form the basis of the 
contractor's permanent performance record with regard to this Contract and task orders 
as required in FAR Part 42.15 and AIDAR 742.15.     
 
Measurable performance standards will be established in individual task orders. These 
performance standards will be consistent with the objectives of the Monitoring Support 
Project IDIQ Contract and will be evaluated annually and at contract completion, 
utilizing at minimum, the following factors:  
 

(i)Technical competence:   
i. Component 1: Performance will be measured by the Contractor's effectiveness 
in providing sufficient and accurate data and ability to verify and monitor 
activities for USAID projects in Afghanistan  
 
ii. Component 2: Performance will be measured by the Contractor’s ability to 
coordinate and disseminate information gathered through effective and efficient 
knowledge management practices. 
  
Effective technical assistance will produce innovative and productive task order 
strategies, tactics and approaches; effective implementation of verification and 
monitoring activities; effective communication and knowledge distribution 
products; and the required and desired outcomes in accordance with a realistic 
timeline.  Ineffective technical assistance is marked by superficial approaches; 
insufficient understanding of issues; and inability to develop inputs or produce 
outputs leading to desired or required results.  All MSP activities must be 
methodologically rigorous in order to provide project AORs/CORs the empirical 
evidence they need to make informed performance management decisions and 
communication and knowledge management must be timely, concise and 
responsive. 
 

 Ability to assemble or prepare effective expertise: Superior Contractor 
recruitment ability goes beyond a simple review of candidate's resumes before 
submission to USAID. Some candidates might appear qualified on paper but may 
lack effectiveness in action. Superior recruitment processes shall be based on 
references and first-hand contacts with the technical expert proposed. Similarly, 
in team building, superior Contractor performance will be demonstrated by 
assembling teams that function smoothly in accomplishing the required task. 
Superior Contractor  performance shall take into consideration how each 
individual will contribute to create positive group chemistry when assembling 
teams. 
 

 Contractor’s responsiveness: Performance shall be measured by the Contractor’s 
ability to maintain open, direct, and responsive communications channels with 
USAID/Afghanistan and partners.  Superior Contractor performance is marked 
by a rapid, helpful response to clients without undue delays. 

 



IDIQ Contract Number: AID-306-I-15-00006 
Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract  
 

38 
 

 Client satisfaction with the finished product:  Superior Contractor performance is 
distinguished by the high quality of the verification and monitoring reports, 
communication products and effective knowledge management tools provided to 
project AORs/CORs.  High quality deliverables must be clear, concise, accurate, 
well-structured and easily understood. 

 
 Adherence to the proposed subcontracting plan:  This relates to the Contractor’s 

ability to assemble or prepare effective expertise (noted above).  USAID expects 
to be able to benefit from access to the full range of experience and expertise 
available through an IDIQ Contract-holder consortium.  The Contractor’s 
adherence to the proposed sub-contracting plan constitutes part of the basis for 
the evaluation of Contractor’s performance. 

 
(ii) Cost control (not applicable for firm-fixed-price or fixed-price with economic price 
adjustment arrangements).  
 
(iii) Schedule/timeliness.  
 
(iv) Management or business relations.  
 
(v) Small business subcontracting (as applicable).  
 
(vi) Other (as applicable) (e.g., late or nonpayment to subcontractors, trafficking violations, 
tax delinquency, failure to report in accordance with contract terms and conditions, defective 
cost or pricing data, terminations, suspension and debarments). 
 

F.5 REPORTS AND DELIVERABLES OR OUTPUTS 
 
In addition to the requirements set forth for submission of reports in Sections C, I and J and in 
the clause in AIDAR clause 752.242-70 Periodic Progress Reports, the Contractor must submit 
the reports indicated below to the IDIQ COR with a copy to the IDIQ Contracting Officer. 
 
Additionally, the Contractor must promptly notify the Contracting Officer and IDIQ COR of 
any problems, delays, or adverse conditions which materially impair the Contractor's ability to 
meet the requirements of the contract.  
 
All reports and other deliverables must be in the English, unless otherwise specified by the IDIQ 
COR or in a Task Order. 
 
F. 5 (1) IDIQ Reports (Task order awards may contain separate reporting requirements).   

 
The below reports are to be submitted to the IDIQ COR by the due dates specified below.   
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WORK PLANS, PERIODIC AND OTHER REPORTS 
  DELIVERABLES DUE DATE 

1 Annual Performance Reports 30 calendar days of the end of each 12-month period 
2 Quarterly Report  within 30 days of the three-month periods (quarterly) 

ending on March 31, June 30, September 30, and 
December 31  

3 Final Report 30 calendar days prior to contract completion date 
4 Success Stories Monthly  
5 Foreign Assistance Reporting Within 14 calendar days of completion of consultancy 
6 Periodic Progress Report Submitted within 30 calendar days of the six-month 

periods (semi-annual) ending on March 31 and 
September 30. 

7 Subcontract Reporting: ESRS 
(Large Business Only) 

Within thirty (30) calendar days after the close of each 
calendar period as follows: (1) April 30th, for the 
period October 1st, through March 31st; and (2) 
October 30th, for the period April 1st, through 
September 30th. Each semi-annual SSR reflects 
cumulative task order subcontracting accomplishments 
from the inception of the contract through the relevant 
SSR reporting period.   

8 Contract Financial Report Within 30 calendar days of the three-month periods 
ending on March 31, June 30, September 30, and 
December 31.   

 
(1) Annual Performance Report 

 
The Contractor will provide USAID a concise annual report within 30 calendar days of 
the end of each 12-month period. This will include progress of major activities; 
problems encountered and proposed remedial actions. Depending on the timing of the 
award of the IDIQ Contract, this could be instead of the fourth quarterly report but must 
cover the topics/format of the quarterly report at a minimum.  USAID will develop a 
reporting schedule with the contractor during the start-up phase of the project to provide 
final guidance on this. The Annual Report must also include information on the issuance 
and monitoring Grants under Contracts (GUCs) programs as included in the respective 
task orders.  

 
For small business set-asides only, the small business prime must report the percentage 
of work being provided by its employees.  The IDIQ COR must inform the IDIQ CO if 
the percentage of work being conducted by the small business falls below the 50% 
requirement in FAR part 52.219-14, Limitations in Subcontracting.   

 
(2) Quarterly Report 

 
The Contractor will provide USAID a concise quarterly report on or before March 15, 
June 15, September 15, and December 15 of each year following the issuance of this 
IDIQ contract. This will summarize the country situation; program highlights, 
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achievements, and major activities; budget information (including amounts obligated, 
Contractor funds obligated to program and grant activities, and funds disbursed); 
summary of grant implementation and appraisal; problems encountered and proposed 
remedial actions.  Depending on the timing of the award of the Task Order, this could be 
instead of the monthly report for that month.  USAID will develop a reporting schedule 
with the contractor during the start-up phase of the project to provide final guidance on 
this. Contractor if required under the task order must report on subcontractor progress as 
appropriate. 
 
(3) Final Report 

 
The Contractor will provide USAID a concise, final report within 30 calendar days prior 
to completion of this IDIQ Contract.  Depending on the timing of this report, it could 
take the place of the quarterly report and/or monthly report, but this will be determined 
by USAID once a reporting schedule is created with the contractor during the start-up 
phase. This report will summarize the country situation; program highlights, 
achievements, and major activities; funds obligated and disbursed; summary of grant 
implementation and appraisal; problems encountered and how they were rectified.  

 
(4) Success Stories 

 
Approximately one-page success stories to be submitted to the TOCOR through the 
USAID Country Representative. On a monthly basis, the contractor will provide up to 
four one-page summary accounts of notable activities, according to specifications 
provided by USAID. 

 
(5) Foreign Assistance Reporting 

 
The Contractor will provide indicator and other information as needed for reporting 
under the relevant foreign assistance objectives, areas and elements. 

 
(6)  Periodic Progress Report  

 
Performance Monitoring Reports (PMRs). The contractor must submit performance 
reports summarizing progress of the major activities in process during the period in 
relation to the requirements of the Contract, indicating any problems encountered, and 
proposing remedial actions as appropriate. In addition, beginning with the second PMR, 
and continuing subsequently with even numbered PMRs, the contractor must include a 
section which discusses any salient programmatic trends that can be distilled from major 
activities that are in process or recently completed; and, highlights unresolved or on-
going administrative/bureaucratic constraints to the contractor's optimal performance; an 
update of which will be used as part of future award evaluations.   
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(7)  Subcontract Reporting (Large Businesses Only) 
 

The Contractor's subcontracting plan dated January 14, 2015 is hereby incorporated as a 
material part of this Contract. The Contractor must comply with the subcontract 
reporting requirements in FAR 52.219-9.  

 
Large business prime contractors must submit periodic reports which show compliance 
with their subcontracting plan. The Contractor must submit its report via the electronic 
Subcontracting Reporting System (eSRS) in accordance with the instructions on the 
website.  

 
The annual Subcontracting Report and the final Summary Subcontracting Report (SSR) 
are available online at http://www.esrs.gov. The email to use is: csmith@usaid.gov  and 
AHuerta@usaid.gov  

 
The work of the small businesses identified in the Subcontracting Plan must be tracked 
against the Prime’s proposed goals.  

 
The Contractor must submit the Subcontracting Report electronically via the eSRS 
within the deadlines specified in the above table.  No separate SSR submission at the 
task order level is required via eSRS and therefore, subcontracting plans are NOT 
required for the task order.   

 
One (1) SSR is required at the contract level for all subcontract awards accomplished, 
(which is a roll-up of all task order awards with  Task Order Award numbers) and 
submitted to the IDIQ Contracting Officer via eSRS for review and acceptance. When 
failure to meet the goals of the small business subcontracting plan as stated in Section H, 
Subcontracting, of the contract, the Contractor must state in the report (either remarks 
field or separate letter) what good faith effort has been made to meet the goals; and/or 
future plan on how to improve small business opportunities for future task orders. 

 
The Contractor must promptly notify the Contracting Officer and COR of any problems, 
delays, or adverse conditions which materially impair the Contractor's ability to meet the 
requirements of the Contract.  

  
(b) Language of Reports and Other Deliverables 

 
All reports and other deliverables must be in the English language, unless otherwise specified by 
the USAID/W COR or in a task order. 

 
(c) Meetings 

 
The Contractor will be responsible for attending, at a minimum, semi-annual meetings with 

the COR, and possibly more frequently if deemed by the IDIQ COR.  USAID will develop a 
meeting schedule with the contractor during the start-up phase of the project.  

 
 

http://www.esrs.gov/
mailto:csmith@usaid.gov
mailto:AHuerta@usaid.gov
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(8)  Contract Financial Report.   
 
The contractor must provide to the IDIQ COR a concise quarterly report by the due date 

specified in the above table.   The report must include the following: 
 
a. Summary of New Task Orders.  To include the following: 
 
i. Task order number 
ii. Title 
iii. Statement of Work / Activity Description 
iv. Mission/Bureau contracting the task order 
v. Period of performance 
vi. Contracting Officer 
vii. COR 
viii.Ceiling Price 
ix. Initial Obligated Amount 
x. Small and Disadvantaged Business participation. 
 
b. Modifications to Existing Task Orders.  To include a short description of any of the 

following changes to existing task orders: 
 
xi. Incremental funding 
xii. Time extension 
xiii. Change of CO and/or COR 
xiv. Completion of work 
xv. Changes to statement of work 
xvi. Change in budget 

 
(d) Distribution to IDIQ COR and Briefing: 

 
(1) Distribution of Task Orders to the IDIQ COR: One copy of each new task order issued under 
this IDIQ contract must be forwarded to the COR within one week of receipt by the Contractor. 

 
(2) Briefings: Prior to completion of each task order or departure from post, if overseas 
(whichever is earlier), the IDIQ Contract Manager must brief the relevant COR at the USAID 
Mission and/or cooperating country officials on the principal activities, accomplishments, and 
findings during the assignment, unless a briefing is not desired.  As requested by the COR for 
this contract, the IDIQ Contract Manager will brief the COR upon return from each assignment 
and provide copies of any documents generated under individual task orders. 

 
(3) See section D. for branding and marking of report deliverables.  
 
(4) Electronic formats must be submitted with the following descriptive information: 

 
a. Operating system and application format, compatible with USAID  
  
b. The format for any graphic and/or image files included, e.g., TIFF-compatible; and 
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c. Any other necessary information, e.g., special backup or data compression 
routines/software used for storing/retrieving submitted data. 

 
F.6 ORDERING PROCEDURES 
 

Task Orders are subject to the Individual Acquisition Plan (IAP) requirements at ADS 300.  
 
Organizational Conflict of Interest (OCI):  It is not uncommon for concerns about OCI to arise 
under IDIQ Contracts, especially in the areas of design and evaluation.  COs must address OCI 
concerns in order to prevent bias and prevent an unfair competitive advantage.  OCI regulatory 
and policy guidance can be found at FAR 9.5, ADS 302, ADS 202, and the ADS 200 Additional 
Help document “Legal and Policy Considerations When Involving Partners & Customers on 
Strategic Objective Teams and Other Consultations." COs must identify and evaluate OCI 
concerns as early as possible in procurement planning in order to avoid, neutralize, or mitigate 
them.  COs rely on CORs to involve them early in the planning process in order to identify and 
try to mitigate OCI concerns.  The ADS legal and policy reference as well as the other 
references noted above provide useful insight and guidance relating to means of mitigating OCI 
concerns.  As noted in the ADS reference, "Bias can be avoided if USAID staff participates 
actively to reach an informed decision regarding the best design in the Agency's interest… . 
[and] Unfair competitive advantage can be mitigated by providing competitively useful 
information held by one organization to all other competitors."  In some cases, it may not be 
possible to avoid or mitigate OCI concerns, but COR engagement of COs at the earliest stages 
of the process will facilitate matters and provide a constructive approach. 
 
F.6.1 FAIR OPPORTUNITY 

 
(a)  General 

 
(1) To obtain services or other deliverables that are within the scope of this contract, the 

Task Order Contracting Officers (TOCO) may issue orders using any of the pricing 
types specified in the contract. 

 
(2) The TOCO must issue the RFTOP to the following prime offerors under this IDIQ 

Contract:   
 
COMPONENT 1  
 The QED Group, LLC 
 IDS International Government Services LLC 
 Mission Essential Personnel (MEP) 
 Management System International, Inc. (MSI) 
 Democracy International, Inc. (DI) 
 International Business and Technical Consultants, Inc.(IBTCI) 
 
COMPONENT 2 – SET-ASIDE  
 Democracy International, Inc. (DI) 
 International Business and Technical Consultants, Inc.(IBTCI) 
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(3) Contractor(s) must respond to the RFTOP within the number of calendar days stated 
in the RFTOP. 

 
(4) No separate payment will be made to the contractor for the cost to prepare, submit 

and/or negotiate a task order proposal. 
 
(5) The Contractor must not commence work until a signed task order is issued and the 

contractor is authorized by the TOCO. 
All USAID Mission Contracting Officers (includes Mission Directors and Executive Officers) 
may issue task orders within their delegated authorities to provide desired services within the 
scope of Section C and the terms and conditions of this IDIQ Contract. The IDIQ Contracting 
Officer’s Representative (COR) must review the prospective Task Order requirement or 
statement of work (SOW). 
 
(TOCOs must negotiate and administer task orders in accordance with the ordering procedures 

set forth herein. The TOCO must provide each Contractor a fair opportunity to be considered for 
each task order (also referred to as "order") exceeding $3,500 issued under this contract unless 
one of the exceptions described in paragraph (b) Fair Opportunity Exceptions, applies.  All 
Contractors (or all Contractors designated under a specific sector) must be contacted and 
provided the opportunity to be considered before award of all task orders.  Although Contractors 
are not required to submit a proposal for every task order request, all Contractors interested in 
providing services under the task order must submit a proposal, inclusive of price. 

 
(6) At any time and throughout the life of the contract, at the request of either the 

Contractor or the Government, the Contractor may propose additional labor categories, rates and 
descriptions in addition to the contract labor categories for the task order. These additional labor 
categories, rates, and descriptions will be negotiated on a case-by-case basis and may only be 
approved by the IDIQ Contracting Officer.    
 
(b) Fair Opportunity Exceptions 

 
(1) The agency need for the supplies or services is so urgent that providing a fair 
opportunity would result in unacceptable delays. 
 
(2) Only one awardee is capable of providing the supplies or services required at the 
level of quality required because the supplies or services ordered are unique or highly 
specialized. 
 
(3)  The order must be issued on a sole source  basis in the interest of economy and 
efficiency because it is a logical follow-on to an order already issued under the contract, 
provided that all awardees were given a fair opportunity to be considered for the original 
order.  

 
(4) It is necessary to place an order to satisfy a minimum guarantee. 
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(5)  In accordance with section 1331 of Public Law 111-240 (15 U.S.C. 644(r)), 
Contracting Officers may, at their discretion, set aside orders for any of the small 
business concerns identified in FAR 19.000(a)(3). 

 
(6) Small Business Reserves and Small Business Set-Asides.   
 
Pursuant to ADS 302, Small Business exception in Section 534(f) of P.L. 107-115, for 
TOs/DOs only: Provides USAID with an exception to the fair opportunity process in 
FAR 16.505 to directly place task orders with any category of small or small 
disadvantaged business .   
  
In accordance with the authority granted in the Appropriations Act used to fund the 
award of this basic contract, USAID may directly place task orders with any category of 
small or small disadvantaged business that received a prime contract award from the 
same solicitation that resulted in the award of this contract.  If the Offeror was a certified 
small business at time of award, it remains a small business for consideration hereunder 
for the contract period of performance.  If the small business concern receives a set-aside 
award reserved for small businesses, the concern must perform in accordance with FAR 
52.219-14, Limitations in Subcontracting whereby at least 50% of small business 
employees must perform the services for the task order.  If the small business receives an 
award in the unrestricted portion, it is not subject to FAR 52.219-14, Limitations in 
Subcontracting. 
 

 (i) Single small business award.  USAID may directly place a task order with the 
small business prime under this exception. 

 
(ii) Multiple small business awards.  All small business contractors are required 
to have up to date corporate capability statements.  The contractor may opt to: a) 
keep an updated capability statement on their website, and provide an email 
notification of the update and website link to their IDIQ COR, or b) provide the 
capability statement directly to the IDIQ COR if a website is not available.  The 
IDIQ COR will be responsible for reviewing the corporate capability 
information.  Corporate capability at a minimum should include: past 
performance reports (CPAR reports), past experience (if not evaluated through 
CPARS) and expertise of employees.   
 
The following is the process for using the small business exception: 

 
(a)  If required, the TOCOR submits the scope of work to the IDIQ COR for 

review to determine if their requirement falls within the IDIQ Contract scope of 
work. 

 
(b)  The IDIQ COR provides corporate capability information for the small 

businesses to the TOCOR. 
 
(c)  The TOCOR reviews the corporate capability information and provide a 

brief, written recommendation (not a justification) to the TOCO on which 

http://uscode.house.gov/
https://acquisition.gov/far/current/html/Subpart%2019_1.html#wp1101780
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contractor he/she recommends for an award.  No need to go to the next steps 
below. 

 
(d) If corporate capability is equal, the TOCOR will need to follow the 

appropriate RFTOP procedures below.  The TOCO is responsible for final 
selection, negotiation, and Task Order award.  The $650,000 threshold does not 
apply when using the small business exception and fair opportunity procedures.   

 
(c) Classified Task Orders 

 
In accordance with Section H of this Contract, USAID may award a classified Task Order 
under this Contract, if necessary.  Because USAID participates in the National Industrial 
Security Program (see FAR 4.4 and ADS 567), the TOCOR and TOCO must follow the 
procedures in ADS 567, particularly the requirement to include security specifications in 
the Statement of Work for a contract or task order.  Any contractor under this multiple-
award IDIQ Contract that has not been granted either an interim or final Secret level 
facility clearance by the Defense Security Service (DSS) may be determined to be 
ineligible to be considered for a classified task order. If time permits, the TOCO may 
allow a contractor without the requisite facility clearance to participate in the fair 
opportunity procedures for a classified task order in anticipation of DSS granting the 
clearance before the task order must actually be awarded.  However, doing so is on the 
condition that all parties acknowledge and agree that if DSS does not grant an interim or 
final facility clearance in time, the TOCO must award the classified task order to the 
contractor that is selected through the fair opportunity procedures AND has the requisite 
facility clearance. 

 
(d) Request for Task Order Proposal (RFTOP) 

 
(1) Task Orders may be issued by USAID/Afghanistan within the IDIQ Contract statement 
of work described in Section C.  
 
(2) Each Task Order will carry a specific Task Order number which will be cited on each 
invoice placed against this Contract.  
 
(3) In no event must the aggregate total of all Task Orders exceed the Maximum Ordering 
Limitation authorized in the IDIQ Contract.  All Task Order statements of work and 
performance periods must be within the statement of work and effective period of this 
Contract. 
 
(4) The FAR and AIDAR clauses/provisions included in the contract are applicable to Task 
Orders as issued based on their individual statements of work.  Clauses and provisions 
remain applicable throughout the terms of the Contract and orders. Additionally, there may 
be clauses/provisions that apply only at the Task Order level.   
 
(5) All Statements of Work and estimated budgets from prospective task orders must be 
cleared by the IDIQ COR prior to release of the solicitation. 
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(6)Past performance information specific to the task order requirement may be requested.    
 
Unless one of the Fair Opportunity Exceptions in section F.7.1(b) applies, the terms of this 
contract require that whenever a task order award is contemplated, all contractors will receive a 
request for a task order proposal to determine the most highly qualified IDIQ Contract 
holder. All task order proposals must include the contractor's cost or price to perform the 
anticipated task order. The RFTOP request must be in writing (via mail, e-mail, fax, or other, as 
set out in the RFTOP) and include a statement of objectives or statement of work and the 
evaluation procedure, including the relative weighting of cost/price and non-cost/price criteria. 
If the selection is based upon information obtained from other than the contractor's proposals, 
the RFTOP must identify the other evaluation criteria. The evaluation may be based solely on 
cost/price and past performance, but may also include one or more technical factors such as 
corporate experience personnel, and or technical approach.   
 
Contractors may elect not to submit a proposal per the minimums and maximums specified in 
the section F.6.2 below.   
 

A.  RFTOP Content  
 
Orders placed under indefinite-delivery contracts must contain the following information: 
 

(a) Large or small business competition 
(b) RFTOP number 
(c) Closing Date of RFTOP proposal submission 
(d) Statement of Work (SOW)/Performance Work Statement 

(PWS)/Statement of Objectives (SOO) 
(e) Instructions for submission of technical and cost/price proposals 
(f) Evaluation criteria and relative order of importance 
(g) Branding Strategy 
(h) Anticipated Contract Type (completion or term) 
(i) Incumbent Contractor, if any 
(j) If a logical follow-on is anticipated  
(k) Security situation and plan requirements 
(l) Environmental conditions 
(m) Total Estimated Cost Range 
(n) CO contact information 
(o) Add as applicable below.   

 
B. Task Order Award 

 
(a) Date of order. 
(b) Task Order Number and Contract Number; 
(c) For supplies and services, contract item number and description, quantity, 

and unit price or estimated cost or fee.  
(d) Accounting and appropriation data.  Source of Funds and Fiscal Data, 

TIN, DUNS number; 
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(e) Method of payment and payment office, if not specified in the contract 
(see 32.1110(e)).  

(f) Total Estimated Cost/Ceiling Price;  
(g) Obligated Amount (which must constitute the maximum liability on 

behalf of the Government);   
(h) Statement of Work (SOW)/Performance Work Statement (PWS)/SOO 

and contractor’s response to PWS or SOO if applicable that is based upon 
performance standards, deliverables and results to which the contractor 
must be held and includes a Quality Control Plan;  

(i) Budget including identification of the Expanded Object Class Code 
(EOCC) series, and including the costs of Labor, Other Direct Costs 
(ODCs), Fee, and Ceiling Price;  

(j) Place of Performance;   
(k) Place of delivery or performance (including consignee);  
(l) Any packaging, packing, and shipping instructions. 
(m) Logistic Support;   
(n) USAID and Other Officials (e.g., CO &COR);   
(o) Language Requirements;   
(p) Deliverables/Results/Reports:  

For small business set-asides only, the small business prime must report 
the percentage of work being provided by its employees.  The TOCOR 
must inform the TOCO if the percentage of work being conducted by the 
small business falls below the 50% requirement in FAR part 52.219-14, 
Limitations in Subcontracting;   

(q) Special Requirements/Relevant Information (e.g., source/origin waivers);  
(r) Government-Furnished Property, if any, to be furnished to the contractor;  
(s) Authorized Work-Week if other than the IDIQ Contract provision;   
(t) Key/Essential Personnel; and   
(u) Payment Office. 
(v) Gender requirements 
(w) Branding and Marking 
(x) Other special requirements 
(y) Response to Environmental Conditions  
(z) Security Plan 
(aa) TOCOs will include in Task Orders any specific clauses and provisions 

that are required in ADS 302 and the Internal Mandatory Reference 
“Contract Clause Guide for Unclassified Information System Security 
Systems and Services”).  

 

 F.6.2. TASK ORDER LIMITATIONS/PERFORMANCE BASED/AWARD TYPES   
 

Task orders issued under this IDIQ contract may be either Cost-Plus-Fixed-Fee (CPFF) (term or 
completion), or any Fixed-Priced type. 

 
(a) Minimum Order: When USAID requires services or reports and other deliverables 

covered by this contract in a Task Order in the amount of less than $50,000 the Contractor is not 
obligated to accept an order to furnish those services or reports and other deliverables under this 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/32.htm#P1560_243049


IDIQ Contract Number: AID-306-I-15-00006 
Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract  
 

49 
 

contract.  However, if the Contractor agrees to furnish services or reports and other deliverables 
required by USAID in an amount of less than $50,000 and is awarded a Task Order to do so, the 
Contractor is required to provide said services and reports/deliverables in accordance with the 
contract's terms and conditions. 
 
 (b) Maximum Order: When USAID requires services or reports and other deliverables 
covered by this contract in a Task Order amount of more than $50,000,000 the Contractor is not 
obligated to accept an order to furnish those services or reports and other deliverables under this 
contract.  However, if the Contractor agrees to furnish services or reports and other deliverables 
required by USAID in excess of $50,000,000 and is awarded a Task Order to do so, the 
Contractor is required to provide said services and reports/deliverables in accordance with the 
contract’s terms and conditions. 
 
 (c) Notwithstanding the above, if issuance of a task order to, and acceptance of a task 
order by, the Contractor would: (1) result in the Contractor (or its personnel or its subcontractors 
or their personnel) having an organizational conflict of interest for which restrictions would be 
placed on the Contractor's (or its personnel or its subcontractors’ or their personnel) future 
activities; or (2) violate the provisions of the Procurement Integrity legislation, i.e., Section 27 
of the Office of Federal Procurement Policy Act (41 U.S.C. 423), as amended by Section 814 of 
Pub. L. 101-189 the Contractor, after written notification to the Contracting Officer is not 
obligated to furnish those services or reports and other deliverables under this contract, and 
USAID may acquire the supplies or services from another source. 

 
The following are the thresholds and corresponding procedures for proposals for Task Orders: 
 
i. For Task Orders estimated to be equal to or less than $500,000:  

 
In accordance with the general procedures in (d) above, the Task Order  Contracting 
Officer Representative (TOCOR) will request a task order proposal from each contractor 
after coordinating the terms of the RFTOP with the TOCO. The TOCOR may not ask for 
more than a two (2) page cost proposal, and if the TOCOR deems it necessary, may also 
ask for a technical proposal of no more than ten (10) pages (page limit does not include 
resumes, graphs, or past performance information). The TOCOR is not authorized to 
undertake discussions or negotiations with the contractors. After applying the evaluation 
criteria stated in the request, the TOCOR drafts a brief memorandum to the TOCO 
recommending that the task order be awarded to the contractor that most successfully 
addresses the evaluation criteria. The TOCO is responsible for final selection, negotiation, 
and task order award.  

 
ii. For Task Orders estimated to be more than US $500,000 and equal to or less than 

$5,000,000:  
 
In accordance with the general procedures in (d) (2) above, the TOCO will request a task 
order proposal from each contractor. The TOCO may not ask for more than a ten (10) page 
cost proposal from each Contractor, and if the TOCO, with the concurrence of the 
TOCOR, deems it necessary, may also ask for past performance information, or for a 
technical proposal of no more than ten pages (page limit does not include resumes, graphs, 



IDIQ Contract Number: AID-306-I-15-00006 
Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract  
 

50 
 

and past performance information). Once the Contractor is selected, the TOCO may ask 
for a more detailed proposal (technical or cost) if needed. 

 
iii. For Task Orders estimated to be more than US $5,000,000:  

In accordance with the general procedures in (d) above, the TOCO will request a task 
order proposal from each contractor. The TOCO may use the simplified procedure in (ii) 
above. The TOCO has discretion to decide how much documentation above the minimum 
set forth above is needed to assess the technical capability and cost of each Contractor. 

 
All contractors interested in being considered for the Task Order must submit a proposal in 
accordance with the TOCO's request for Task Order proposal instructions. The information that 
the TOCO requests from each contractor shall be the minimum needed. 

 
 To obtain services or other deliverables that are within the statement of work of this Contract, 

the TOCO may issue orders using any of the pricing types specified in the Contract.  
 
F.6.2.1 Performance-Based Acquisition (PBA) 
 

Through the direction of the Office of Management and Budget (OMB), Office of Federal 
Procurement Policy (OFPP), performance-based contracting techniques will be applied to task 
orders issued under this contract to the “maximum extent practicable”. For information about 
PBA, refer to OFPP’s Best Practices Handbook located at www.whitehouse.gov/omb . 

PBA task orders must include at a minimum: 
 
(a) Performance requirements that define the work in measurable, mission-related terms; 
(b) Performance standards (i.e., quality, quantity, timeliness) tied to the performance 
requirements;  
(c) A Government Quality Assurance Surveillance Plan (QASP) or other suitable plan that 
describes how the Contractor’s performance will be measured against the performance 
standards; 
(d) If the acquisition is either critical to agency mission accomplishment or requires 
relatively large expenditures of funds, positive and negative incentives tied to the 
performance standards.   
 

The TOCO will issue an RFTOP to all IDIQ contractors, as applicable, unless a fair opportunity 
exception applies. The proposal request will include a due date for proposal submission and 
requirements documentation (SOO, SOW or PWS) that will include either the Government’s 
objectives or a detailed description of work to be accomplished, a listing of the deliverables 
required and any additional data, as appropriate. The RFTOP will also include specific 
instructions for the submission of proposals, selection criteria factors, the factors’ order of 
importance and other information deemed appropriate.  Please see RFTOP content provided 
above.   
 

Cost & Fee Guidance for Task Orders:     
 
When adding new work to a TO or stand-alone contract, the determination of a reasonable fixed 
fee amount for this modification must also be based on the policies and factors in FAR 15.404-

http://www.whitehouse.gov/omb
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4, as they apply to the new work being added; however, FAR 15.404-4(c)(6) does permit the CO 
to use the basic contract or TO’s fee rate IF the additional work calls for essentially the same 
type and mix of work as the basic TO/contract and is of relatively small dollar value compared 
to the total TO/contract value. 
 
The CPFF/completion form type task orders describe the scope of work by stating a definite 
goal or target and specifying an end product. This form of contract normally requires the 
contractor to complete and deliver the specified end product (e.g., a final report of research 
accomplishing the goal or target) within the estimated cost, if possible, as a condition for 
payment of the entire fixed fee. However, in the event the work cannot be completed within the 
estimated cost, the Government may require more effort without increase in fee, provided the 
Government increases the estimated cost. 
 
The CPFF/term form task order describes the scope of work in general terms and obligates the 
contractor to devote a specified level of effort for a stated time period. Under this form, if the 
performance is considered satisfactory by the Government, the fixed fee is payable at the 
expiration of the agreed-upon period, and upon contractor statement that the level of effort 
specified in the contract has been expended in performing the contract work. Renewal for 
further periods of performance is a new acquisition that involves new cost and fee arrangements. 
 

F.6.2.2  Award Types 
 

(a) Fixed-price or Fixed-price with Cost Reimbursement Combination Type: 
 
A combination of fixed-priced items and cost reimbursable line items may be used or the entire 
award may be fixed-priced.  When competing for TO awards under the fair opportunity process, 
the Contractor must propose labor rates that do not exceed labor ceilings established in Section 
B of the IDIQ contract.  The proposed, reduced labor rates will not be subject to audit; however, 
the rates will be reviewed to ensure the Government will not be placed at risk of on 
performance. The reduced labor rates will apply only to the respective task order and will not 
change the rates in the IDIQ contract.   
 

(1) The fixed-price for each task order will be negotiated based on the price to 
complete the work and include a payment schedule based upon completion of 
deliverables/services and total that the contractor will be paid. After 
acceptance of a fixed-price task order by the Contractor, the task order price 
will only be adjusted to reflect changes in scope or conditions governed by 
other clauses (differing site conditions, etc.) or the terms and conditions of 
the task (for example, economic price adjustments).   
 

(2) Cost reimbursable line items may be allowed in fixed-priced task orders for 
elements of the task order that cannot be reasonably estimated. 

 
(b) Cost-Reimbursement:  Cost proposals are complete which include all required information.  

Organizations must include a breakdown of the total labor hours proposed and a breakout of 
the types and associated costs of all proposed ODCs. Cost/price proposals must include, as a 
minimum, a complete Work Breakdown Structure (WBS), which coincides with the detailed 
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technical approach; and provides proposed labor categories, hours, wage rates, 
direct/indirect rates, ODCs and fee. Cost-reimbursement proposals must be submitted in 
accordance with FAR Part 52.215-20, Requirements for Certified Cost or Pricing Data or 
Data Other Than Certified Cost or Pricing Data. 

 
(b)(1) When issuing CPFF task orders, the TOCO must state in the task order the 
total estimated cost-plus-fixed-fee, which is the total amount of the task order and 
the maximum amount the Contractor may be paid. This maximum amount represents 
the negotiated mix of the prime contractors’ and subcontractors' professional labor 
categories and salaries, an estimated number of workdays, other direct costs, indirect 
costs, and fixed fee. 

 
(c) Non-Competitive Task Orders.  For non-competitive task orders in excess of $700,000, the 
TOCO will require certified cost or pricing data in accordance with FAR 52.215-20.  
Documentation will include but not limited to the agreement that the prime has obtained with 
the subcontractor showing the rate being paid to the subcontractor for that labor category which 
must not exceed the ceilings established in Section B. of the IDIQ contract unless a special 
authorization is obtained by the TOCO.   
 
(d) Adequate Accounting System: 
 

(1) Cost-type task orders: The Contractor must have an adequate accounting system in 
accordance with FAR 16.301-3(a)(3). 

 
Evidence of an adequate accounting system would include a written opinion or other statement 
from the cognizant federal auditor (CFA) or the cognizant federal agency official (CFAO) that 
the system is approved or has been determined to be adequate. If available, the Contractor must 
provide the audit report number and date associated with the accounting system review. If the 
Contractor does not have a copy of the report, the Contractor may furnish a copy of the audit 
report number. 
 
If the Contractor does not have an accounting system that has been determine adequate by the 
CFA or CFAO, but believes its accounting system is adequate, the Contractor must so state in 
its proposal. As part of the TO-level evaluation process the Government will obtain the 
necessary review by the CFA. The Contractor will be required to allow the CFA to review the 
accounting system and correct (or have a timely action plan to correct) any issues identified as 
precluding the system from being adequate. 
 
The Contractor will provide the CFA name, address and telephone number and the point of 
contact as part of its task order proposal. 
 
Fixed-priced Task Orders: The Contractor must maintain an adequate accounting system to 
request contract financing under the progress payment clause (FAR 52.232-16). 
 
Task order proposals will be rejected if the Contractor does not have an adequate accounting 
system unless the Government determines that the Contractor’s action plan for correcting the 
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accounting system is timely and acceptable. However, no costs will be paid under the contract 
until the Contractor’s system has been determined adequate. 
 
(e) Other Relevant Information: This information must always be in writing and must address 
other relevant information as required by the contract or requested by the RFTOP.  The 
Contractor must assume all costs associated with preparation of proposals for TO awards under 
the fair opportunity process as an indirect charge. The Government will not reimburse awardees 
for fair opportunity proposals as a direct charge. 
 
(f) Responsibility Determination 
 
The TOCO must conduct a separate responsibility determination for each task order.   
 
(g) Initial Environmental Examination.  The Initial Environmental Examination (IEE) will be 
addressed in the task order in accordance with the guidance found in ADS 204 policies.   
 
F.7 TASK ORDER ADMINISTRATION 
 
(a)  Task Order Extensions (non-funded)   
 
The TOCOR has the authority to extend the Contractor's performance under the task order 
beyond the estimated completion date set forth therein, provided that: 
 

 The approval is made in writing before the original estimated completion date set 
forth in the task order and clearly states that the extension is at no additional cost 
to the task order. 

 Performance must not:  
 extend beyond 60 calendar days from the original estimated 

completion date or the completion date modified by the TOCO set 
forth in the task order; 

 extend beyond the end of the period of performance in Section F of 
the base IDIQ Contract; 

 exceed five (5) years, including modifications. 
 

Prior to the original estimated completion date, the Contractor must provide a copy of the Task 
Order Technical Officer's written approval for any extension to the term of the task order to the 
TOCO; in addition, the Contractor must attach another copy of the TOCOR's approval for such 
continued performance under the task order to the completion voucher submitted for payment. 
 

(b) Addition of a new subcontractor after Task Order Award.   
 

Addition of new subcontracts must be made in accordance with FAR 52.244-2.   
 
(c) Conversion to a Fixed-priced and or Performance Based Task Order 
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If both the Government and the Contractor agree, a task order can be converted from a term 
contract to a fixed-price completion performance based service contract after the initial period 
of performance. The conversion is accomplished as follows: 
 

(a) Within ninety (90) calendar days prior to the end of the task order’s initial period of 
performance, the Contractor must prepare and submit for Government review, comment, and 
concurrence. 
 

(1) A PWS that captures all effort performed during the base year of performance, and 
 

(2) A Quality Assurance Surveillance Plan (QASP). The QASP will address 
performance standards which relate to the performance requirements; how the 
Contractor’s performance will be measured against the performance standards; and surveillance 
schedules and methods. The QASP may either be included as part of the 
PWS or as a separate document. 
 
(b) Within sixty (60) calendar days prior to the end of the task order’s initial period of 
performance, the Government and the Contractor will resolve to their mutual satisfaction any 
comments or concerns on the PWS and/or QASP. Upon exercise of the option for the first 
follow-on period of performance, the Government has the unilateral right to modify the task 
order to incorporate the agreed upon documents to accomplish the conversion to a performance 
based task order. 
 

 (d)  Right to Procure from Other Sources 
 
The Government, under the terms of this IDIQ Contract, retains the right to procure similar 
services from other sources during the period of this contract. 
 
(e) Ombudsman 
 
If a Contractor believes it has not been given a fair opportunity for a particular task order in 
accordance with the ordering procedures in this section, it may present the matter to the TOCO.  
If the Contractor disagrees with the TOCOs explanation or decision, it may request a review of 
the TOCOs decision from USAID's task-order and delivery-order Ombudsman.  The 
Ombudsman is responsible for reviewing complaints from contractors, collecting information 
from the CO relevant to the complaint, and ensuring that all contractors are afforded a fair 
opportunity to be considered under multiple award contracts.  The Ombudsman does not have 
the authority to overturn award decisions or adjudicate formal contract disputes.  Information 
about the Ombudsman review process can be found on the USAID webpage at 
http://www.usaid.gov/work-usaid/acquisition-assistance-ombudsman . The Ombudsman may be 
reached at the following address:  

 
U.S. Agency for International Development 
Attn: USAID Ombudsman  
M/OAA/OD SA44; 851-H 
1300 Pennsylvania Ave N.W. 
Washington, DC 20523 

http://www.usaid.gov/work-usaid/acquisition-assistance-ombudsman
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E-mail AandAOmbudsman@usaid.gov.     
 

F.8 KEY PERSONNEL 
 

(a) The key personnel that the Contractor must furnish for the performance of this contract 
are as follows:  
 
 IDIQ Contract Manager:  
     
(b)  The Contractor must furnish key personnel as stated in task orders. 
 
(c) The key personnel specified above and in task orders are considered to be essential to the 
work being performed thereunder.  Prior to replacing any of the specified individuals, the 
Contractor must immediately notify both the Contracting Officer and USAID Cognizant 
Technical Officer reasonably in advance and must submit written justification (including 
proposed substitutions) in sufficient detail to permit evaluation of the impact on the program.  
No replacement of key personnel must be made by the Contractor without the written consent of 
the Contracting Officer. 
 
Note:  Approval is not required for non-key personnel, unless their rates exceed the CDR in 
section B. or the ceiling rates for the local compensation plan for CCN personnel.   
 
The Contractor must provide the central management necessary to fulfill all the requirements 
of the contract.  This includes cost and quality control of all tasks and assignments. 

 
Primary Point of Contact: IDIQ Contract Manager – The contractor must designate primary 
point of contact whom USAID may contact for procedural and substantive matters. The 
IDIQ Contract Manager must be the individual bearing primary responsibility for technical 
aspects of contract performance, as well as procurement personnel, reporting, and other 
management related requirements of the contract.  Specifically, the IDIQ Contract Manager 
must: 

 
 Respond to task order requests, and provide central management and oversight of task 
orders under this award, working collaboratively and often with USAID central and 
field project managers, technical officers, Contracting Officers, and meet and consult 
regularly with the IDIQ COR. 

 Select, provide technical and administrative direction and guidance to, and place and 
support all technical experts carrying out technical requirements. 

  Report to USAID technical and contract personnel in accordance with USAID 
reporting requirements in Section F. 

 Ensure quality and control methods are applied in a consistent and transparent 
manner for all contracted tasks and functions. 

 
Qualifications for this individual must be in accordance with the Experience/Education 
levels specified in Section B.   

 
[END OF SECTION F] 

http://www.usaid.gov/pubs/ads/300/aidar.pdf
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SECTION G – CONTRACT ADMINISTRATION DATA 
 
G.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 
 
The following AIDAR clause pertinent to this section is hereby incorporated by reference (by 
Citation Number, Title, and Date). 
  
NUMBER  TITLE         DATE 

USAID ACQUISITION REGULATION  
(48 CFR Chapter 7) 

 
G.2 ADMINSTRATIVE CONTRACTING OFFICER 

 
(a) For the Basic IDIQ: 

 
Office of Acquisition and Assistance 
USAID/Afghanistan, 
Great Massoud Road 
Kabul, Afghanistan 
Administrative Contracting Officer: Craig Smith 
 

(b) For Task Orders: 
 

The Contracting Officer executing the individual Task Order will retain cognizance of contract 
administration for that Task Order. 

 
G.3 CONTRACTING OFFICER'S REPRESENTATIVE (COR) 

 
(a) For the Basic IDIQ: 

Alexandria Huerta, Contracting Officer’s Representative 
Office of Program and Project Development, M&E Unit 
USAID/Afghanistan, 
Great Massoud Road 
Kabul, Afghanistan 
 

(b) For Task Orders: TBD 
 

Each Task Order issued hereunder will indicate a COR for that particular order.  The COR will 
be responsible for technical oversight for that Task Order. 

 
G.4 CONTRACTOR’S PRIMARY POINT OF CONTACT 

 
The Contractor’s Primary Point of Contact is who 
can be reached at telephone no.   
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G.5 PAYING OFFICE 
 

The Contractor must submit invoices to the payment office indicated on the Cover Page of each 
Task Order or as specified in each task order. 
 
Invoices for USAID/Afghanistan must be submitted to the payment office at the following email 
address: kabulaidevouchers@usaid.gov    

 
Include in the voucher:  Subject Line:  Contractor Name, Award #, Invoice  

 
G.6 ACCOUNTING AND APPROPRIATION DATA 

 
GLAAS Requisition Number: REQ-306-13-000158 
Accounting Code: 306 
Accounting Template:  306-KABUL-SOAG-FY2012 
BBFY:   2012   EBFY:    2013 
Fund:    ES-OCO  OP:     Afghanistan 
District Code:   306-M   Program Element:   A140 
Program Area:  A26   Strategic Objective:  306-004 
Team/Division:  AFG/OPPD  Benefiting Geographic Area: 306 
Amount Obligated:  $50,000 

 
G.7 CONTRACTOR'S PAYMENT ADDRESS 

 
200 12th Street South, Suite 1200 
Arlington, VA 22202 
 

G.8 TECHNICAL DIRECTIONS / RELATIONSHIP WITH USAID 
 

(a) Technical Direction is defined to include: 
 

(1) Written directions to the Contractor which fill in details, suggest possible 
lines of inquiry, or otherwise facilitate completion of work; 

 
(2) Provision of written information to the Contractor which assists in the 

interpretation of drawings, specifications, or technical portions of the work statement; 
 

(3) Review and, where required, provide written approval of technical reports, 
drawings, specifications, or technical information to be delivered.  Technical directions 
must be in writing, and must be within the scope of the work as detailed in Section C. 

 
(b) The Contracting Officer, by separate designation letter, authorizes the COR to take 
any or all action with respect to the following which could lawfully be taken by the 
Contracting Officer, except any action specifically prohibited by the terms of this 
Contract: 

 

mailto:kabulaidevouchers@usaid.gov
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(1) Assure that the Contractor performs the technical requirements of the contract 
in accordance with the contract terms, conditions, and specifications. 

 
(2) Perform or cause to be performed, inspections necessary in connection with 

a) above and require the Contractor to correct all deficiencies; perform acceptance for 
the Government. 

 
(3) Maintain all liaison and direct communications with the Contractor.  Written 

communications with the Contractor and documents must be signed as "Cognizant 
Technical Officer" with a copy furnished to the Contracting Officer. 

 
(4) Issue written interpretations of technical requirements of Government 

drawings, designs, and specifications. 
 

(5) Monitor the Contractor's production or performance progress and notify the 
Contractor in writing of deficiencies observed during surveillance, and direct 
appropriate action to effect correction. Record and report to the Contracting 
Officer incidents of faulty or nonconforming work, delays or problems.   

 
(6)  Complete Contractor Performance Reports (CPR’s) every six to 12 months 
for task orders.   

 
(7) Obtain necessary security clearance and appropriate identification if 
access to Government facilities is required.   
 

(8) If to be provided, ensure that Government furnished property is available 
when required. 

 
LIMITATIONS:  The COR is not empowered to award, agree to, or sign any contract 
(including delivery or purchase orders) or modifications thereto, or in any way to 
obligate the payment of money by the Government.  The COR may not take any action 
which may impact on the contract schedule, funds, scope or rate of utilization of LOE.  
All contractual agreements, commitments, or modifications which involve prices, 
quantities, quality, and schedules must be made only by the Contracting Officer. 

 
(c) In the separately-issued COR designation letter, the CO designates an alternate COR 

to act in the absence of the designated COR, in accordance with the terms of the letter.   
 

(d) Contractual Problems: Contractual problems of any nature that may arise during the 
life of the contract must be handled in conformance with specific public laws and regulations 
(i.e. Federal Acquisition Regulation and Agency for International Development Acquisition 
Regulation).  The Contractor and the COR must bring all contracting problems to the immediate 
attention of the Contracting Officer.  Only the Contracting Officer is authorized to formally 
resolve such problems.  The Contracting Officer will be responsible for resolving legal issues, 
determining contract scope and interpreting contract terms and conditions.  The Contracting 
Officer is the sole authority authorized to approve changes in any of the requirements under this 
contract.  Notwithstanding any clause contained elsewhere in this contract, the said authority 
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remains solely with the Contracting Officer.  These changes include, but will not be limited to 
the following areas: scope of work, price, quantity, technical specifications, delivery schedules, 
and contract terms and conditions.  In the event the Contractor effects any changes at the 
direction of any other person other than the Contracting Officer, the change will be considered 
to have been made without authority. 

 
(e) Failure by the Contractor to report to the  Contracting Office any action by the 

Government considered to be a change, within the specified number of days contained in FAR 
52.243-7 (Notification of Changes), waives the Contractor's right to any claims for equitable 
adjustments. 
 

(f)  In case of a conflict between this contract and the COR designation letter, the 
contract prevails. 
 

 
[END OF SECTION G] 
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SECTION H – SPECIAL CONTRACT REQUIREMENTS 
 
H.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 
 

The following contract clauses pertinent to this section are hereby incorporated by reference (by 
citation number, title, and date) in accordance with the clause at FAR 52.252-2 "CLAUSES 
INCORPORATED BY REFERENCE" in Section I of this contract.  The full text of a clause 
may be accessed electronically at this/these address(es):  

 
FAR: http://acquisition.gov/far/index.html  
AIDAR: http://www.usaid.gov/pubs/ads/300/aidar.pdf  
Word version of AIDAR:  http://www.usaid.gov/pubs/ads/300 
  
  

NUMBER TITLE                                                                                           DATE 
 FEDERAL ACQUISITION REGULATION (48 CFR Chapter1) 
 AIDAR 48 CFR Chapter 7 
 
752.7027 PERSONNEL                                                                                    DEC 1990 

 

H.2 AIDAR 752.7007 PERSONNEL COMPENSATION (JUL 2007) 
(Applicable to Cost-Reimbursement task orders only) 

 
(a) Direct compensation of the Contractor’s personnel will be in accordance with the 
Contractor’s established policies, procedures, and practices, and the cost principles applicable to 
this contract. 

 
(b) Reimbursement of the employee’s base annual salary plus overseas recruitment incentive, if 
any, which exceed the USAID Contractor Salary Threshold (USAID CST) stated in USAID 
Automated Directives System (ADS) Chapter 302 USAID Direct Contracting, must be 
approved in writing by the Contracting Officer, as prescribed in 731.205-6(b) or 731.371(b), as 
applicable.  
 
H.2 (1)  ADDITIONAL REQUIREMENTS FOR PERSONNEL COMPENSATION 
(Applicable to Cost-Reimbursement task orders only) 
 

(a) Limitations: 
 

(1) If, during contract performance, the contractor proposes salary or wages for a 
new individual(s) that exceeds of the individual’s current salary or 
wage or the highest rate of annual salary or wage received during any full year of 
the immediately preceding three (3) years, the Cognizant Contracting Officer’s 
approval is required.    

 
 

http://acquisition.gov/far/index.html
http://www.usaid.gov/pubs/ads/300/aidar.pdf
http://www.usaid.gov/pubs/ads/300


IDIQ Contract Number: AID-306-I-15-00006 
Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract  
 

61 
 

(2) In addition, there is a ceiling on the reimbursable base salary or wage paid to 
personnel under the Contract equivalent to the maximum annual salary rate specified in 
section H.2(b) above unless an advance written waiver is granted by the USAID 
Procurement Executive.    

 

(b) Salaries During Travel 
 
Salaries and wages paid while in travel status will not be reimbursed for a travel period 
greater than the time required for travel by the most direct and expeditious air route. 

 
(c) Return of Overseas Employees 
 
Salaries and wages paid to an employee serving overseas who is discharged by the 
Contractor for misconduct, inexcusable nonperformance, or security reasons will in no 
event be reimbursed for a period which extends beyond the time required to return 
him/her  promptly to his/her  point of origin by the most direct and expeditious air route. 

 
(d)  Annual Salary Increases 

 
Annual salary increases (e.g. cost of living and merit increases and other) not more than 

may be granted after the employee’s completion of each twelve month 
period of satisfactory services under the contract.  Salary adjustments additional to salary 
increases for local staff may be implemented out of cycle, if the adjustments are made in 
response to U.S. Mission adjustments to the local compensation plan (LCP).  Annual 
salary increases of any kind exceeding these limitations or exceeding the maximum 
salary in Section H.2 (b) may be granted only with the advance written approval of the 
Contracting Officer. 

 
(e) Consultants  

 
For Short-Term Technical Assistance (Consultants) associated with CPFF task orders, 
the Contractor must submit a Pay Scale, which will include the level of expertise (e.g., 
Junior, Mid-Level, Senior), along with the responsibilities and the qualifications sought 
for each level.  No compensation for consultants will be reimbursed unless their use 
under the contract has advance written approval of the Task Order Contracting Officer or 
if the consultant was specifically named in the approved budget and a Contractor 
Employee Biographical Data Sheet was submitted; and if such provision has been made 
or approval given, compensation shall be within the pay scale specified and shall not 
exceed: 1) the highest rate of annual compensation received by the consultant during any 
full year of the immediately preceding three years or 2) the maximum daily salary rate as 
described in AAPD 06-03, whichever is less. 

 
(f) Definitions 

 
As used herein, the terms "salaries," "wages," and "compensation" mean the periodic 
remuneration received for professional or technical services rendered, exclusive of any 
of the differentials or allowances defined in the clause of this contract entitled 
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"differentials and allowances" (AIDAR 752.7028), unless otherwise stated.  the term 
"compensation" includes payments for personal services (including fees and honoraria). 
it excludes earnings from sources other than the individual's professional or technical 
work, overhead, or other charges under the contract.   
 

H.3 AUTHORIZED GEOGRAPHIC CODE 
 

The authorized geographic code for Afghanistan for the procurement of goods and services 
under this contract is 937. The Geographic code may be further clarified in the individual task 
orders, if the appropriate code for the specific task order is different than 937, and/or policies 
specific to the operating environment in Afghanistan are applicable. 
 
H.4. DEFENSE BASE ACT (DBA) INSURANCE 
 

a)  Pursuant to AIDAR 752.228-3 worker's compensation insurance (Defense Base Act); 
USAID's DBA insurance carrier is: 
 
AON Risk Insurance Services West, Inc.  
199 Fremont St., Suite 1400  
San Francisco, CA 94105  
 
Primary Contact:   

  

 
 
Secondary Contact:    

  
  

 
OR  
 
(2) AON Risk Insurance Services East, Inc.  
1120 20th St., N.W., Suite 600  
Washington D.C. 20036  
 
Primary Contact:  

  

 
 
Secondary Contact:    
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In compliance with new agency guidelines, contractors will be required to submit a copy of dba 
coverage for which contract performance is to occur outside of the u.s. this document is to be 
provided prior to start of performance overseas.  
 
b)  New rates: there are three different rates depending on the nature of the services to be 
provided. If a contract contains more than one of the services listed, the premium will be 
distributed proportionally. 
 

Period Services Construction Security Guards 
Life of contract  xx/xx/12 – 

xx/xx/17 
$2.00 $4.50 $7.50 

 
The contractor is required to procure dba insurance through USAID’s approved contractor.  

  
 H.5 SECURITY CLEARANCE 
 
(a) Task Orders under this Contract may involve classified performance in accordance with 
ADS Chapter 567 "Classified Contract Security and Contractor Personnel Security Program" 
and FAR Subpart 4.4 "Safeguarding Classified Information within Industry".  Consequently, 
this Contract incorporates the minimum provisions needed to comply with the National 
Industrial Security Program (NISP) and ADS 567, as summarized in paragraphs (b) through (g) 
below.  Before initiating the Fair Opportunity procedures in Section F of this Contract for any 
classified Task Order, the requiring office for the Task Order must complete a DD 254, have it 
cleared by the Office of Security (SEC), and include it with the Statement of Work for the 
classified Task Order.  A hyperlink to a blank copy of the DD 254 is attached in Section J.  
Questions pertaining to the DD 254 are to be directed to the Office of Security.  Contracts or 
Task Orders that do not require access to classified information and have not been designated as 
classified, in accordance with ADS 567, are not impacted by these procedures. 

 
(b)  In order to be considered for a classified Task Order, the Contractor must obtain and 
maintain a "Facility Clearance" at the "Secret" level.  In accepting the award of this Contract, 
the Contractor acknowledges that it waives any right to be considered or to participate in the 
"fair opportunity to be considered" procedures in Section F of this Contract for any classified 
Task Order if the Contractor fails to obtain and maintain a Secret level facility clearance. Even 
though the basic Contract is not classified, the Contractor may request a Secret level facility 
clearance at any time after the Contract is awarded in order to be eligible for consideration for a 
classified Task Order.  The COR from the office sponsoring the IDIQ is responsible for 
coordinating with SEC in taking any actions ADS 567 requires to request the facility clearance 
from the Defense Security Service (DSS).  The TOCOR is responsible for managing the 
clearance requirements for any classified Task Orders. 
 

 
The TOCO is responsible for incorporating the completed and cleared DD254 into a classified 
task order. 
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(c) If DSS grants an interim clearance but then subsequently revokes the interim clearance after 
Contract award and denies a final clearance, the Contract may be terminated, depending on the 
reasons DSS denied the clearance.  If the Contract is not terminated, the Contractor is prohibited 
from being considered for or being issued any future classified Task Orders, in accordance with 
the acknowledgement in (b) above. 

 
(d) Employees of the Contractor working under this Contract or under a Task Order issued 
against this Contract and requiring access to classified national security information and/or to 
areas under the control of USAID deemed "Restricted" by USAID's Office of Security must 
have been subject to an appropriate level background investigation by the Defense Security 
Service (DSS).  DSS must issue either an "Interim" or "Final" security clearance for each such 
employee before USAID will grant him or her unescorted access to USAID's restricted spaces(s) 
or permit him or her access to classified national security information.  If DSS issues an interim 
clearance but subsequently denies a final clearance for an employee of a cleared Contractor, the 
Contractor must immediately remove the employee from USAID-restricted space and prevent 
him or her from having access to or handling classified or administratively controlled materials.  
The Contractor is responsible for providing properly cleared personnel to work on the Contract 
and for ensuring that performance is not jeopardized. 
 
(e) The Contractor's Facility Security Officer (FSO) must forward a valid "Visit Request" 
identifying their representatives/employees and the required security clearance information to 
the USAID Office of Security, 1300 Pennsylvania Ave., N.W., Washington, D.C. 20523-8800.   

 
(f)  In the event the Contractor subcontracts any work to be performed under a classified Task 
Order, the Contractor is responsible for issuing the security guidance provided by USAID to any 
subcontractor and ensuring that subcontractors comply with security requirements of the prime 
Contract/Task Order. 

 
(g) The Office of Security will issue RRB facility passes to individual Contractor 
representatives/employees upon receipt of the "Visit Request". The Contractor must ensure that 
any passes issued are returned upon termination of employment or completion of the Contract, 
whichever occurs first. 
 
H.6 INFORMATION SYSTEM SECURITY 

 
Task Orders under this Contract may require Information Technology (IT) resources or services 
in which a Contractor must have physical or electronic access to USAID’s sensitive information 
contained in unclassified systems that directly support the Agency’s mission.   
 
(a) Designation of the Information System Security Officer.  The Contracting Officer hereby 
designates (TBD) located at (TBD) as the Information System Security Officer responsible for 
information system security for this system.  
  
(b)  The Contractor is responsible for the information system security (ISS) of all systems used 
by the Contractor, and connected to USAID networks, or operated by the Contractor for 
USAID, regardless of location.  The policy governing these responsibilities is USAID 
Automated Directives System (ADS) Chapter 545, Information Systems Security. 
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(c)  The Contractor must not use or redistribute any USAID information processed, stored, or 
transmitted by the Contractor except as specified in the Contract. 
  
(d)  All Contractor personnel requiring access to USAID information systems, networks, or data 
must comply with the USAID Personnel Security Requirements for Access to Unclassified 
Information Systems policy requirements of the USAID Automated Directive System (ADS) 
Chapter 545. Contractor supervisors must ensure a sufficient separation of duties to prevent a 
single individual from committing fraud with, or abusing, USAID systems or data.  Contractor 
personnel should also have access only to that information required for their tasks.  Contractors 
must therefore request and enforce only those facility and information system accesses that are 
essential for each individual's job performance. 
  
(e)  All Contractor personnel with access to USAID information systems, networks, or data 
must complete a USAID-approved computer security awareness class and accept the 
requirements of the USAID ISS rules of behavior before being granted access to USAID 
systems, and annually thereafter. 
  
(f) All Contractor personnel must complete the security processes and meet the requirements 
specified by the USAID Office of Security for the sensitivity or classification level of the 
information for which they will require access. 
 
H.7 EXECUTIVE ORDERS ON TERRORISM FINANCING  

 
The Contractor is reminded that U.S. Executive Orders and U.S. law prohibits transactions with, 
and the provision of resources and support to, individuals and organizations associated with 
terrorism.  It is the legal responsibility of the Contractor to ensure compliance with these 
Executive Orders and laws.   
 
H.8 ELECTRONIC PAYMENTS SYSTEM 
 
1. Definitions: 

 
a. “Cash Payment System” means a payment system that generates any transfer of funds 

through a transaction originated by cash, check, or similar paper instrument.  This 
includes electronic payments to a financial institution or clearing house that 
subsequently issues cash, check, or similar paper instrument to the designated payee. 

 
b. “Electronic Payment System” means a payment system that generates any transfer of 

funds, other than a transaction originated by cash, check, or similar paper instrument, 
which is initiated through an electronic terminal, telephone, mobile phone, computer, or 
magnetic tape, for the purpose of ordering, instructing or authorizing a financial 
institution to debit or credit an account. The term includes debit cards, wire transfers, 
transfers made at automatic teller machines, and point-of-sale terminals.  

 
2. The contractor agrees to use an electronic payment system for any payments under this 

award to beneficiaries, subcontractors, or grants under contracts, where applicable.  
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3. Exceptions. The contractor is allowed the following exceptions, provided the contractor 

documents its contract file with the appropriate justification: 
 

a. Cash payments made while establishing electronic payment systems, provided that this 
exception is not used for more than six months from the effective date of this award. 

 
b. Cash payments made to payees where the contractor does not expect to make payments 

to the same payee on a regular, recurring basis, and payment through an electronic 
payment system is not reasonably available. 

 
c. Cash payments to vendors below the micro purchase level as defined by FAR 2.101, or 

for Grants Under Contracts for less than $3000, when payment through an electronic 
payment system is not reasonably available. 

 
d. The contractor has received a specific written exception from the Contracting Officer 

that a specific payment or all cash payments are authorized, based on the contractor’s 
written justification, which provides a basis and cost analysis for the requested 
exception.  
 

4. More information about how to establish, implement, and manage electronic payment 
methods is available to contractors at http://solutionscenter.nethope.org/programs/c2e-
toolkit.” 

5.  
H.9 ADS 302.3.5.22 SUBMISSION OF DATASETS TO THE DEVELOPMENT DATA 

LIBRARY (DDL) (OCTOBER 2014) 
 

(a) Definitions. For the purpose of submissions to the DDL: 
 

(1) “Dataset” is an organized collection of structured data, including data contained in 
spreadsheets, whether presented in tabular or non-tabular form. For example, a Dataset may 
represent a single spreadsheet, an extensible mark-up language (XML) file, a geospatial data 
file, or an organized collection of these. This requirement does not apply to aggregated 
performance reporting data that the contractor submits directly to a USAID portfolio 
management system or to unstructured data, such as email messages, PDF files, PowerPoint 
presentations, word processing documents, photos and graphic images, audio files, collaboration 
software, and instant messages. Neither does the requirement apply to the contractor’s 
information that is incidental to award administration, such as financial, administrative, cost or 
pricing, or management information. 
 
Datasets submitted to the DDL will generally be those generated with USAID resources and 
created in support of Intellectual Work that is uploaded to the Development Experience 
Clearinghouse (DEC) (see AIDAR 752.7005 “Submission Requirements for Development 
Experience Documents”). 
 

http://solutionscenter.nethope.org/programs/c2e-toolkit
http://solutionscenter.nethope.org/programs/c2e-toolkit
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(2) “Intellectual Work” includes all works that document the implementation, monitoring, 
evaluation, and results of international development assistance activities developed or acquired 
under this award, which may include program and communications materials, evaluations and 
assessments, information products, research and technical reports, progress and performance 
reports required under this award (excluding administrative financial information), and other 
reports, articles and papers prepared by the contractor under the award, whether published or 
not. The term does not include the contractor’s information that is incidental to award 
administration, such as financial, administrative, cost or pricing, or management information. 
 
(b) Submissions to the Development Data Library (DDL) 
 
(1) The Contractor must submit to the Development Data Library (DDL), at 
www.usaid.gov/data,  in a machine-readable, non-proprietary format, a copy of any Dataset 
created or obtained in performance of this award, including Datasets produced by a 
subcontractor at any tier. The submission must include supporting documentation describing the 
Dataset, such as code books, data dictionaries, data gathering tools, notes on data quality, and 
explanations of redactions.  
 
(2) Unless otherwise directed by the Contracting Officer (CO) or the Contracting Officer 
Representative (COR), the contractor must submit the Dataset and supporting documentation 
within thirty (30) calendar days after the Dataset is first used to produce an Intellectual Work or 
is of sufficient quality to produce an Intellectual Work. Within thirty (30) calendar days after 
award completion, the contractor must submit to the DDL any Datasets and supporting 
documentation that have not previously been submitted to the DDL, along with an index of all 
Datasets and Intellectual Work created or obtained under the award. The contractor 
must also provide to the COR an itemized list of any and all DDL submissions. 
 
The contractor is not required to submit the data to the DDL, when, in accordance with the 
terms and conditions of this award, Datasets containing results of federally funded scientific 
research are submitted to a publicly accessible research database. However, the contractor must 
submit a notice to the DDL by following the instructions at www.usaid.gov/data, with a copy to 
the COR, providing details on where and how to access the data. The direct results of federally 
funded scientific research must be reported no later than when the data are ready to be submitted 
to a peer-reviewed journal for publication, or no later than five calendar days prior to the 
conclusion of the award, whichever occurs earlier. 
 
(3) The contractor must submit the Datasets following the submission instructions and 
acceptable formats found at www.usaid.gov/data. 
 
(4) The contractor must ensure that any Dataset submitted to the DDL does not contain any 
proprietary or personally identifiable information, such as social security numbers, home 
addresses, and dates of birth. Such information must be removed prior to submission. 
 
(5) The contractor must not submit classified data to the DDL. 
 
 
 

http://www.usaid.gov/data
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H.10 USAID IMPLEMENTING PARTNER NOTICES (IPN) PORTAL FOR 
ACQUISITION (JULY 2014) 

 
a) Definitions 
 
“USAID Implementing Partner Notices (IPN) Portal for Acquisition (“IPN Portal”)” means the 
single point where USAID posts universal bilateral modifications, which can be accessed 
electronically by registered USAID contractors.  The IPN Portal is located at 
https://sites.google.com/site/ipnforacquisitions/.  
 
“IPN Portal Administrator” means the USAID official designated by the M/OAA Director, who 
has overall responsibility for managing the USAID Implementing Partner Notices Portal for 
Acquisition. 
 
“Universal bilateral modification” means modifications such as those that update or incorporate 
new FAR or AIDAR clauses, other terms and conditions, or special requirements that affect all 
awards or a class of awards as specified in the Agency notification of such terms and conditions 
or special requirements. 
 
b) By submission of an offer and execution of a contract, the Contractor acknowledges the 

requirement to: 
 
(1) Register with the IPN Portal if awarded a contract resulting from this solicitation, and  

 
(2) Receive universal bilateral modifications to this contract and general notices via the IPN 

Portal. 
 

c) Procedure to register for notifications.   
 
 Go to: https://sites.google.com/site/usaidipnforacquisitions/ and click the “Register” 
button at the top of the page.  Contractor representatives must use their official organization 
email address when subscribing, not personal email addresses.   
 
d) Processing of IPN Portal Modifications 
 
The contractor may access the IPN Portal at any time to review all IPN Portal modifications; 
however, the system will also notify the contractor by email when the USAID IPN Portal 
Administrator posts a universal bilateral modification for contractor review and signature.  
Proposed IPN Portal modifications distributed via the IPN Portal are applicable to all awards, 
unless otherwise noted in the proposed modification.   
 
Within 15 calendar days from receipt of the notification email from the IPN Portal, the 
contractor must do one of the following: 
 

(1) (a) verify applicability of the proposed modification for their award(s) per the 
instructions provided with each modification; (b) download the modification and 
incorporate the following information on the SF30 form: contract number, organization 

https://sites.google.com/site/usaidipnforacquisitions/
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name, and organization mailing address as it appears in the basic award; (c) sign the 
hardcopy version; and (d) send the signed modification (by email or hardcopy) to the CO 
for signature.  The contractor must not incorporate any other changes to the IPN Portal 
modification. Bilateral modifications provided through the IPN Portal are not effective 
until the both the contractor and the CO sign the modification;    
 

(2) Notify the Contracting Officer in writing if the modification requires negotiation of 
additional changes to terms and conditions of the contract; or  
 

(3) Notify the Contracting Officer that the contractor declines to sign the modification. 
 

Within 30 calendar days of receipt of a signed modification from the contractor, the CO must 
provide the fully executed modification to the contractor or initiate discussions with the 
contractor.   
 
H.11 NONDISCRIMINATION (JUNE 2012)  
 
FAR Part 27 and the clauses prescribed in that part prohibit contractors performing in or 
recruiting from the U.S. from engaging in certain discriminatory practices.  
 
USAID is committed to achieving and maintaining a diverse and representative workforce and a 
workplace free of discrimination. Based on law, Executive Order, and Agency policy, USAID 
prohibits discrimination in its own workplace on the basis of race, color, religion, sex (including 
pregnancy and gender identity), national origin, disability, age, veteran’s status, sexual 
orientation, genetic information, marital status, parental status, political affiliation, and any 
other conduct that does not adversely affect the performance of the employee. USAID does not 
tolerate any type of harassment, either sexual or nonsexual, of any employee or applicant for 
employment. Contractors are required to comply with the nondiscrimination requirements of the 
FAR.  
 
In addition, the Agency strongly encourages all its contractors (at all tiers) to develop and 
enforce comprehensive nondiscrimination policies for their workplaces that include protection 
on these expanded bases, subject to applicable law. 
 
H.12 USAID DISABILITY POLICY (DEC 2004) 

 
(a) The objectives of the USAID Disability Policy are (1) to enhance the attainment of United 
States foreign assistance program goals by promoting the participation and equalization of 
opportunities of individuals with disabilities in USAID policy, country and sector strategies, 
activity designs and implementation; (2) to increase awareness of issues of people with 
disabilities both within USAID programs and in host countries; (3) to engage other U.S. 
government agencies, host country counterparts, governments, implementing organizations and 
other donors in fostering a climate of nondiscrimination against people with disabilities; and (4) 
to support international advocacy for people with disabilities.  The full text of the policy paper 
can be found at the following website:  http://pdf.usaid.gov/pdf_docs/PDABQ631.pdf 
 
  

http://pdf.usaid.gov/pdf_docs/PDABQ631.pdf
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(b) USAID therefore requires that the Contractor not discriminate against people wit 
disabilities in the implementation of USAID programs and that it make every effort to comply  
with the objectives of the USAID Disability Policy in performing this contract.  To that end and  
within the scope of the contract, the Contractor's actions must demonstrate a comprehensive and  
consistent approach for including women and children with disabilities. 
 
H.13 AIDAR 752.7004 EMERGENCY LOCATOR INFORMATION (JUL 1997) 

 
The Contractor agrees to provide the following information to the Mission Administrative 
Officer on or before the arrival in the host country of every contract employee or dependent:  

 
(1) The individual's full name, home address, and telephone number.  

 
(2) The name and number of the contract, and whether the individual is an employee or 
dependent.  

 
(3) The contractor's name, home office address, and telephone number, including any 
after-hours emergency number(s), and the name of the contractor's home office staff 
member having administrative responsibility for the contract.   
 
(4) The name, address, and telephone number(s) of each individual's next of kin.  

 
(5) Any special instructions pertaining to emergency situations such as power of attorney 
designees or alternate contact persons.  

 
H.14 LANGUAGE REQUIREMENTS 

 
Contractor personnel and/or consultants shall have English and foreign language proficiency as 
needed to perform technical services. USAID reserves the right to test proposed individuals to 
ensure that they have the language capability as required by the Task Order.  

 
H.15 AIDAR 752.231-71 SALARY SUPPLEMENTS FOR HOST GOVERNMENT (HG) 

EMPLOYEES (OCT 1998) 
 
(a) Salary supplements are payments made that augment an employee's base salary or 
premiums, overtime, extra payments, incentive payment and allowances for which the HG 
employee would qualify under HG rules or practice for the performance of his/her regular duties 
or work performed during his/hers regular office hours. Per diem, invitational travel, honoraria 
and payment for work carried out outside of normal working hours are not considered to be 
salary supplements.  
 
(b) Salary supplements to HG Employees are not allowable without the written approval of the 

Contracting Officer. 
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H.16 RIGHT TO PROCURE FROM OTHER SOURCES  

The Government, under the terms of this IDIQ Contract, retains the right to procure similar services 
from other sources during the period of this contract. USAID reserves the right to contract with 
other entities outside of this contract to develop and/or implement Infrastructure activities and 
projects, including ones that have been identified, studied, developed and/or designed to a prescribed 
level by the Contractor under an approved Task Order. 

H.17 LOGISTIC SUPPORT 
 
The Contractor shall be responsible for all administrative support and logistics required to fulfill 
the requirements of this Contract in the United States and overseas. These shall include all travel 
arrangements, appointment scheduling, secretarial services, report preparation services, printing, 
and duplicating.  
 
H.18 NONEXPENDABLE PROPERTY PURCHASES AND INFORMATION 

TECHNOLOGY RESOURCES 
 
The Contractor shall comply with the requirements contained in ADS 548 which require review 
and approval by the Office of Information Resource Management (M/IRM) in USAID/W of 
information technology components in which the life-cycle cost of commodities or services 
(e.g., installation, maintenance, and technical assistance) exceeds $100,000. 
 
1. Pursuant to ADS 547, Information Technology (IT) is defined as follows: 
 

Information Technology  
 

(A) The term ‘information technology', with respect to an executive agency means any 
equipment or interconnected system or subsystem of equipment, that is used in the 
automatic acquisition, storage, manipulation, management, movement, control, 
display, switching, interchange, transmission, or reception of data or information by 
the executive agency. For purposes of the preceding sentence, equipment is used by an 
executive agency if the equipment is used by the executive agency directly or is used 
by a contractor under a contract with the executive agency which (i) requires the use of 
such equipment, or (ii) requires the use, to a significant extent, of such equipment in 
the performance of a service or the furnishing of a product.  

 
(B) The term ‘information technology' includes computers, ancillary equipment, software, 

firmware and similar procedures, services (including support services), and related 
resources.  

 
(C) Notwithstanding subparagraphs (A) and (B), the term `information technology' does 

not include any equipment that is acquired by a Federal contractor incidental to a 
Federal contract. (Source: Clinger-Cohen Act) (Chapters 541-548, 552)  

 
2. The Contractor shall maintain accountable property records of IT resources.  These 

records must identify each accountable item of U.S. Government-funded property acquired 
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or furnished under the contract in a format acceptable to the Contracting Officer and must 
be furnished to the Contracting Officer six months after the effective date of the contract 
or task order and thereafter annually based on the effective date of the contract.  

 
In the event any IT resources are lost, stolen, destroyed or damaged beyond economical 
repair, the Contractor must promptly notify both the COR and the Contracting Officer. 

 
3. As part of the Property Disposition Plan, the Contractor will provide a separate and final 

inventory of sensitive property.  Sensitive property is property potentially dangerous to the 
public safety or security if stolen, lost, or misplaced, or that shall be subject to exceptional 
physical security, protection, control, and accountability. The Contractor shall provide a 
final report to the COR and Contracting Officer on the final disposition of all sensitive 
property in the contractor’s custody. 

 
H.19 AIDAR 752.7032 INTERNATIONAL TRAVEL APPROVAL AND 

NOTIFICATION REQUIREMENTS (JAN 1990) 
 

Prior written approval by the Contracting Officer is required for all international travel directly 
and identifiably funded by USAID under this contract. The Contractor shall therefore present to 
the Contracting Officer an itinerary for each planned international trip, showing the name of the 
traveler, purpose of the trip, origin/destination (and intervening stops), and dates of travel, as far 
in advance of the proposed travel as possible, but in no event less than three weeks before travel 
is planned to commence. The Contracting Officer’s prior written approval may be in the form of 
a letter or telegram or similar device or may be specifically incorporated into the schedule of the 
contract. At least one week prior to commencement of approved international travel, the 
Contractor shall notify the cognizant Mission, with a copy to the Contracting Officer, of planned 
travel, identifying the travelers and the dates and times of arrival. 

 
H.20 COMPLIANCE WITH SECTION 508 OF THE REHABILITATION ACT OF 

1973, AS AMENDED  
 

(a) The Contractor must provide a comprehensive list of all offered specific electronic and 
information technology (EIT) products (supplies and services) that fully comply with Section 
508 of the Rehabilitation Act of 1973, per the 1998 Amendments, and the Architectural and 
Transportation Barriers Compliance Board's Electronic and Information Technology 
Accessibility Standards at 36 CFR Part 1194.  The Contractor must clearly indicate where this 
list with full details of compliance can be found (e.g., vendors or other exact web page location). 
The contractor must ensure that the list is easily accessible by typical users beginning five 
calendar days after award.  The contractor must maintain this detailed listing of compliant 
products for the full contract term, including all forms of extensions, and must ensure that it is 
current within three calendar days of changes to its product line. 

 
(b) For every EIT product accepted under this contract by the Government that does not comply 
with 36 CFR Part 1194, the Contractor shall, at the discretion of the Government, make every 
effort to replace or upgrade it with a compliant equivalent product or service, if commercially 
available and cost neutral, on either the planned refresh cycle of the product or service, or on the 
contract renewal date, whichever shall occur first. 
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H.21 PROHIBITION OF ASSISTANCE TO DRUG TRAFFICKERS (ADS 206) 
 

USAID reserves the right to terminate this contract, to demand a refund or take other 
appropriate measures if the Contractor has been convicted of a narcotics offense or to have been 
engaged in drug trafficking as defined in 22 CFR Part 140. 
 
H.22 ENVIRONMENTAL CONSIDERATIONS 

 
The Foreign Assistance Act of 1961, as amended, Section 117 requires that the impact of 
USAID’s activities on the environment be considered and that USAID include environmental 
sustainability as a central consideration in designing and carrying out its development programs. 
This mandate is codified in Federal Regulations (22 CFR 216) and in USAID’s Automated 
Directives System (ADS) Parts 201.5.10g and 204 (http://www.usaid.gov/policy/ads/200/), 
which, in part, require that the potential environmental impacts of USAID-financed activities 
are identified prior to a final decision to proceed and that appropriate environmental safeguards 
are adopted for all activities. Contractor environmental compliance obligations under these 
regulations and procedures are specified in the following paragraphs of this Contract.  

 
In addition, the contractor must comply with host country environmental regulations unless 
otherwise directed in writing by USAID. In case of conflict between host country and USAID 
regulations, the latter shall govern. 

 
No activity funded under this Contract will be implemented unless an environmental threshold  
determination, as defined by 22 CFR 216, has been reached for that activity, as documented in a  
Request for Categorical Exclusion (RCE), Initial Environmental Examination (IEE), or 
Environmental Assessment (EA) duly signed by the Bureau Environmental Officer (BEO). 
(Hereinafter, such documents are described as “approved Regulation 216 environmental 
documentation.”)  

 
An IEE (#OAPA-13-APR-AFG-0032, see Attachment J.10 has been approved for the Program  
funding this contract. The IEE covers activities expected to be implemented under this contract. 
The contractor shall be responsible for implementing all IEE conditions pertaining to activities 
to be funded under this award.  

 
As part of its initial Work Plan, and all Annual Work Plans thereafter, the contractor, in 
collaboration with this contract’s Contracting Officer’s Representative and Mission 
Environmental Officer or Bureau Environmental Officer, as appropriate, shall review all 
ongoing and planned activities under this contract to determine if they are within the scope of 
the approved Regulation 216 environmental documentation. 

  
If the contractor plans any new activities outside the scope of the approved Regulation 216 
environmental documentation, it shall prepare an amendment to the documentation for USAID  
review and approval. No such new activities shall be undertaken prior to receiving written 
USAID approval of environmental documentation amendments.  

 

http://www.usaid.gov/policy/ads/200/
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Any ongoing activities found to be outside the scope of the approved Regulation 216 
environmental documentation shall be halted until an amendment to the documentation is 
submitted and written approval is received from USAID. 
 
H.23 CONFIDENTIALITY AND OWNERSHIP OF INTELLECTUAL PROPERTY 
 
All reports generated and data collected during this project shall be considered confidential and 
shall not be reproduced, disseminated or discussed in open forum, other than for the purposes of 
completing the components described in this document, without the express written approval of 
the CO. All findings, conclusions and recommendations shall be considered confidential and 
proprietary. 
 
H.24 FACILITIES USED FOR RELIGIOUS ACTIVITIES 
 
Unless otherwise authorized in writing by the Contracting Officer, Contractor shall not use 
Contract funds for any work related to facilities of any type where the intended use of such a 
facility is for inherently religious activities. In cases where work addressed by this provision is 
authorized by the Contracting Officer, such authorization will be limited and explicit.  
 
H.25 DISCLOSURE OF INFORMATION (AIDAR) 

 
(a) Contractors are reminded that information furnished under this solicitation may be subject to 
disclosure under the Freedom of Information Act (FOIA).  Therefore, all items that are 
confidential to business, or contain trade secrets, proprietary or personnel information must be 
clearly marked.  Marking of items will not necessarily preclude disclosure when the U.S. Office 
of Personnel Management (OPM or the Government) determines disclosure is warranted by 
FOIA.  However, if such items are not marked, all information contained within the submitted 
documents will be deemed to be releasable. 

 
(b) Any information made available to the Contractor by the Government must be used only for 
the purpose of carrying out the provisions of this contract and must not be divulged or made 
known in any manner to any person except as may be necessary in the performance of the 
contract. 

 
(c) In performance of this contract, the Contractor assumes responsibility for the protection of 
the confidentiality of Government records and must ensure that all work performed by its 
subcontractors shall be under the supervision of the Contractor or the Contractor’s responsible 
employees. 

 
(d) Each officer or employee of the Contractor or any of its subcontractors to whom any 
Government record may be made available or disclosed must be notified in writing by the 
Contractor that information disclosed to such officer or employee can be used only for a purpose 
and to the extent authorized herein, and that further disclosure of any such information, by any 
means, for a purpose or to an extent unauthorized herein, may subject the offender to criminal 
sanctions imposed by 19 U.S.C. 641.  That section provides, in pertinent part, that whoever 
knowingly converts to their use or the use of another, or without authority, sells, conveys, or 
disposes of any record of the United States or whoever receives the same with intent to convert 
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it to their use or gain, knowing it to have been converted, shall be guilty of a crime punishable 
by a fine of up to $10,000, or imprisoned up to ten years, or both. 

 
H.26 ORGANIZATIONAL CONFLICTS OF INTEREST: PRECLUSION FROM 

IMPLEMENTATION CONTRACT (DESIGN SERVICES) 
 
Task Orders under this Contract may call for the Contractor to furnish important services in 
support of the design of specific activities. In accordance with the principles of FAR Subpart 9.5 
and USAID policy, THE CONTRACTOR SHALL BE INELIGIBLE TO FURNISH, AS A 
PRIME OR SUBCONTRACTOR OR OTHERWISE, THE IMPLEMENTATION SERVICES 
FOR ANY ACTIVITIES FOR WHICH IT PROVIDES SUBSTANTIAL DESIGN SERVICES 
EXCEPT FOR SUCH SERVICES THAT MAY BE FURNISHED UNDER THIS 
CONTRACT, unless the Head of the Contracting Activity, in consultation with USAID's 
Competition Advocate, authorizes a waiver (in accordance FAR 9.503) determining that 
preclusion of the Contractor from the implementation Contract would not be in the 
Government's interest. When a Task Order includes a work requirement that will preclude the 
Contractor from furnishing implementation services, a clause stating the preclusion will be 
included in the Task Order. 
 
H.27 ORGANIZATIONAL CONFLICTS OF INTEREST:  PRECLUSION FROM 

FURNISHING CERTAIN SERVICES AND RESTRICTION ON USE OF 
INFORMATION (INDEFINITE DELIVERY, INDEFINITE QUANTITY) 
(EVALUATION SERVICES) 

 
(a) Task Orders under this Contract may call for the Contractor to furnish important services in 
support of evaluation of Contractors or of specific activities. In accordance with the principles 
of FAR Subpart 9.5 and USAID policy, THE CONTRACTOR SHALL BE INELIGIBLE TO 
FURNISH, AS A PRIME OR SUBCONTRACTOR OR OTHERWISE, IMPLEMENTATION 
SERVICES UNDER ANY CONTRACT OR TASK ORDER THAT RESULTS IN RESPONSE 
TO FINDINGS, PROPOSALS, OR RECOMMENDATIONS IN AN VERIFICATION AND 
MONITORING REPORT WRITTEN BY THE CONTRACTOR. THIS PRECLUSION WILL 
APPLY TO ANY SUCH AWARDS MADE WITHIN 18 MONTHS OF USAID ACCEPTING 
THE REPORT, unless the Head of the Contracting Activity, in consultation with USAID's 
Competition Advocate, authorizes a waiver (in accordance FAR 9.503) determining that 
preclusion of the Contractor from the implementation work would not be in the Government's 
interest. 

 
(b) In addition, BY ACCEPTING THIS CONTRACT, THE CONTRACTOR AGREES THAT 
IT WILL NOT USE OR MAKE AVAILABLE ANY INFORMATION OBTAINED ABOUT 
ANOTHER ORGANIZATION UNDER THE CONTRACT IN THE PREPARATION OF 
PROPOSALS OR OTHER DOCUMENTS IN RESPONSE TO ANY SOLICITATION FOR A 
CONTRACT OR TASK ORDER. 

 
(c) If the Contractor gains access to proprietary information of other company(ies) in 
performing this evaluation, the Contractor must agree with the other company(ies) to protect 
their information from unauthorized use or disclosure for as long as it remains proprietary, and 
must refrain from using the information for any purpose other than that for which it as 
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furnished. THE CONTRACTOR MUST PROVIDE A PROPERLY EXECUTED COPY OF 
ALL SUCH AGREEMENTS TO THE CONTRACTING OFFICER. 
 
H.28 REPORTING OF FOREIGN TAXES (JULY 2007) 
 
(a) The contractor must annually submit a report by April 16 of the next year.  
 
(b) Contents of Report. The report must contain:  

(1) Contractor name.  
(2) Contact name with phone, fax and email.  
(3) Contract number(s).  
(4) Amount of foreign taxes assessed by a foreign government [each foreign government 
must be listed separately] on commodity purchase transactions valued at $500 or more 
financed with U.S. foreign assistance funds under this agreement during the prior U.S. 
fiscal year.  
(5) Only foreign taxes assessed by the foreign government in the country receiving U.S. 
assistance is to be reported. Foreign taxes by a third party foreign government are not to 
be reported. For example, if a contractor performing in Lesotho using foreign assistance 
funds should purchase commodities in South Africa, any taxes imposed by South Africa 
would not be reported in the report for Lesotho (or South Africa).  
(6) Any reimbursements received by the contractor during the period in (4) regardless of 
when the foreign tax was assessed and any reimbursements on the taxes reported in (4) 
received through March 31. 
(7) Report is required even if the contractor did not pay any taxes during the report 
period.  
(8) Cumulative reports may be provided if the contractor is implementing more than one 
program in a foreign country.  

 
(c) Definitions. For purposes of this clause:  

(1) “Agreement” includes USAID direct and country contracts, grants, cooperative 
agreements and interagency agreements.  
(2) “Commodity” means any material, article, supply, goods, or equipment.  
(3) “Foreign government” includes any foreign governmental entity.  
(4) “Foreign taxes” means value-added taxes and custom duties assessed by a foreign 
government on a commodity. It does not include foreign sales taxes.  

 
(d) Where. Submit the reports to:  

Mission Controller 
USAID Afghanistan 
Great Masood Road  
Kabul, Afghanistan  
 
Electronic submission: kabulfinancialreport@usaid.gov  copying    
kabulaidcompliance@state.gov. 

(e) Subagreements. The contractor must include this reporting requirement in all applicable 
subcontracts and other subagreements.  

mailto:kabulfinancialreport@usaid.gov
mailto:kabulaidcompliance@state.gov
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(f) For further information see  
 

 (f) For further information see 
http://www.usaid.gov/sites/default/files/documents/1868/302mac.pdf 
 
H.29 CONFERENCE PLANNING AND REQUIRED APPROVALS (AUGUST 2013)  
 
The contractor must obtain USAID approval prior to committing costs related to conferences 
funded in whole or in part with USAID funds where:  

1. Twenty (20) or more USAID employees are expected to attend.  
2. The net conference expense funded by USAID will exceed $100,000 (excluding salary of 
employees), regardless of the number of USAID participants.  

 
A conference is defined as a seminar, meeting, retreat, symposium, workshop, training activity 
or other such event that requires temporary duty travel of USAID employees. For the purpose of 
this policy, an employee is defined as a U.S. direct hire; personal services contractor, including 
U.S. PSCs, Foreign Service National (FSN)/Cooperating Country National (CCN) and Third 
Country National (TCN); or a Federal employee detailed to USAID from another government 
agency.  
 
Conferences approved at the time of award will be incorporated into the award. Any subsequent 
requests for approval of conferences must be submitted by the contractor to the USAID COR. 
The COR will obtain the required agency approvals and communicate such approvals to the 
contractor in writing. The request for conference approval must include:   

1. A brief summary of the proposed event; A justification for the conference and alternatives 
considered, e.g., teleconferencing and videoconferencing;  
2. The estimated budget by line item (e.g., travel and per diem, venue, facilitators, meals, 
equipment, printing, access fees, ground transportation);  
3. A list of USAID employees attending and a justification for each; and the number of other 
USAID-funded participants (e.g., institutional contractors);  
4. The venues considered (including government-owned facility), cost comparison, and 
justification for venue selected if it is not the lowest cost option;  
5. If meals will be provided to local employees (a local employee would not be in travel 
status), a determination that the meals are a necessary expense for achieving Agency 
objectives; and  
6. A certification that strict fiscal responsibility has been exercised in making decisions 
regarding conference expenditures, the proposed costs are comprehensive and represent the 
greatest cost advantage to the U.S. Government, and that the proposed conference 
representation has been limited to the minimum number of attendees necessary to support 
the Agency’s mission.  
 

H.30 SUB-AWARD REQUIREMENTS (MARCH 2012) 
 
(a) Applicability: This section limits the number of tiers of sub-awards to two tiers below the 
awardee for all Contracts and Cooperative Agreements. The awardee must not allow lower-tier 
sub-awards without the express written approval of the Contracting/Agreement Officer. 
 

http://www.usaid.gov/sites/default/files/documents/1868/302mac.pdf
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(b) Definitions: The term "award" in this clause refers to either the direct contract between 
USAID and the prime contractor or a direct Cooperative Agreement between USAID and the 
recipient. A "first-tier sub-award" is a direct award between the awardee and a sub-awardee (the 
"first-tier sub-awardee"). A "second tier sub-award" is a direct award between the first-tier sub-
awardee and its subawardee (the "second-tier sub-awardee"). 
 
(c) USAID's objective is to promote, to the extent practicable, competitive, transparent and 
appropriate local sub-awards with legitimate and competent subawardees. Awardee will ensure 
that all sub-awardees at any tier are actively engaged in the performance of sub-awarded work. 
Awardee will ensure that subawardees do not engage in "brokering" or "flipping" their sub-
awards under this award and that all sub-awardees at any tier self-perform appropriate portions 
of the work. "Brokering" or "flipping" is the practice of a sub-awardee receiving a subaward and 
either selling such sub-award or not performing a significant percentage of the work with the 
sub-awardee's own organization. 
 
(d) Should exceptional circumstances warrant sub-awards below two tiers, the Awardee will 
promptly request approval in writing from the Contracting/Agreement Officer, which for 
contracts may be done in conjunction with a request under FAR 44, provided that the additional 
information set forth in paragraph (e) below is also provided. 
 
(e) Awardee's written request for approval to allow sub-awardees below the second tier will 
include the following information: 

(i) Sub-award number and title (or a general description of the sub-award work) of the 
existing sub-award; 
(ii) Detailed explanation regarding why the work to be performed by the lower-tier sub-
awardee cannot be performed by the prime or the two levels 
of sub-awardees. 
(iii) The total value of the work and total value of the work to be self-performed by the 
existing sub-awardee; 

 
(f) Provisions for specific contract types: 
 
(g) For purposes of calculating tiers, the following will not be considered a tier: 

(i) subsidiaries of the awardee; 
(ii) members of a joint-venture, provided the joint venture is either the awardee or 
otherwise a "tier" hereunder; 
(iii) employment awards for a single individual, provided that such individual issues no 
further sub-awards; 
(iv) suppliers/service providers for component parts for a sub-award issued for finished 
commodities purchased on the market. Only the sub-awardee supplying the finished 
commodity shall be considered a "tier" for purposes of this clause/provision; 
(v) suppliers of administrative or professional services incidental to the completion of 
the award nor their sub-awardees, such as legal or financial services, provided such 
suppliers or their sub-awardees do not perform substantive work related to the scope of 
work hereunder. 
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(h) With exception provided in paragraph D above for sub-awards. The awardee will include 
this clause in all sub-awards, and will require sub-awardees to include this clause in all lower-
tier sub-awards. The awardee will be responsible for compliance with this clause/provision by 
all sub-awardees and lower-tier subawardees. 
 
H.31 SUBCONTRACTING PLAN REPORT FOR INDIVIDUAL CONTRACTS 
 
The Contractor’s subcontracting plan dated January 14, 2015 is incorporated as a material part 
of this Contract. The Contractor must comply with the subcontract reporting requirements in 
FAR 52.219-9.  
 
H.32 CONSENT TO SUBCONTRACTS 
 
In accordance with FAR clause 52.244-2, Subcontracts, the Contracting Officer consents to 
award of subcontracts as proposed in the Contractor’s proposal which resulted in the award of 
this Contract to the following firms for the products or services specified here:  
 

 

  
  
   
   
  

 
The Contractor must request Contracting Officer consent and submit the information required 
by the aforementioned clause for any subcontracts requiring consent but not listed here.  In 
order for the Contractor to receive consent to subcontract; it shall address each of the elements 
in FAR 44.202-2 for each subcontractor. 
 
H.33 ACCESS TO USAID FACILITIES AND USAID’S INFORMATION SYSTEMS 

(AUGUST 2013)  
 
(a) A U.S. citizen or resident alien engaged in the performance of this award as an employee, 
consultant, or volunteer of a U.S firm may obtain access to USAID facilities or logical access to 
USAID’s information systems only when and to the extent necessary to carry out this award and 
in accordance with this provision. The contractor’s employees, consultants, or volunteers who 
are not U.S. citizen as well as employees, consultants, or volunteers of non-U.S. firms, 
irrespective of their citizenship, will not be granted logical access to U.S. Government 
information technology systems (such as Phoenix, GLAAS, etc.) and must be escorted to use 
U.S. Government facilities (such as office space).  
 
(b) Before a contractor (or a contractor employee, consultant, or volunteer) or subcontractor at 
any tier may obtain a USAID ID (new or replacement) authorizing him/her routine access to 
USAID facilities in the United States, or logical access to USAID’s information systems, the 
individual must provide two forms of identity source documents in original form to the 
Enrollment Office personnel when undergoing processing. One identity source document must 
be a valid Federal or State government-issued picture ID. Contractors may contact the USAID 
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Security Office to obtain the list of acceptable forms of documentation. Submission of these 
documents, to include documentation of security background investigations are mandatory in 
order for the contractor to receive a PIV/FAC card and be granted access to any of USAID’s 
information systems. All such individuals must physically present these two source documents 
for identity proofing at their enrollment.  
 
(c) The contractor or its Facilities Security Officer must return any issued building access ID 
and remote authentication token to the Contracting Officer’s Representative (COR) upon 
termination of the individual’s employment with the contractor or completion of the contract, 
whichever occurs first.  
 
(d) Individuals engaged in the performance of this award as employees, consultants, or 
volunteers of the contractor must comply with all applicable Homeland Security Presidential 
Directive-12 (HSPD-12) and Personal Identity Verification (PIV) procedures, as described 
above, and any subsequent USAID or government-wide HSPD-12 and PIV procedures/policies.  
 
(e) The contractor is required to include this provision in any subcontracts that require the 
subcontractor, subcontractor employee, or consultant to have routine physical access to USAID 
space or logical access to USAID’s information systems.  
 
H.34 USAID-FINANCED THIRD-PARTY WEBSITES (AUGUST 2013)  
 
(a) Definitions:  
“Third-party web sites:” Sites hosted on environments external to USAID boundaries and not 
directly controlled by USAID policies and staff, except through the terms and conditions of a 
contract. Third-party Web sites include project sites.  
 
(b) The contractor must adhere to the following requirements when developing, launching, and 
maintaining a third-party Web site funded by USAID for the purpose of meeting the project 
implementation goals:  
 

(1) Working through the COR, the contractor must notify the USAID Bureau for Legislative 
and Public Affairs/Public Information, Production and Online Services (LPA/PIPOS) of the 
Web site URL as far in advance of the site's launch as possible.  

 
(2) The contractor must comply with Agency branding and marking requirements comprised 
of the USAID logo and brand mark with the tagline “from the American people,” located on 
the USAID Web site at www.usaid.gov/branding, and USAID Graphics Standards manual at 
http://transition.usaid.gov/branding/gsm.html.  

 
(3) The Web site must be marked on the index page of the site and every major entry point 
to the Web site with a disclaimer that states:  

"The information provided on this Web site is not official U.S. Government information 
and does not represent the views or positions of the U.S. Agency for International 
Development or the U.S. Government."  

 

http://www.usaid.gov/branding
http://transition.usaid.gov/branding/gsm.html
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(4) The Web site must provide persons with disabilities access to information that is 
comparable to the access available to others. As such, all site content must be compliant 
with the requirements of the Section 508 amendments to the Rehabilitation Act.  

 
(5) The contractor must identify and provide to the COR, in writing, the contact information 
for the information security point of contact. The contractor is responsible for updating the 
contact information whenever there is a change in personnel assigned to this role.  

 
(6) The contractor must provide adequate protection from unauthorized access, alteration, 
disclosure, or misuse of information processed, stored, or transmitted on the Web sites. To 
minimize security risks and ensure the integrity and availability of information, the 
contractor must use sound: system/software management; engineering and development; and 
secure-coding practices consistent with USAID standards and information security best 
practices. Rigorous security safeguards, including but not limited to, virus protection; 
network intrusion detection and prevention programs; and vulnerability management 
systems must be implemented and critical security issues must be resolved as quickly as 
possible or within 30 days. Contact the USAID Chief Information Security Officer (CISO) 
at ISSO@usaid.gov for specific standards and guidance.  

 
(7) The contractor must conduct periodic vulnerability scans, mitigate all security risks 
identified during such scans, and report subsequent remediation actions to CISO at 
ISSO@usaid.gov  and COR within 30 workdays from the date vulnerabilities are identified. 
The report must include disclosure of the tools used to conduct the scans. Alternatively, the 
contractor may authorize USAID CISO at ISSO@usaid.gov to conduct periodic 
vulnerability scans via its Web-scanning program. The sole purpose of USAID scanning will 
be to minimize security risks. The contractor will be responsible for taking the necessary 
remediation action and reporting to USAID as specified above.  

 
(c) For general information, agency graphics, metadata, privacy policy, and 508 compliance 
requirements, refer to http://transition.usaid.gov/info_technology/xweb/contracts.html 
 
H.35 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 

(JULY 2007) 
 
(a) Before a contractor (or a contractor employee) may obtain a USAID ID (new or 
replacement) authorizing him/her routine access to USAID facilities, or logical access to 
USAID’s information systems, the individual must provide two forms of identity source 
documents in original form and a passport size photo. One identity source document must be a 
valid Federal or state government-issued picture ID. (Overseas foreign nationals must comply 
with the requirements of the Regional Security Office.) USAID/Washington contractors must 
contact the USAID Security Office to obtain the list of acceptable forms of documentation, and 
contractors working in overseas Missions must obtain the acceptable documentation list from 
the Regional Security Officer. Submission of these documents, and related background checks, 
are mandatory in order for the contractor to receive a building access ID, and before access will 
be granted to any of USAID’s information systems. All contractors must physically present 
these two source documents for identity proofing at their USAID/Washington or Mission 
Security Briefing. The Contractor or his/her Facilities Security Officer must return any issued 

mailto:ISSO@usaid.gov
mailto:ISSO@usaid.gov
mailto:ISSO@usaid.gov
http://transition.usaid.gov/info_technology/xweb/contracts.html
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building access ID and remote authentication token to USAID custody upon termination of the 
individual’s employment with the Contractor or completion of the contract, whichever occurs 
first. 
 
(b) The Contractor must comply with all applicable HSPD-12 and PIV procedures, as described 
above, and any subsequent USAID or government-wide HSPD-12 and PIV procedures/policies, 
including any subsequent related USAID General Notices, Office of Security Directives and/or 
Automated Directives System (ADS) policy directives and required procedures. This includes 
HSPD-12 procedures established in USAID/Washington and those procedures established by 
the overseas Regional Security Office. 
 
(c) The Contractor is required to include this provision in any subcontracts that require the 
subcontractor or subcontractor employee to have routine physical access to USAID space or 
logical access to USAID’s information systems. 
 
H.36 HOMELAND SECURITY PRESIDENTIAL DIRECTIVE-12 (HSPD-12) (SEP 

2006) 
 

In response to the general threat of unauthorized access to federal facilities and information 
systems, the President issued Homeland Security Presidential Directive-12. HSPD-12 requires 
all Federal agencies to use a common Personal Identity Verification (PIV) standard when 
identifying and issuing access rights to users of Federally-controlled facilities and/or Federal 
Information Systems. USAID will begin issuing HSPD-12 “smart card” IDs to applicable 
contracts, using a phased approach. Effective October 27, 2006, USAID will begin issuing new 
“smart card” IDs to new Contractors (and new Contractor employees) requiring routine access 
to USAID controlled facilities and/or access to USAID’s information systems. USAID will 
begin issuance of the new smart card IDs to existing Contractors (and existing Contractor 
employees) on October 27, 2007. (Exceptions would include those situations where an existing 
Contractor (or Contractor employee) loses or damages his/her existing ID and would need a 
replacement ID prior to Oct 27, 2007. In those situations, the existing Contractor (or Contractor 
employee) would need to follow the PIV processes described below, and be issued one of the 
new smart cards.) 
 
Accordingly, before a Contractor (including a PSC* or a Contractor employee) may obtain a 
USAID ID (new or replacement) authorizing him/her routine access to USAID facilities, or 
logical access to USAID’s information systems, the individual must provide two forms of 
identity source documents in original form and a passport size photo. One identity source 
document must be a valid Federal or state government-issued picture ID. (Overseas foreign 
nationals must comply with the requirements of the Regional Security Office.) USAID/W the 
Contractors must contact the USAID Security Office to obtain the list of acceptable forms of 
documentation, and the Contractors working in overseas Missions must obtain the acceptable 
documentation list from the Regional Security Officer. Submission of these documents, and 
related background checks, are mandatory in order for the Contractor to receive a building 
access ID, and before access will be granted to any of USAID’s information systems. All 
Contractors must physically present these two source documents for identity proofing at their 
USAID/W or Mission Security Briefing. The Contractor or his/her Facilities Security Officer 
must return any issued building access ID and remote authentication token to USAID custody 
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upon termination of the individual’s employment with the Contractor or completion of the 
contract, whichever occurs first. 

 
The Contractor must comply with all applicable HSPD-12 and PIV procedures, as described 
above, and any subsequent USAID or government-wide HSPD-12 and PIV procedures/policies, 
including any subsequent related USAID General Notices, Office of Security Directives and/or 
Automated Directives System (ADS) policy directives and required procedures. This includes 
HSPD-12 procedures established in USAID/Washington and those procedures established by 
the overseas Regional Security Office. 

 
In the event of inconsistencies between this clause and later issued Agency or government-wide 
HSPD-12 guidance, the most recent issued guidance should take precedence, unless otherwise 
instructed by the Contracting Officer. 

 
The Contractor is required to include this clause in any subcontracts that require the 
subcontractor or subcontractor employee to have routine physical access to USAID space or 
logical access to USAID’s information systems. 
 
H.37 STANDARDS OF CONDUCT -- IMPROPER BUSINESS PRACTICES  
 
Corruption or any other improper business practices related to this solicitation and any resulting 
contract(s) will not be tolerated.  Transactions relating to the expenditure of public funds require 
the highest degree of public trust and an impeccable standard of conduct by contractors, 
subcontractors and any other agent acting in connection with this contract.  Examples of such 
unacceptable behavior include, but are not limited to providing or offering of bribes to any 
person associated with the contract or any subcontracts; soliciting or accepting kickbacks or 
bribes; and knowingly making any false or misleading accounting reports or financial 
statements.  Contractors, subcontractors and any other agents acting under contracts awarded 
herein are expected to employ due diligence and have internal controls in place towards 
practicing good governance in execution of the contract.  Any one of these entities found to 
have engaged in illegal activity, improper behavior, or corrupt practices will be subject to 
corrective actions in accordance with the respective FAR clause incorporated into this 
solicitation and any resulting contract(s). 

 
H.38 FRAUD REPORTING  
 
The Contractor is required to report on indications of fraud in host-country institutions or other 
matters that could reasonably be expected to be of foreign policy interest to the U.S. 
Government’s development and stabilization efforts.  Corruption, real or perceived, may 
critically impact USAID programming objectives as might other knowledge the Contractor 
acquires in its normal course of business.  This clause must not be construed to require the 
Contractor to conduct investigation for such information outside of its normal business practices 
or to report on matters not directly or indirectly related to USAID programming or the proper 
use of U.S. Government funds.  In the event awardee has special non-disclosure requirements or 
confidentiality requirements (such as prevalent in the legal and banking industries), or 
Contractor determines such reporting would conflict with applicable laws, Contractor must 
include a proposal to obtain any necessary waivers from the applicable host-country institution 
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allowing such reporting to the maximum extent possible.  Reports under this requirement must 
be submitted as a deliverable under the award. 
 
H.39 SUBCONTRACTOR AND KEY INDIVIDUAL VETTING  
 

I. Mission Order 4-14.001 
 
Information for Non-US contractors, subcontractors, and key individuals. 
(a) The contractor must complete and submit the "USAID Information Form" in Attachment 
J.11 of this contract for: 

i) Itself, if it is a non-U. S. entity; 
ii)     Each subcontractor or subcontractor of a subcontractor, regardless of the tier, 

valued at $25,000 or more, that is a non-U.S. entity; or  
iii)   Each key individual that is a non-U.S. entity. 

 
(b) For purposes of this clause, the following definitions apply: 
 

''Non-U.S. entity” means (1) any non-US citizen or non-permanent legal resident of the United 
States: or (2) any entity that is not formed in the United States or for which 50% or more of the 
equity is owned or controlled by persons who are not U.S. citizens or permanent legal residents 
of the United States. 
 
"Key individuals' means (i) an individual or entity owning 10% or more equity stake in the 
organization, whether publically- or privately-held: (ii) principal officers of the organization's 
governing body (e.g., chairman, vice chairman, treasurer or secretary of the board of directors or 
board of trustees): (iii) the principal officer and deputy principal officer of the organization (e.g., 
executive director, deputy director; president, vice president); (iv) the program manager or chief 
of party for the USAID-financed program: and (v) any other person with significant 
responsibilities for administration of USAID financed activities or resources. 
 
(c) The requirements of paragraph (a) of this clause must be completed prior to the 
Government's acceptance of the contract and following that, at the earlier of: 

i) Once a year; or 
ii) When there is a change or addition to any entity or 

person identified in paragraph (a). 
 

(d) USAID reserves the right to rescind approval for a sub-award in the event that USAID 
subsequently becomes aware of information indicating that the sub-award is contrary to U.S. 
law or policy prohibiting support for terrorism, or facilitating criminal activity. In such cases, 
USAID's Contracting Officer will provide written instructions to the recipient to terminate the 
sub-award. 
 

II. Mission Order 4-14.002  
 
Certification Regarding Provision of Support to Persons Engaged in Terrorism  
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(a) By entering into this contract, the contractor certifies, to the best of its knowledge and belief 
that: 
 
1.The Contractor, to the best of its current knowledge, did not provide, within the previous ten 
years, and will take all reasonable steps to ensure that it does not and will not knowingly 
provide, material support or resources to any individual or entity that commits, attempts to 
commit, advocates, facilitates, or participates in terrorist acts, or has committed, attempted to 
commit, facilitated, or participated in terrorist acts, as that term is defined in paragraph 3. 
 
2. The following steps may enable the Contractor to comply with its obligations under 
paragraph 1: 
 

(a)  Before providing any material support or resources to an individual or entity, the 
Contractor will verify that the individual or entity does not (i) appear on the master list 
of Specially Designated Nationals and Blocked Persons, which list is maintained by the 
U.S. Treasury's Office of Foreign Assets Control (OFAC) and is available online at 
OFAC's website : http://www.treasury.gov/ofac/downloads/t11sdn.pdf  or (ii) is not 
included in any supplementary information concerning prohibited individuals or entities 
that may be provided by USAID to the Contractor. 

 
(b)  Before providing any material support or resources to an individual or entity, the 
Contractor also will verify that the individual or entity has not been designated by the 
United Nations Security (UNSC) sanctions committee established under UNSC 
Resolution 1267 (1999) (the "1267 Committee") [individuals and entities linked to the 
Taliban, Osama Bin Laden, or the Al Qaida Organization]. To determine whether there 
has been a published designation of an individual or entity by the 1267 Committee, the 
Contractor should refer to the consolidated list available online at the 
Committee's website:. http://www.un.org/sc/committees/1267/aq_sanctions_list.shtml 

 
(c) Before providing any material support or resources to an individual or entity, the 
Contractor will consider all information about that individual or entity of which it is 
aware and all public information that is reasonably available to it or of which it should 
be aware. 

 
(d) The Contractor also will implement reasonable monitoring and oversight procedures 
to safeguard against assistance being diverted to support terrorist activity. 

 
3. For purposes of this Certification: 
 

(a) "Material support and resources" means currency or monetary instruments or 
financial securities, financial services, lodging, training, expert advice or assistance, safe 
houses, false documentation or identification, communications equipment.  Facilities, 
weapons, lethal substances, explosives, personnel, transportation, and other physical 
assets, except medicine or religious materials." 

 
(b) "Terrorist act" means- 

http://www.treasury.gov/ofac/downloads/t11sdn.pdf
http://www.un.org/sc/committees/1267/aq_sanctions_list.shtml
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i) An act prohibited pursuant to one of the 12 United Nations Conventions and 
Protocols related to terrorism (see UN terrorism conventions Internet site: 
https://treaties.un.org/doc/db/Terrorism/english-18-7.pdf); or 

 ii) An act of premeditated, politically motivated violence perpetrated against 
noncombatant targets by sub-national groups or clandestine agents; or 

  iii) Any other act intended to cause death or serious bodily injury)' to a civilian, or to 
any other person not taking an active part in hostilities in a situation of armed 
conflict, when the purpose of such act, by its nature or context, is to intimidate a 
population, or to compel a government or an international organization to do or to 
abstain from doing any act. 

 
(c) "Entity” means a partnership, association, corporation, or other organization, group 
or subgroup. 
 
(d) References in this Certification to the provision of material support and resources  
shall not be deemed to include the furnishing of USAID funds or USAID-financed 
commodities to the ultimate beneficiaries of USAID assistance, such as recipients of 
food, medical care, micro-enterprise loans, shelter, etc., unless the Contractor has reason 
to believe that one or more of these beneficiaries commits, attempts to commit, 
advocates, facilitates, or participates in terrorist acts, or has committed, attempted to 
commit, facilitated or participated in terrorist acts. 
 
(e) The Contractor's obligations under paragraph 1 are not applicable to the procurement 
of goods and/or services by the Contractor that are acquired in the ordinary course of 
business through contract or purchase, e.g., utilities, rents, office supplies, gasoline, etc., 
unless the Contractor has reason to believe that a vendor or supplier of such goods and 
services commits, attempts to commit, advocates, facilitates, or participates in terrorist 
acts, or has committed, attempted to commit, facilitated or participated in terrorist acts. 
 
(f)  By entering into this contract, the Contractor acknowledges that it has a continuing 
obligation and shall notify the Contracting Officer within 72 hours in writing if it has 
intentionally or unintentionally taken any actions that have the result and effect of being 
inconsistent with the certification in subsection (a) of this clause. 
 
(g)  The certification in paragraph (a) of this provision and the requirement to update the 
contracting officer as to a change in status as set forth in paragraph (b) are material 
representations upon which reliance was placed when making award. If it is later 
determined that the Contractor knowingly rendered an erroneous certification, or did not 
notify the contracting officer in writing of a change in such certification, in addition to 
other remedies available to the Government, the Contracting Officer may terminate the 
contract resulting from this solicitation for default. 
 

H.40 USE OF SYNCHRONIZED PRE-DEPLOYMENT AND OPERATIONAL (SPOT) 
FOR CONTRACTORS SUPPORTING A DIPLOMATIC OR CONSULAR 
MISSION OUTSIDE THE UNITED STATES (SUPPLEMENT TO FAR 52.225-
19) 

 
In accordance with paragraph (g) Personnel Data, of FAR clause 52.225-19 “Contractor 
Personnel in a Designated Operational Area of Supporting a Diplomatic or Consular Mission 

https://treaties.un.org/doc/db/Terrorism/english-18-7.pdf
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Outside the United States (MAR 2008),” the Contracting Officer hereby identifies DoD’s 
Synchronized Pre-deployment and Operational Tracker (SPOT) as the required system to use 
for this contract in Afghanistan. 
 
In accordance with Section 861 of the FY08 National Defense Authorization Act (FY08 
NDAA), P.L. 110-181, USAID and the Departments of Defense (DOD) and State (DOS) have 
entered into a Memorandum of Understanding (MOU) under which USAID has agreed to 
establish a common database including information on contractors and contractor personnel 
performing work in Afghanistan. The MOU identifies SPOT as the common database to serve 
as the repository for this information. Information with regard to Afghan nationals will be 
entered under procedures provided separately by the Contracting Officer. 
 
All contractor personnel must be accounted for in SPOT. Those requiring SPOT-generated 
Letters of Authorization (LOAs) must be entered into SPOT before being deployed to 
Afghanistan. If individuals requiring LOAs are already in Afghanistan at the time the contractor 
engages them or at the time of contract award, the contractor must immediately enter into SPOT 
each individual upon his or her becoming an employee or consultant under the contract. 
Contract performance may require the use of armed private security contractor personnel 
(PSCs). PSCs will be individually registered in SPOT. Personnel that do not require LOAs will 
still be required to be entered into SPOT for reporting purposes, either individually or using an 
aggregate tally methodology. Procedures for using SPOT are available at https://spot.dmdc.mil/. 
Further guidance may be obtained from the Contracting Officer’s Technical Representative or 
the Contracting Officer. It is emphasized that SPOT applies to sub-awards and that this 
provision must be included in all sub-awards at any tier. 
 
H.41 SERIOUS INCIDENT REPORTING IN AFGHANISTAN (DECEMBER 2010) 

 
The implementing partner is responsible for reporting all serious incidents during performance 
of the award. This reporting shall apply to the prime implementing partner and all sub-awardees 
regardless of the tier (subs of subs and lower, etc.). In addition to reporting, the prime is 
responsible for ensuring timely investigation of all serious incidents and maintaining on file all 
records of reported serious incidents. 
 
A serious incident is defined as any of the following against an employee paid for with US 
Government funding or on a USAID funded worksite regardless of the tier of the employee: 
 
1. Death of an individual, 
2. Discharge of a firearm with the intent to cause bodily injury or the   use of an instrument with 
the intent of causing serious bodily harm to an employee, 
3. The detention of an employee against their will. 
Implementing partners shall provide initial notification to the USAID Safety and Security Office 
(SSO), either orally or by email, of any serious incident - as soon as practical if it practical if it 
cannot be done immediately. The emails shall be sent to:  
KabulAIDSSO@usaid.gov. This notification must provide as many details as are known at the 
time about of the incident. 
 

https://spot.dmdc.mil/
mailto:KabulAIDSSO@usaid.gov
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Within 24 hours of the incident, the implementing partner shall submit a more formal written 
incident report. The prime partner shall provide the report to the SSO and will concurrently send 
a copy to the USAID Cognizant Contracting Officer's Representative (COR) and the 
Contracting Officer (CO). 
 
The initial written report shall include the award number, the name of the company, location 
where the incident occurred (LatiLon or MGRS), time when the incident occurred, a brief 
description of the events of the incident, details about any known casualties and a point of 
contact for the company. The implementing partner shall provide a follow-up comprehensive 
written report of events surrounding the incident within 96 hours when greater details are 
known. Additionally, if a serious incident which involves an employee wounded in action 
(WIA) who later succumbs of the wound(s), the partner shall notify the SSO within 24 hours of 
the death of the individual. 
 
H.42    USAID/AFGHANISTAN DATABASE REPORTING REQUIREMENT          

(JUNE 2015) 
 

 
USAID/Afghanistan uses a web-based system to collect and organize information critical to 
program management, oversight, and reporting.  This system is USAID Info. USAID Info 
supports a number of exercises including: Mission-wide Portfolio Reviews, the Performance 
Plan and Report, the Multi-Tiered Monitoring Approach, and coordination efforts.  Reported 
information may impact policy formulation and project design stakeholders including 
USAID/Afghanistan, USAID/Washington, the United States Congress, the Government of the 
Islamic Republic of Afghanistan (GIROA), and other donors. 
 
USAID requires a minimum of quarterly (United States Government Fiscal Quarters) data 
submissions throughout the entire life of the award.  The partner must provide updates for all 
required data elements as specified in the reporting requirements of their award.  As applicable, 
data to be reported into USAID Info may include: 

 GPS (global positioning system) data and other supporting details on the specific 
implementation activities as detailed in the workplan. 

 Monitoring and Evaluation (M&E) Plan indicator reporting and aggregate and/or raw 
data. 

 Attribution by provinces/districts of total quarterly costs/ vouchered expenses. 
 Documents as required in the reporting requirements section of the award. 

 
The AOR/COR responsible for the award will provide specific guidance on reporting, provide 
access to the system for the Implementing Partner (IP), and ensure that all applicable reporting 
requirements have been assigned to the award and as necessary, appropriately configured in the 
system.  IPs must use the USAID Info interface for data entry.    
 
Data entered into the system must adhere to USAID data quality standards (ADS 203.3.11.1). 
 
Unless otherwise specified, USAID Info/Afghan Info can be accessed at:  
USAIDInfo.USAID.gov 
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H.43  FOREIGN GOVERNMENT DELEGATIONS TO INTERNATIONAL 
CONFERENCES (JAN 2002) 

  
Funds in this contract may not be used to finance the travel, per diem, hotel expenses, meals, 
conference fees or other conference costs for any member of a foreign government's delegation 
to an international conference sponsored by a public international organization, except as 
provided in ADS Mandatory Reference "Guidance on Funding Foreign Government 
Delegations to International Conferences" or as approved by the contracting officer 
 
 
 

[END OF SECTION H] 
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PART II – CONTRACT CLAUSES 
 

SECTION I – CONTRACT CLAUSES 
 
I.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 
 

The following contract clauses pertinent to this section are hereby incorporated by reference (by 
Citation Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES 
INCORPORATED BY REFERENCE" in Section I of this contract.  See FAR 52.252-2 for an 
internet address (if specified) for electronic access to the full text of a clause. 

 
This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address (es):  

FAR: http://arnet.gov/far/  
AIDAR: http://www.usaid.gov/pubs/ads/300/aidar.pdf  

Word version of AIDAR: http://www.usaid.gov/pubs/ads/300 
 
NUMBER TITLE                                                                                    DATE 
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 

 
52.202-1 DEFINITIONS                                                                            NOV 2013 
52.203-3 GRATUITIES                                                                             APR 1984 
52.203-5 COVENANT AGAINST CONTINGENT FEES                       APR 1984 
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES  
 TO THE GOVERNMENT                                                          SEP 2006 
52.203-7 ANTI-KICKBACK PROCEDURES                                          OCT 2010 
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY 

OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY        JAN 1997 
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR  

IMPROPER ACTIVITY                                                              JAN 1997 
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE 

CERTAIN FEDERAL TRANSACTIONS                                  OCT 2010 
52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS 
 AND CONDUCT APR 2010 
52.203-16 PREVENTING PERSONAL CONFLICTS OF INTEREST DEC 2011 
52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER  
 RIGHTS AND REQUIREMENT TO INFORM  
 EMPLOYEES OF WHISTLEBLOWER RIGHTS APR  2014 
52.203-98 PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE 

CERTAIN INTERNAL CONFRIDENTIALITY AGREEMENTS –
REPRESENTATION  FEB 2015 

52.203-99 PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE 
CERTAIN INTERNAL CONFIDENTIALTY AGREEMENTS MAR 2015 

52.204-2 SECURITY REQUIREMENTS                                                 AUG 1996 
52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON  

POSTCONSUMER FIBER CONTENT PAPER                       MAY 2011 
52.204-9 PERSONAL IDENTITY VERIFICATION  

OF CONTRACTOR PERSONNEL  JAN 2011 

http://arnet.gov/far/
http://www.usaid.gov/pubs/ads/300/aidar.pdf
http://www.usaid.gov/pubs/ads/300
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52.204-10 REPORTING EXECUTIVE COMPENSATION AND 
FIRST-TIER SUBCONTRACT AWARDS                               JUL 2013 

52.204-13 SYSTEM FOR AWARD MANAGEMENT  
 MAINTENANCE JUL 2013  
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST 

WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR 
DEBARMENT                                                                            AUG 2013 

52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION  
 REGARDING RESPONSIBILITY MATTERS. JUL 2013 
52.209-10 PROHIBITION ON CONTRACTING WITH INVERTED  

DOMESTIC CORPORATIONS MAY 2012 
      52.210-1        MARKET RESEARCH APR 201152.215-2

 AUDIT AND 
RECORDS—NEGOTIATION                            OCT 2010 

52.215-8 ORDER OF PRECEDENCE—UNIFORM CONTRACT 
FORMAT                                                                                    OCT 1997 

 52.215-10   PRICE REDUCTION FOR DEFECTIVE CERTIFIED  
  COST OR PRICING DATA        AUG 2011  
 52.215-12   SUBCONTRACTOR CERTIFIED COST OR PRICING  
   DATA   OCT 2010 

52.215-14 INTEGRITY OF UNIT PRICES                                                  OCT 2010 
52.215-15 PENSION ADJUSTMENT AND ASSESS REVERSIONSOCT 2010 
52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR 

POSTRETIREMENT BENEFITS (PRB) OTHER THAN  
PENSIONS                                                                                   JUL 2005 

52.215-19 NOTIFICATION OF OWNERSHIP CHANGES                       OCT 1997 
52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES                  OCT 2009 
52.216-7 ALLOWABLE COST AND PAYMENT                                    JUN 2013 
52.216-8 FIXED FEE                                                                                  JUN 2011 
52.217-2 CANCELLATION UNDER MULTI-YEAR CONTRACTS     OCT 1997 
52.217-8  OPTION TO EXTEND SERVICES NOV 1999 
52.219-7 NOTICE OF PARTIAL SMALL BUSINESS SET-ASIDE JUN 2003 
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS              JUL 2013 
52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN                    JUL 2013 
52.219-14 LIMITATIONS ON SUBCONTRACTING NOV 2011 
52.219-16 LIQUIDATED DAMAGES-SUBCONTRACTING PLAN       JAN 1999 
52.222-2 PAYMENT FOR OVERTIME PREMIUMS                              JUL 1990 
52.222-21 PROHIBITION OF SEGREGATED FACILITIES                    FEB 1999 
52.222-26 EQUAL OPPORTUNITY                                                          MAR 2007 
52.222-29 NOTIFICATION OF VISA DENIAL                                         JUN 2003 
52.222-35 EQUAL OPPORTUNITY FOR VETERANS                            SEP 2010                         
52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH 

DISABILITIES                                                                            OCT 2010 
52.222-37 EMPLOYMENT REPORTS ON VETERANS           SEP 2010 

 52.223-6  DRUG FREE WORK PLACE                                                    MAY 2001 
52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN  
 TEXT MESSAGING WHILE DRIVING AUG 2011 
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES      JUN 2008 
52.225-19 CONTRACTOR PERSONNEL IN A DESIGNATED  
 OPERATIONAL AREA OR SUPPORTING A 
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 DIPLOMATIC OR CONSULAR MISSION OUTSIDE  
 THE UNITED STATES  MAR 2008 
52.227-1 AUTHORIZATION AND CONSENT DEC 2007 
52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT 

AND COPYRIGHT INFRINGEMENT DEC 2007 
52.227-14 RIGHTS IN DATA – GENERAL                                               DEC 2007 
52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL)                     JUN 1987 
52.228-3 WORKERS' COMPENSATION INSURANCE  

(DEFENSE BASE ACT)                                              APR 1984 
52.228-4 WORKERS’ COMPENSATION AND WAR HAZARD 

INSURANCE                                                                               APR 1984 
52.228-7 INSURANCE--LIABILITY TO THIRD PERSONS                 MAR 1996 
52.229-3 FEDERAL, STATE, AND LOCAL TAXES FEB 2013 
52.229-6 TAXES—FOREIGN FIXED-PRICE CONTRACTS                 FEB 2013 
52.229-8 TAXES—FOREIGN COST-REIMBURSEMENT 
 CONTRACTS                                                                            MAR 1990 
52.230-2 COST ACCOUNTING STANDARDS                                      MAY 2012 
52.230-3 DISCLOSURE AND CONSISTENCY OF COST 

ACCOUNTING PRACTICES                                                   MAY 2012 
52.230-6 ADMINISTRATION OF COST ACCOUNTING 

STANDARDS                                                                              JUN 2010 
52.232-8 DISCOUNTS FOR PROMPT PAYMENT                                 FEB 2002 
52.232-9 LIMITATION ON WITHHOLDING OF PAYMENTS             APR 1984 
52.232-17 INTEREST                                                                                  OCT 2010 
52.232-18 AVAILABILITY OF FUNDS                                                     APR 1984 
52.232-20 LIMITATION OF COST                                                             APR 1984 
52.232-22 LIMITATION OF FUNDS                                                          APR 1984 
52.232-23 ASSIGNMENT OF CLAIMS                                                      JAN 1986 
52.232-25 PROMPT PAYMENT  JUL 2013 
52.232-25  (ALTERNATE I)                                    FEB 2002 
52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- 

SYSTEM FOR AWARD MANAGEMENT                         JUL 2013 
52.232-39 UNENFORCEABILITY OF UNAUTHORIZED  

OBLIGATIONS JUN 2013 
52.233-1 DISPUTES     JUL 2002     
52.233-1 ALTERNATE I                                                    DEC 1991    
52.233-3 PROTEST AFTER AWARD                                                     AUG 1996 
52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT 

CLAIM                                                                                        OCT 2004 
52.242-1 NOTICE OF INTENT TO DISALLOW COST                        APR 1984 
52.242-3 PENALTIES FOR UNALLOWABLE COST                         MAY 2001 
52.242-4 CERTIFICATION OF FINAL INDIRECT COST                    JAN 1997 
52.242-13 BANKRUPTCY                                                                          JUL 1995 
52.243-1 CHANGES—FIXED PRICE             AUG 1987                                    
52.243-1 ALTERNATE I                   APR 1984                                                                                                            

 52.243-2 CHANGES—COST-REIMBURSEMENT         AUG 1987           
52.243-2 ALTERNATE I APR 1984 
52.244-2 SUBCONTRACTS OCT 2010   
52.244-2            ALTERNATE I      JUN 2007                                    
52.244-5 COMPETITION IN SUBCONTRACTING                                DEC 1996 
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS                    OCT 2014 
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52.246-23 LIMITATION OF LIABILITY                             FEB 1997 
52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS JUN 2003 
52.246-5  INSPECTION OF SERVICES—COST-REIMBURSEMENT APR 1984 
52.246-25  LIMITATION OF LIABILITY—SERVICES FEB 1997 
52.247-63  PREFERENCE FOR U.S.-FLAG AIR CARRIERS JUN 2003 
52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG 

COMMERCIAL VESSELS                                                         FEB 2006 
52.249-2 TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (FIXED PRICE)                                            APR 2012 
52.249-4 TERMINATION FOR CONVENIENCE OF THE 
 GOVERNMENT (SERVICES) (SHORT FORM)                    APR 1984 

52.249-6 TERMINATION (COST-REIMBURSEMENT)                       MAY 2004 
52.249-8 DEFAULT (FIXED PRICE SUPPLY AND SERVICE) APR 1984 
52.249-14 EXCUSABLE DELAYS                                                             APR 1984 
52.253-1 COMPUTER GENERATED FORMS                                        JAN 1991 
 
AIDAR 48 CFR CHAPTER 7 
 

 752.219-70 USAID MENTOR-PROTÉGÉ PROGRAM                       JUL 2007 
752.219-71 MENTOR REQUIREMENTS AND EVALUATION                JUL 2007 
752.227-14 RIGHTS IN DATA—GENERAL                                               OCT 2007 
752.228-70  MEDICAL EVACUATION (MEDEVAC) SERVICES             JUL 2007 

 752.7001  BIOGRAPHICAL DATA                                                            JUL 1997 
752.7002 TRAVEL AND TRANSPORTATION                                       JAN 1990 
752.7011 ORIENTATION AND LANGUAGE TRAINING                     APR 1984 
752.7014 NOTICE OF CHANGES IN TRAVEL REGULATIONS          JAN 1990 
752.7028 DIFFERENTIALS AND ALLOWANCES JUL 1996 

   
 

 
I.2 FAR 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION 

REGARDING RESPONSIBILITY MATTERS (JUL 2013) 
 
(a) The Contractor shall update the information in the Federal Awardee Performance and 
Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of the 
contract, by posting the required information in the System for Award Management database via 
https://www.acquisition.gov. 
 
(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-
212), all information posted in FAPIIS on or after April 15, 2011, except past performance 
reviews, will be publicly available. FAPIIS consists of two segments— 

 
(1) The non-public segment, into which Government officials and the Contractor post 
information, which can only be viewed by— 

(i) Government personnel and authorized users performing business on behalf of 
the Government; or  
(ii) The Contractor, when viewing data on itself; and 

 

https://www.acquisition.gov/
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(2) The publicly-available segment, to which all data in the non-public segment of 
FAPIIS is automatically transferred after a waiting period of 14 calendar days, except 
for— 

(i) Past performance reviews required by subpart 42.15; 
(ii) Information that was entered prior to April 15, 2011; or 
(iii) Information that is withdrawn during the 14-calendar- day waiting period by 
the Government official who posted it in accordance with paragraph (c)(1) of this 
clause. 

 
(c) The Contractor will receive notification when the Government posts new information to the 
Contractor’s record. 

 
(1) If the Contractor asserts in writing within 7 calendar days, to the Government official 
who posted the information, that some of the information posted to the non-public 
segment of FAPIIS is covered by a disclosure exemption under the Freedom of 
Information Act, the Government official who posted the information must within 7 
calendar days remove the posting from FAPIIS and resolve the issue in accordance with 
agency Freedom of Information procedures, prior to reposting the releasable 
information. The contractor must cite 52.209-9 and request removal within 7 calendar 
days of the posting to FAPIIS. 
(2) The Contractor will also have an opportunity to post comments regarding 
information that has been posted by the Government. The comments will be retained as 
long as the associated information is retained, i.e., for a total period of 6 years. 
Contractor comments will remain a part of the record unless the Contractor revises them. 
(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on 
or after April 15, 2011, except past performance reviews, will be publicly available. 

 
(d) Public requests for system information posted prior to April 15, 2011, will be handled under 
Freedom of Information Act procedures, including, where appropriate, procedures promulgated 
under E.O. 12600. 
 
I.3 FAR 52.216-18 ORDERING (OCT 1995) 

 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of 
delivery orders or task orders by the individuals or activities designated in the Schedule. Such 
orders may be issued as stated in Section F.2. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In 
the event of conflict between a delivery order or task order and this contract, the contract shall 
control. 
 
(c) If mailed, a delivery order or task order is considered “issued” when the Government 
deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic 
commerce methods only if authorized in the Schedule. 
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I.4 FAR 52.216-19 ORDER LIMITATIONS (OCT 1995) 
 
(a) Minimum order. When the Government requires supplies or services covered by this contract 
in an amount of less than $3,000, the Government is not obligated to purchase, nor is the 
Contractor obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order. The Contractor is not obligated to honor – 

(1) Any order for a single item in excess of $150,000; 
(2) Any order for a combination of items in excess of $150,000; or 
(3) A series of orders from the same ordering office within five (5) days that together 

call for quantities exceeding the limitation in subparagraph (b)(1) or (2) of this section. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 
52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to 
order a part of any one requirement from the Contractor if that requirement exceeds the 
maximum-order limitations in paragraph (b) of this section. 
 
(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order 
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is 
returned to the ordering office within two (2) days after issuance, with written notice stating the 
Contractor’s intent not to ship the item (or items) called for and the reasons. Upon receiving this 
notice, the Government may acquire the supplies or services from another source. 

 
I.5 FAR 52.216-22 INDEFINITE QUANTITY (OCT 1995) 

 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for 
the period stated, in the Schedule. The quantities of supplies and services specified in the 
Schedule are estimates only and are not purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance 
with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, 
the supplies or services specified in the Schedule up to and including the quantity designated in 
the Schedule as the “maximum.” The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the “minimum.” 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, 
there is no limit on the number of orders that may be issued. The Government may issue orders 
requiring delivery to multiple destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that 
period shall be completed by the Contractor within the time specified in the order. The contract 
shall govern the Contractor’s and Government’s rights and obligations with respect to that order 
to the same extent as if the order were completed during the contract’s effective period; 
provided, that the Contractor shall not be required to make any deliveries under this contract 
after eight years from the date of award of the contract 
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I.6 FAR 52.216-24 LIMITATION OF GOVERNMENT LIABILITY (APR 1984)  
 
(a) In performing this contract, the Contractor is not authorized to make expenditures or incur 
obligations exceeding $50,000,000 dollars. 

 
(b) The maximum amount for which the Government shall be liable if this contract is terminated 
is $50,000 dollars. 
 
I.7 FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the 
rates specified in the contract. These rates may be adjusted only as a result of revisions to 
prevailing labor rates provided by the Secretary of Labor. The option provision may be 
exercised more than once, but the total extension of performance hereunder shall not exceed 
6 months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 60 days. 
 
I.8 FAR 52.219-13 NOTICE OF SET-ASIDE ORDERS (NOV 2011) 
 
The Contracting Officer will give notice of the order or orders, if any, to be set aside for small 
business concerns identified in 19.000(a)(3) and the applicable small business program. This 
notice and its restrictions, will apply only to the specific orders that have been set aside for any 
of the small business concerns identified in 19.000(a)(3).  
 
I.9 FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 
 
(a) Definitions. As used in this clause— 
 
“Coercion” means— 

(1) Threats of serious harm to or physical restraint against any person; (2) Any scheme, 
plan, or pattern intended to cause a person to believe that failure to perform an act would 
result in serious harm to or physical restraint against any person; or (3) The abuse or 
threatened abuse of the legal process. 
 

“Commercial sex act” means any sex act on account of which anything of value is given to or 
received by any person. 
 
“Debt bondage” means the status or condition of a debtor arising from a pledge by the debtor of 
his or her personal services or of those of a person under his or her control as a security for debt, 
if the value of those services as reasonably assessed is not applied toward the liquidation of the 
debt or the length and nature of those services are not respectively limited and defined. 
 
“Employee” means an employee of the Contractor directly engaged in the performance of work 
under the contract who has other than a minimal impact or involvement in contract performance. 
 
“Forced Labor” means knowingly providing or obtaining the labor or services of a person—  
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(1) By threats of serious harm to, or physical restraint against, that person or another 
person; 
(2) By means of any scheme, plan, or pattern intended to cause the person to believe 
that, if the person did not perform such labor or services, that person or another person 
would suffer serious harm or physical restraint; or  
(3) By means of the abuse or threatened abuse of law or the legal process. 

 
“Involuntary servitude” includes a condition of servitude induced by means of—  

(1) Any scheme, plan, or pattern intended to cause a person to believe that, if the person 
did not enter into or continue in such conditions, that person or another person would 
suffer serious harm or physical restraint; or  
(2) The abuse or threatened abuse of the legal process. 

 
“Severe forms of trafficking in persons” means— 

(1) Sex trafficking in which a commercial sex act is induced by force, fraud, or coercion, 
or in which the person induced to perform such act has not attained 18 years of age; or  
(2) The recruitment, harboring, transportation, provision, or obtaining of a person for 
labor or services, through the use of force, fraud, or coercion for the purpose of 
subjection to involuntary servitude, peonage, debt bondage, or slavery. 

 
“Sex trafficking” means the recruitment, harboring, transportation, provision, or obtaining of a 
person for the purpose of a commercial sex act.  
 
(b) Policy. The United States Government has adopted a zero tolerance policy regarding 
trafficking in persons. Contractors and contractor employees shall not— 

(1) Engage in severe forms of trafficking in persons during the period of performance of 
the contract;  
(2) Procure commercial sex acts during the period of performance of the contract; or 
(3) Use forced labor in the performance of the contract. 

 
(c) Contractor requirements. The Contractor shall— 

(1) Notify its employees of—  
(i) The United States Government’s zero tolerance policy described in paragraph 
(b) of this clause; and  
(ii) The actions that will be taken against employees for violations of this policy. 
Such actions may include, but are not limited to, removal from the contract, 
reduction in benefits, or termination of employment; and  
 

(2) Take appropriate action, up to and including termination, against employees or 
subcontractors that violate the policy in paragraph (b) of this clause. 
 

(d) Notification. The Contractor shall inform the Contracting Officer immediately of— 
(1) Any information it receives from any source (including host country law 
enforcement) that alleges a Contractor employee, subcontractor, or subcontractor 
employee has engaged in conduct that violates this policy; and  
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(2) Any actions taken against Contractor employees, subcontractors, or subcontractor 
employees pursuant to this clause.  
 

(e) Remedies. In addition to other remedies available to the Government, the Contractor’s failure 
to comply with the requirements of paragraphs (c), (d), or (f) of this clause may result in— 

(1) Requiring the Contractor to remove a Contractor employee or employees from the 
performance of the contract; 
(2) Requiring the Contractor to terminate a subcontract; 
(3) Suspension of contract payments; 
(4) Loss of award fee, consistent with the award fee plan, for the performance period in 
which the Government determined Contractor non-compliance; 
(5) Termination of the contract for default or cause, in accordance with the termination 
clause of this contract; or 
(6) Suspension or debarment. 

 
(f) Subcontracts. The Contractor shall include the substance of this clause, including this 
paragraph (f), in all subcontracts. 
 
(g) Mitigating Factor. The Contracting Officer may consider whether the Contractor had a 
Trafficking in Persons awareness program at the time of the violation as a mitigating factor 
when determining remedies. Additional information about Trafficking in Persons and examples 
of awareness programs can be found at the website for the Department of State’s Office to 
Monitor and Combat Trafficking in Persons at http://www.state.gov/g/tip  
 
I.10 FAR 52.232-99 PROVIDING ACCELERATED PAYMENTS TO SMALL 

BUSINESS SUBCONTRACTORS (DEVIATION) (AUG 2012)  
 
This clause implements the temporary policy provided by OMB Policy Memorandum M- 12-16, 
Providing Prompt Payment to Small Business Subcontractors, dated July 11, 2012.  
 
(a) Upon receipt of accelerated payments from the Government, the contractor is required to 
make accelerated payments to small business subcontractors to the maximum extent practicable 
after receipt of a proper invoice and all proper documentation from the small business 
subcontractor.  
 
(b) Include the substance of this clause, including this paragraph (b), in all subcontracts with 
small business concerns.  
 
(c) The acceleration of payments under this clause does not provide any new rights under the 
Prompt Payment Act. 

I.11 FAR 52.233-2 SERVICE OF PROTEST (SEP 2006) 
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed 
directly with an agency, and copies of any protests that are filed with the Government 
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) 
by obtaining written and dated acknowledgment of receipt from: 
  

http://www.state.gov/g/tip
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Braden Enroth 
Supervisory Contracting Officer 
Email: benroth@state.gov  
 
Hand-carried address:     Mailing Address: 
___________________________________________________________________________ 
Office of Acquisition and Assistance    Office of Acquisition &Assistance 
USAID/Afghanistan       USAID/Afghanistan 
East Side Compound      U.S. Embassy 
U.S. Embassy Compound     6180 Kabul Place 
Great Massoud Road      Washington, DC 20521-6180 
Kabul, Afghanistan 
 
(b) The copy of any protest shall be received in the office designated above within one day of 
filing a protest with the GAO. 
 
I.12 FAR 52.245-1 GOVERNMENT PROPERTY (APR 2012) 

(a) Definitions. As used in this clause—  
“Cannibalize” means to remove parts from Government property for use or for installation on 

other Government property.  
“Contractor-acquired property” means property acquired, fabricated, or otherwise provided 

by the Contractor for performing a contract, and to which the Government has title.  
“Contractor inventory” means—  

(1) Any property acquired by and in the possession of a Contractor or subcontractor under 
a contract for which title is vested in the Government and which exceeds the amounts needed to 
complete full performance under the entire contract;  

(2) Any property that the Government is obligated or has the option to take over under any 
type of contract, e.g., as a result either of any changes in the specifications or plans thereunder 
or of the termination of the contract (or subcontract thereunder), before completion of the work, 
for the convenience or at the option of the Government; and  

(3) Government-furnished property that exceeds the amounts needed to complete full 
performance under the entire contract.  

“Contractor’s managerial personnel” means the Contractor’s directors, officers, managers, 
superintendents, or equivalent representatives who have supervision or direction of—  

(1) All or substantially all of the Contractor’s business;  
(2) All or substantially all of the Contractor’s operation at any one plant or separate 

location; or  
(3) A separate and complete major industrial operation.  

“Demilitarization” means rendering a product unusable for, and not restorable to, the purpose 
for which it was designed or is customarily used.  

“Discrepancies incident to shipment” means any differences (e.g., count or condition) 
between the items documented to have been shipped and items actually received.  

“Equipment” means a tangible item that is functionally complete for its intended purpose, 
durable, nonexpendable, and needed for the performance of a contract. Equipment is not 
intended for sale, and does not ordinarily lose its identity or become a component part of 
another article when put into use. Equipment does not include material, real property, special 
test equipment or special tooling.  

mailto:benroth@state.gov
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“Government-furnished property” means property in the possession of, or directly acquired 
by, the Government and subsequently furnished to the Contractor for performance of a contract. 
Government-furnished property includes, but is not limited to, spares and property furnished for 
repair, maintenance, overhaul, or modification. Government-furnished property also includes 
contractor-acquired property if the contractor-acquired property is a deliverable under a cost 
contract when accepted by the Government for continued use under the contract.  

“Government property” means all property owned or leased by the Government. Government 
property includes both Government-furnished and Contractor-acquired property. Government 
property includes material, equipment, special tooling, special test equipment, and real property. 
Government property does not include intellectual property and software.  

“Loss of Government property” means unintended, unforeseen or accidental loss, damage or 
destruction to Government property that reduces the Government’s expected economic benefits 
of the property. Loss of Government property does not include purposeful destructive testing, 
obsolescence, normal wear and tear or manufacturing defects. Loss of Government property 
includes, but is not limited to—  

(1) Items that cannot be found after a reasonable search;  
(2) Theft;  
(3) Damage resulting in unexpected harm to property requiring repair to restore the item to 

usable condition; or  
(4) Destruction resulting from incidents that render the item useless for its intended 

purpose or beyond economical repair.  
“Material” means property that may be consumed or expended during the performance of a 

contract, component parts of a higher assembly, or items that lose their individual identity 
through incorporation into an end item. Material does not include equipment, special tooling, 
special test equipment or real property.  

“Nonseverable” means property that cannot be removed after construction or installation 
without substantial loss of value or damage to the installed property or to the premises where 
installed.  

“Precious metals” means silver, gold, platinum, palladium, iridium, osmium, rhodium, and 
ruthenium.  

“Production scrap” means unusable material resulting from production, engineering, 
operations and maintenance, repair, and research and development contract activities. 
Production scrap may have value when re-melted or reprocessed, e.g., textile and metal 
clippings, borings, and faulty castings and forgings.  

“Property” means all tangible property, both real and personal.  
“Property Administrator” means an authorized representative of the Contracting Officer 

appointed in accordance with agency procedures, responsible for administering the contract 
requirements and obligations relating to Government property in the possession of a Contractor.  

“Property records” means the records created and maintained by the contractor in support of 
its stewardship responsibilities for the management of Government property.  

“Provide” means to furnish, as in Government-furnished property, or to acquire, as in 
contractor-acquired property.  

“Real property” See Federal Management Regulation 102-71.20 (41 CFR 102-71.20).  
“Sensitive property” means property potentially dangerous to the public safety or security if 

stolen, lost, or misplaced, or that shall be subject to exceptional physical security, protection, 
control, and accountability. Examples include weapons, ammunition, explosives, controlled 
substances, radioactive materials, hazardous materials or wastes, or precious metals.  
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“Unit acquisition cost” means—  
(1) For Government-furnished property, the dollar value assigned by the Government and 

identified in the contract; and  
(2) For contractor-acquired property, the cost derived from the Contractor’s records that 

reflect consistently applied generally accepted accounting principles.  
(b) Property management.  

(1) The Contractor shall have a system of internal controls to manage (control, use, 
preserve, protect, repair, and maintain) Government property in its possession. The system shall 
be adequate to satisfy the requirements of this clause. In doing so, the Contractor shall initiate 
and maintain the processes, systems, procedures, records, and methodologies necessary for 
effective and efficient control of Government property. The Contractor shall disclose any 
significant changes to its property management system to the Property Administrator prior to 
implementation of the changes. The Contractor may employ customary commercial practices, 
voluntary consensus standards, or industry-leading practices and standards that provide effective 
and efficient Government property management that are necessary and appropriate for the 
performance of this contract (except where inconsistent with law or regulation).  

(2) The Contractor’s responsibility extends from the initial acquisition and receipt of 
property, through stewardship, custody, and use until formally relieved of responsibility by 
authorized means, including delivery, consumption, expending, sale (as surplus property), or 
other disposition, or via a completed investigation, evaluation, and final determination for lost 
property. This requirement applies to all Government property under the Contractor’s 
accountability, stewardship, possession or control, including its vendors or subcontractors (see 
paragraph (f)(1)(v) of this clause).  

(3) The Contractor shall include the requirements of this clause in all subcontracts under 
which Government property is acquired or furnished for subcontract performance.  

(4) The Contractor shall establish and maintain procedures necessary to assess its property 
management system effectiveness and shall perform periodic internal reviews, surveillances, 
self assessments, or audits. Significant findings or results of such reviews and audits pertaining 
to Government property shall be made available to the Property Administrator.  

(c) Use of Government property.  
(1) The Contractor shall use Government property, either furnished or acquired under this 

contract, only for performing this contract, unless otherwise provided for in this contract or 
approved by the Contracting Officer.  

(2) Modifications or alterations of Government property are prohibited, unless they are—  
(i) Reasonable and necessary due to the scope of work under this contract or its terms 

and conditions;  
(ii) Required for normal maintenance; or  
(iii) Otherwise authorized by the Contracting Officer.  

(3) The Contractor shall not cannibalize Government property unless otherwise provided 
for in this contract or approved by the Contracting Officer.  

(d) Government-furnished property.  
(1) The Government shall deliver to the Contractor the Government-furnished property 

described in this contract. The Government shall furnish related data and information needed for 
the intended use of the property. The warranties of suitability of use and timely delivery of 
Government-furnished property do not apply to property acquired or fabricated by the 
Contractor as contractor-acquired property and subsequently transferred to another contract with 
this Contractor.  
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(2) The delivery and/or performance dates specified in this contract are based upon the 
expectation that the Government-furnished property will be suitable for contract performance 
and will be delivered to the Contractor by the dates stated in the contract.  

(i) If the property is not delivered to the Contractor by the dates stated in the contract, 
the Contracting Officer shall, upon the Contractor’s timely written request, consider an 
equitable adjustment to the contract.  

(ii) In the event property is received by the Contractor, or for Government-furnished 
property after receipt and installation, in a condition not suitable for its intended use, the 
Contracting Officer shall, upon the Contractor’s timely written request, advise the Contractor on 
a course of action to remedy the problem. Such action may include repairing, replacing, 
modifying, returning, or otherwise disposing of the property at the Government’s expense. Upon 
completion of the required action(s), the Contracting Officer shall consider an equitable 
adjustment to the contract (see also paragraph (f)(1)(ii)(A) of this clause).  

(iii) The Government may, at its option, furnish property in an “as-is” condition. The 
Contractor will be given the opportunity to inspect such property prior to the property being 
provided. In such cases, the Government makes no warranty with respect to the serviceability 
and/or suitability of the property for contract performance. Any repairs, replacement, and/or 
refurbishment shall be at the Contractor’s expense.  

(3)  
(i) The Contracting Officer may by written notice, at any time—  

(A) Increase or decrease the amount of Government-furnished property under this 
contract;  

(B) Substitute other Government-furnished property for the property previously 
furnished, to be furnished, or to be acquired by the Contractor for the Government under this 
contract; or  

(C) Withdraw authority to use property.  
(ii) Upon completion of any action(s) under paragraph (d)(3)(i) of this clause, and the 

Contractor’s timely written request, the Contracting Officer shall consider an equitable 
adjustment to the contract.  

(e) Title to Government property.  
(1) All Government-furnished property and all property acquired by the Contractor, title to 

which vests in the Government under this paragraph (collectively referred to as “Government 
property”), is subject to the provisions of this clause. The Government shall retain title to all 
Government-furnished property. Title to Government property shall not be affected by its 
incorporation into or attachment to any property not owned by the Government, nor shall 
Government property become a fixture or lose its identity as personal property by being 
attached to any real property.  

(2) Title vests in the Government for all property acquired or fabricated by the Contractor 
in accordance with the financing provisions or other specific requirements for passage of title in 
the contract. Under fixed price type contracts, in the absence of financing provisions or other 
specific requirements for passage of title in the contract, the Contractor retains title to all 
property acquired by the Contractor for use on the contract, except for property identified as a 
deliverable end item. If a deliverable item is to be retained by the Contractor for use after 
inspection and acceptance by the Government, it shall be made accountable to the contract 
through a contract modification listing the item as Government-furnished property.  

(3) Title under Cost-Reimbursement or Time-and-Material Contracts or Cost-
Reimbursable contract line items under Fixed-Price contracts.  
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(i) Title to all property purchased by the Contractor for which the Contractor is entitled 
to be reimbursed as a direct item of cost under this contract shall pass to and vest in the 
Government upon the vendor’s delivery of such property.  

(ii) Title to all other property, the cost of which is reimbursable to the Contractor, shall 
pass to and vest in the Government upon—  

(A) Issuance of the property for use in contract performance;  
(B) Commencement of processing of the property for use in contract performance; or  
(C) Reimbursement of the cost of the property by the Government, whichever occurs 

first.  
(f) Contractor plans and systems.  

(1) Contractors shall establish and implement property management plans, systems, and 
procedures at the contract, program, site or entity level to enable the following outcomes:  

(i) Acquisition of Property. The Contractor shall document that all property was acquired 
consistent with its engineering, production planning, and property control operations.  

(ii) Receipt of Government Property. The Contractor shall receive Government property 
and document the receipt, record the information necessary to meet the record requirements of 
paragraph (f)(1)(iii)(A)(1) through (5) of this clause, identify as Government owned in a manner 
appropriate to the type of property (e.g., stamp, tag, mark, or other identification), and manage 
any discrepancies incident to shipment.  

(A) Government-furnished property. The Contractor shall furnish a written statement 
to the Property Administrator containing all relevant facts, such as cause or condition and a 
recommended course(s) of action, if overages, shortages, or damages and/or other discrepancies 
are discovered upon receipt of Government-furnished property.  

(B) Contractor-acquired property. The Contractor shall take all actions necessary to 
adjust for overages, shortages, damage and/or other discrepancies discovered upon receipt, in 
shipment of Contractor-acquired property from a vendor or supplier, so as to ensure the proper 
allocability and allowability of associated costs.  

(iii) Records of Government property. The Contractor shall create and maintain records 
of all Government property accountable to the contract, including Government-furnished and 
Contractor-acquired property.  

(A) Property records shall enable a complete, current, auditable record of all 
transactions and shall, unless otherwise approved by the Property Administrator, contain the 
following:  

(1) The name, part number and description, National Stock Number (if needed for 
additional item identification tracking and/or disposition), and other data elements as necessary 
and required in accordance with the terms and conditions of the contract.  

(2) Quantity received (or fabricated), issued, and balance-on-hand.  
(3) Unit acquisition cost.  
(4) Unique-item identifier or equivalent (if available and necessary for individual 

item tracking).  
(5) Unit of measure.  
(6) Accountable contract number or equivalent code designation.  
(7) Location.  
(8) Disposition.  
(9) Posting reference and date of transaction.  
(10) Date placed in service (if required in accordance with the terms and conditions 

of the contract).  
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(B) Use of a Receipt and Issue System for Government Material. When approved by 
the Property Administrator, the Contractor may maintain, in lieu of formal property records, a 
file of appropriately cross-referenced documents evidencing receipt, issue, and use of material 
that is issued for immediate consumption.  

(iv) Physical inventory. The Contractor shall periodically perform, record, and disclose 
physical inventory results. A final physical inventory shall be performed upon contract 
completion or termination. The Property Administrator may waive this final inventory 
requirement, depending on the circumstances (e.g., overall reliability of the Contractor’s system 
or the property is to be transferred to a follow-on contract).  

(v) Subcontractor control.  
(A) The Contractor shall award subcontracts that clearly identify items to be provided 

and the extent of any restrictions or limitations on their use. The Contractor shall ensure 
appropriate flow down of contract terms and conditions (e.g., extent of liability for loss of 
Government property.  

(B) The Contractor shall assure its subcontracts are properly administered and reviews 
are periodically performed to determine the adequacy of the subcontractor’s property 
management system.  

(vi) Reports. The Contractor shall have a process to create and provide reports of 
discrepancies, loss of Government property, physical inventory results, audits and self-
assessments, corrective actions, and other property-related reports as directed by the Contracting 
Officer.  

(vii) Relief of stewardship responsibility and liability. The Contractor shall have a 
process to enable the prompt recognition, investigation, disclosure and reporting of loss of 
Government property, including losses that occur at subcontractor or alternate site locations.  

(A) This process shall include the corrective actions necessary to prevent recurrence.  
(B) Unless otherwise directed by the Property Administrator, the Contractor shall 

investigate and report to the Government all incidents of property loss as soon as the facts 
become known. Such reports shall, at a minimum, contain the following information:  

(1) Date of incident (if known).  
(2) The data elements required under (f)(1)(iii)(A).  
(3) Quantity.  
(4) Accountable contract number.  
(5) A statement indicating current or future need.  
(6) Unit acquisition cost, or if applicable, estimated sales proceeds, estimated repair 

or replacement costs.  
(7) All known interests in commingled material of which includes Government 

material.  
(8) Cause and corrective action taken or to be taken to prevent recurrence.  
(9) A statement that the Government will receive compensation covering the loss of 

Government property, in the event the Contractor was or will be reimbursed or compensated.  
(10) Copies of all supporting documentation.  
(11) Last known location.  
(12) A statement that the property did or did not contain sensitive, export 

controlled, hazardous, or toxic material, and that the appropriate agencies and authorities were 
notified.  

(C) Unless the contract provides otherwise, the Contractor shall be relieved of 
stewardship responsibility and liability for property when—  
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(1) Such property is consumed or expended, reasonably and properly, or otherwise 
accounted for, in the performance of the contract, including reasonable inventory adjustments of 
material as determined by the Property Administrator;  

(2) Property Administrator grants relief of responsibility and liability for loss of 
Government property;  

(3) Property is delivered or shipped from the Contractor's plant, under Government 
instructions, except when shipment is to a subcontractor or other location of the Contractor; or  

(4) Property is disposed of in accordance with paragraphs (j) and (k) of this clause.  
(viii) Utilizing Government property.  

(A) The Contractor shall utilize, consume, move, and store Government Property only 
as authorized under this contract. The Contractor shall promptly disclose and report Government 
property in its possession that is excess to contract performance.  

(B) Unless otherwise authorized in this contract or by the Property Administrator the 
Contractor shall not commingle Government material with material not owned by the 
Government.  

(ix) Maintenance. The Contractor shall properly maintain Government property. The 
Contractor’s maintenance program shall enable the identification, disclosure, and performance 
of normal and routine preventative maintenance and repair. The Contractor shall disclose and 
report to the Property Administrator the need for replacement and/or capital rehabilitation.  

(x) Property closeout. The Contractor shall promptly perform and report to the Property 
Administrator contract property closeout, to include reporting, investigating and securing 
closure of all loss of Government property cases; physically inventorying all property upon 
termination or completion of this contract; and disposing of items at the time they are 
determined to be excess to contractual needs.  

(2) The Contractor shall establish and maintain Government accounting source data, as 
may be required by this contract, particularly in the areas of recognition of acquisitions, loss of 
Government property, and disposition of material and equipment.  

(g) Systems analysis.  
(1) The Government shall have access to the Contractor’s premises and all Government 

property, at reasonable times, for the purposes of reviewing, inspecting and evaluating the 
Contractor’s property management plan(s), systems, procedures, records, and supporting 
documentation that pertains to Government property. This access includes all site locations and, 
with the Contractor’s consent, all subcontractor premises.  

(2) Records of Government property shall be readily available to authorized Government 
personnel and shall be appropriately safeguarded.  

(3) Should it be determined by the Government that the Contractor’s (or subcontractor’s) 
property management practices are inadequate or not acceptable for the effective management 
and control of Government property under this contract, or present an undue risk to the 
Government, the Contractor shall prepare a corrective action plan when requested by the 
Property Administer and take all necessary corrective actions as specified by the schedule 
within the corrective action plan.  

(4) The Contractor shall ensure Government access to subcontractor premises, and all 
Government property located at subcontractor premises, for the purposes of reviewing, 
inspecting and evaluating the subcontractor’s property management plan, systems, procedures, 
records, and supporting documentation that pertains to Government property.  

(h) Contractor Liability for Government Property.  
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(1) Unless otherwise provided for in the contract, the Contractor shall not be liable for loss 
of Government property furnished or acquired under this contract, except when any one of the 
following applies—  

(i) The risk is covered by insurance or the Contractor is otherwise reimbursed (to the 
extent of such insurance or reimbursement). The allowability of insurance costs shall be 
determined in accordance with 31.205-19.  

(ii) Loss of Government property that is the result of willful misconduct or lack of good 
faith on the part of the Contractor’s managerial personnel.  

(iii) The Contracting Officer has, in writing, revoked the Government’s assumption of 
risk for loss of Government property due to a determination under paragraph (g) of this clause 
that the Contractor’s property management practices are inadequate, and/or present an undue 
risk to the Government, and the Contractor failed to take timely corrective action. If the 
Contractor can establish by clear and convincing evidence that the loss of Government property 
occurred while the Contractor had adequate property management practices or the loss did not 
result from the Contractor’s failure to maintain adequate property management practices, the 
Contractor shall not be held liable.  

(2) The Contractor shall take all reasonable actions necessary to protect the property from 
further loss. The Contractor shall separate the damaged and undamaged property, place all the 
affected property in the best possible order, and take such other action as the Property 
Administrator directs.  

(3) The Contractor shall do nothing to prejudice the Government’s rights to recover against 
third parties for any loss of Government property.  

(4) The Contractor shall reimburse the Government for loss of Government property, to the 
extent that the Contractor is financially liable for such loss, as directed by the Contracting 
Officer.  

(5) Upon the request of the Contracting Officer, the Contractor shall, at the Government’s 
expense, furnish to the Government all reasonable assistance and cooperation, including the 
prosecution of suit and the execution of instruments of assignment in favor of the Government 
in obtaining recovery.  

(i) Equitable adjustment. Equitable adjustments under this clause shall be made in accordance 
with the procedures of the Changes clause. However, the Government shall not be liable for 
breach of contract for the following:  

(1) Any delay in delivery of Government-furnished property.  
(2) Delivery of Government-furnished property in a condition not suitable for its intended 

use.  
(3) An increase, decrease, or substitution of Government-furnished property.  
(4) Failure to repair or replace Government property for which the Government is 

responsible. Standard Form 1428  
(j) Contractor inventory disposal. Except as otherwise provided for in this contract, the 

Contractor shall not dispose of Contractor inventory until authorized to do so by the Plant 
Clearance Officer or authorizing official.  

(1) Predisposal requirements.  
(i) If the Contractor determines that the property has the potential to fulfill requirements 

under other contracts, the Contractor, in consultation with the Property Administrator, shall 
request that the Contracting Officer transfer the property to the contract in question, or provide 
authorization for use, as appropriate. In lieu of transferring the property, the Contracting Officer 
may authorize the Contractor to credit the costs of Contractor-acquired property (material only) 

http://www.acquisition.gov/Far/current/html/Subpart%2031_2.html#wp1095915
http://www.gsa.gov/portal/forms/download/115842
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to the losing contract, and debit the gaining contract with the corresponding cost, when such 
material is needed for use on another contract. Property no longer needed shall be considered 
contractor inventory.  

(ii) For any remaining Contractor-acquired property, the Contractor may purchase the 
property at the unit acquisition cost if desired or make reasonable efforts to return unused 
property to the appropriate supplier at fair market value (less, if applicable, a reasonable 
restocking fee that is consistent with the supplier’s customary practices.)  

(2) Inventory disposal schedules.  
(i) Absent separate contract terms and conditions for property disposition, and provided 

the property was not reutilized, transferred, or otherwise disposed of, the Contractor, as directed 
by the Plant Clearance Officer or authorizing official, shall use Standard Form 1428, Inventory 
Disposal Schedule or electronic equivalent, to identify and report—  

(A) Government-furnished property that is no longer required for performance of this 
contract;  

(B) Contractor-acquired property, to which the Government has obtained title under 
paragraph (e) of this clause, which is no longer required for performance of that contract; and  

(C) Termination inventory.  
(ii) The Contractor may annotate inventory disposal schedules to identify property the 

Contractor wishes to purchase from the Government, in the event that the property is offered for 
sale.  

(iii) Separate inventory disposal schedules are required for aircraft in any condition, 
flight safety critical aircraft parts, and other items as directed by the Plant Clearance Officer.  

(iv) The Contractor shall provide the information required by FAR 52.245-1 (f)(1)(iii) 
along with the following:  

(A) Any additional information that may facilitate understanding of the property’s 
intended use.  

(B) For work-in-progress, the estimated percentage of completion.  
(C) For precious metals in raw or bulk form, the type of metal and estimated weight.  
(D) For hazardous material or property contaminated with hazardous material, the 

type of hazardous material.  
(E) For metals in mill product form, the form, shape, treatment, hardness, temper, 

specification (commercial or Government) and dimensions (thickness, width and length).  
(v) Property with the same description, condition code, and reporting location may be 

grouped in a single line item.  
(vi) Scrap should be reported by “lot” along with metal content, estimated weight and 

estimated value.  
(3) Submission requirements.  

(i) The Contractor shall submit inventory disposal schedules to the Plant Clearance 
Officer no later than—  

(A) 30 days following the Contractor’s determination that a property item is no longer 
required for performance of this contract;  

(B) 60 days, or such longer period as may be approved by the Plant Clearance Officer, 
following completion of contract deliveries or performance; or  

(C) 120 days, or such longer period as may be approved by the Termination 
Contracting Officer, following contract termination in whole or in part.  

(ii) Unless the Plant Clearance Officer determines otherwise, the Contractor need not 
identify or report production scrap on inventory disposal schedules, and may process and 

https://www.acquisition.gov/sites/default/files/current/far/html/52_245.html
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dispose of production scrap in accordance with its own internal scrap procedures. The 
processing and disposal of other types of Government-owned scrap will be conducted in 
accordance with the terms and conditions of the contract or Plant Clearance Officer direction, as 
appropriate.  

(4) Corrections. The Plant Clearance Officer may—  
(i) Reject a schedule for cause (e.g., contains errors, determined to be inaccurate); and  
(ii) Require the Contractor to correct an inventory disposal schedule.  

(5) Post submission adjustments. The Contractor shall notify the Plant Clearance Officer at 
least 10 working days in advance of its intent to remove an item from an approved inventory 
disposal schedule. Upon approval of the Plant Clearance Officer, or upon expiration of the 
notice period, the Contractor may make the necessary adjustments to the inventory schedule.  

(6) Storage.  
(i) The Contractor shall store the property identified on an inventory disposal schedule 

pending receipt of disposal instructions. The Government’s failure to furnish disposal 
instructions within 120 days following acceptance of an inventory disposal schedule may entitle 
the Contractor to an equitable adjustment for costs incurred to store such property on or after the 
121st day.  

(ii) The Contractor shall obtain the Plant Clearance Officer’s approval to remove 
property from the premises where the property is currently located prior to receipt of final 
disposition instructions. If approval is granted, any costs incurred by the Contractor to transport 
or store the property shall not increase the price or fee of any Government contract. The storage 
area shall be appropriate for assuring the property’s physical safety and suitability for use. 
Approval does not relieve the Contractor of any liability for such property under this contract.  

(7) Disposition instructions.  
(i) The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of 

Contractor inventory as directed by the Plant Clearance Officer. Unless otherwise directed by 
the Contracting Officer or by the Plant Clearance Officer, the Contractor shall remove and 
destroy any markings identifying the property as U.S. Government-owned property prior to its 
disposal.  

(ii) The Contracting Officer may require the Contractor to demilitarize the property prior 
to shipment or disposal. In such cases, the Contractor may be entitled to an equitable adjustment 
under paragraph (i) of this clause.  

(8) Disposal proceeds. As directed by the Contracting Officer, the Contractor shall credit 
the net proceeds from the disposal of Contractor inventory to the contract, or to the Treasury of 
the United States as miscellaneous receipts.  

(9) Subcontractor inventory disposal schedules. The Contractor shall require its 
Subcontractors to submit inventory disposal schedules to the Contractor in accordance with the 
requirements of paragraph (j)(3) of this clause.  

(k) Abandonment of Government property.  
(1) The Government shall not abandon sensitive property or termination inventory without 

the Contractor’s written consent.  
(2) The Government, upon notice to the Contractor, may abandon any nonsensitive 

property in place, at which time all obligations of the Government regarding such property shall 
cease.  

(3) Absent contract terms and conditions to the contrary, the Government may abandon 
parts removed and replaced from property as a result of normal maintenance actions, or 
removed from property as a result of the repair, maintenance, overhaul, or modification process.  
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(4) The Government has no obligation to restore or rehabilitate the Contractor’s premises 
under any circumstances; however, if Government-furnished property is withdrawn or is 
unsuitable for the intended use, or if other Government property is substituted, then the 
equitable adjustment under paragraph (i) of this clause may properly include restoration or 
rehabilitation costs.  

(l) Communication. All communications under this clause shall be in writing.  
(m) Contracts outside the United States. If this contract is to be performed outside of the 

United States and its outlying areas, the words “Government” and “Government-furnished” 
(wherever they appear in this clause) shall be construed as “United States Government” and 
“United States Government-furnished,” respectively.  

 
I.13 FAR 52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es): 
http://www/acquisition.gov/far/ 
 
I.14 AIDAR 752.202-1 DEFINITIONS (JAN 1990)  

 
(a) "USAID" shall mean the U.S. Agency for International Development.  
(b) "Administrator" shall mean the Administrator or the Deputy Administrator of USAID.  
(c) When this contract is with an educational institution "Campus Coordinator" shall mean the 
representative of the Contractor at the Contractor's home institution, who shall be responsible 
for coordinating the activities carried out under the contract.  
(d)  When this contract is with an educational institution "Campus Personnel" shall mean 
representatives of the Contractor performing services under the contract at the Contractor's 
home institution and shall include the Campus Coordinator.  
(e) "Consultant" shall mean any especially well qualified person who is engaged, on a 
temporary or intermittent basis to advise the Contractor and who is not an officer or employee 
of the Contractor who performs other duties for the Contractor.  
(f) "Contractor employee" shall mean an employee of the Contractor assigned to work under this 
contract.  
(g) "Cooperating Country or Countries" shall mean the foreign country or countries in or for 
which services are to be rendered hereunder.  
(h) "Cooperating Government" shall mean the government of the Cooperating Country.  
(i) "Federal Acquisition Regulations (FAR)", when referred to herein shall include Agency for 
International Development Acquisition Regulations (AIDAR).  
(j) "Government" shall mean the United States Government.  
(k) "Mission" shall mean the United States USAID Mission to, or principal USAID office in, the 
Cooperating Country.  
(l) "Mission Director" shall mean the principal officer in the Mission in the Cooperating 
Country, or his/her designated representative.  

 
  

https://www.acquisition.gov/?q=browsefar
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USAID DEFINITIONS CLAUSE - SUPPLEMENT FOR USAID CONTRACTS 
INVOLVING PERFORMANCE OVERSEAS (DEC 1986)  

 
(a)  "Contractor's Chief of Party" shall mean the representative of the Contractor in the 
Cooperating Country who shall be responsible for supervision of the performance of all duties 
undertaken by the Contractor in the Cooperating Country.  
 
(b) "Cooperating Country National (CCN) employee" means an individual who meets the 
citizenship requirements of 48 CFR 702.170-5 and is hired while residing outside the United 
States for work in a cooperating country.  
 
(c) "Dependents" shall mean:  

(1) Spouse;  
(2) Children (including step and adopted children) who are unmarried and under 21 years of 
age or, regardless of age, are incapable of self support.  
(3) Parents (including step and legally adoptive parents), of the employee or of the spouse,
  when such parents are at least 51 percent dependent on the employee for support; and  
(4) Sisters and brothers (including step or adoptive sisters or brothers) of the employee, or of 
the spouse, when such sisters and brothers are at least 51 percent dependent on the employee 
for support, unmarried and under 21 years of age, or regardless of age, are incapable of self 
support.  
 

(d) "Local currency" shall mean the currency of the Cooperating Country.  
 
(e) "Regular employee" shall mean a Contractor employee appointed to serve one year or more 
in the Cooperating Country.  
 
(f) "Short-term employee" shall mean a Contractor employee appointed to serve less than one 
year in the Cooperating Country.  
 
(g) "Third Country National (TCN) employee" means an individual who meets the citizenship 
requirements of 48 CFR 702.170-15 and is hired while residing outside the United States for 
work in a Cooperating Country. 
 
I.15 AIDAR 752.204-2 SECURITY REQUIREMENTS 
 
Pursuant to the Uniform State/USAID/USIA Regulations (Volume 12, Foreign Affairs Manual, 
Chapter 540), USAID applies the safeguards applicable to "Confidential" information to 
administratively controlled information designated as "Sensitive But Unclassified". Therefore, 
when the clause in FAR 52.204-2 is used in USAID contracts, pursuant to section 704.404, 
paragraph (a) of the clause is revised as follows: (See 52.204)  

 
"(a) This clause applies to the extent that this contract involves access to classified 
('Confidential', 'Secret', or 'Top Secret'), or administratively controlled ('Sensitive But 
Unclassified') information." 
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I.16 AIDAR 752.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST 
DISCOVERED AFTER AWARD (JUN 1993) 

 
(a)  The Contractor agrees that, if after award it discovers either an actual or potential 
organizational conflict of interest with respect to this contract, it shall make an immediate and 
full disclosure in writing to the Contracting Officer which shall include a description of the 
action(s) which the Contractor has taken or proposes to take to avoid, eliminate or neutralize the 
conflict.  

 
(b)  The Contracting Officer shall provide the contractor with written instructions concerning 
the conflict. USAID reserves the right to terminate the contract if such action is determined to 
be in the best interests of the Government. 

 
I.17 AIDAR 752.211-70 LANGUAGE AND MEASUREMENT (JUN 1992) 
 
(a)  The English language shall be used in all written communications between the parties under 
this contract with respect to services to be rendered and with respect to all documents prepared 
by the contractor except as otherwise provided in the contract or as authorized by the 
contracting officer.  
 
(b) Wherever measurements are required or authorized, they shall be made, computed, and 
recorded in metric system units of measurement, unless otherwise authorized by USAID in 
writing when it has found that such usage is impractical or is likely to cause U.S. firms to 
experience significant inefficiencies or the loss of markets. Where the metric system is not the 
predominant standard for a particular application, measurements may be expressed in both the 
metric and the traditional equivalent units, provided the metric units are listed first. 
 
I.18 AIDAR 752.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS AND 

SMALL DISADVANTAGED BUSINESS CONCERNS  
 
The Foreign Assistance Act calls for USAID to give small businesses an opportunity to provide 
supplies and services for foreign assistance projects. To help USAID meet this obligation, the 
following paragraph is to be added to the clause prescribed in FAR 19.708(a): (See FAR 
19.708) USAID small business provision. To permit USAID, in accordance with the small 
business provisions of the Foreign Assistance Act, to give small business firms an opportunity 
to participate in supplying equipment supplies and services financed under this contract, the 
Contractor shall, to the maximum extent possible, provide the following information to the 
Office of Small and Disadvantaged Business Utilization (OSDBU), USAID, Washington, D.C. 
20523-1414, at least 45 days prior to placing any order in excess of the simplified acquisition 
threshold, except where a shorter time is requested of, and granted by OSDBU:  

 
(1) Brief general description and quantity of commodities or services;  
(2) Closing date for receiving quotations or bids; and  
(3) Address where invitations or specifications may be obtained.  
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I.19 AIDAR 752.225-9 BUY AMERICAN ACT – TRADE AGREEMENTS ACT – 
BALANCE OF PAYMENTS PROGRAM 

 
The clause prescribed by FAR 25.408(a)(2) is not generally included in USAID contracts when 
more stringent source requirements are stated in the contract or when inclusion is not 
appropriate under FAR 25.403, or 725.403 of this chapter. (See Executive Order No. 11223, 
dated May 12, 1965, 30 FR 6635.) The clause setting forth USAID's source restrictions is shown 
in section 752.225-70. 
  
I.20 AIDAR 752.225-70 SOURCE AND NATIONALITY REQUIREMENTS (FEB 

2012) 
 
(a) Except as may be specifically approved by the Contracting Officer, the Contractor must 
procure all commodities (e.g., equipment, materials, vehicles, supplies) and services (including 
commodity transportation services) in accordance with the requirements at 22 CFR Part 228 
"Rules on Procurement of Commodities and Services Financed by USAID Federal Program 
Funds." The authorized source for procurement is Geographic Code 937 unless otherwise 
specified in the schedule of this contract. Guidance on eligibility of specific goods or services 
may be obtained from the Contracting Officer. 
(b) Ineligible goods and services. The Contractor must not procure any of the following goods 
or services under this contract: 

 
(1) Military equipment 
(2) Surveillance equipment 
(3) Commodities and services for support of police and other law enforcement activities 
(4) Abortion equipment and services 
(5) Luxury goods and gambling equipment, or 
(6) Weather modification equipment. 
 

(c) Restricted goods. The Contractor must obtain prior written approval of the Contracting 
Officer or comply with required procedures under an applicable waiver as provided by the 
Contracting Officer when procuring any of the following goods or services: 

 
(1) Agricultural commodities, 
(2) Motor vehicles, 
(3) Pharmaceuticals and contraceptive items 
(4) Pesticides, 
(5) Fertilizer, 
(6) Used equipment, or 
(7) U.S. government-owned excess property. 
 

If USAID determines that the Contractor has procured any of these specific restricted goods 
under this contract without the prior written authorization of the Contracting Officer or fails to 
comply with required procedures under an applicable waiver as provided by the Contracting 
Officer, and has received payment for such purposes, the Contracting Officer may require the 
contractor to refund the entire amount of the purchase. 
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I.21 AIDAR 752.228-7 INSURANCE – LIABILITY TO THIRD PERSONS 
 
As prescribed in 728.307-2 (c), the following paragraph is to be added to the clause specified in 
FAR 52.228-7 as either paragraph (h) (if FAR 52.228-7  Alternate I is not used) or (i) (if FAR 
52.228-7 Alternate I is used): (See FAR 52.228)  

 
(h) Insurance on private automobiles. If the Contractor or any of its employees or their 
dependents transport or cause to be transported (whether or not at contract expense) privately 
owned automobiles to the Cooperating Country, or they or any of them purchase an automobile 
within the Cooperating Country, the Contractor agrees to make certain that all such automobiles 
during such ownership within the Cooperating Country will be covered by a paid-up insurance 
policy issued by a reliable company providing the following minimum coverages or such other 
minimum coverages as may be set by the Mission Director, payable in United States dollars or 
its equivalent in the currency of the Cooperating Country: injury to persons, $10,000/$20,000; 
property damage, $5,000. The premium costs for such insurance shall not be a reimbursable cost 
under this contract. Copies of such insurance policies shall be preserved and made available as 
part of the Contractor's records which are required to be preserved and made available by the 
"Audit and Records - Negotiation" clause of this contract. 
 
I.22 AIDAR 752.229-70 FEDERAL, STATE, AND LOCAL TAXES 
 
For contracts involving performance overseas the clauses prescribed in FAR 29.401-3 or 
29.401-4 may be modified to specify that the taxes referred to are United States taxes. (See FAR 
29.401)  
 
I.23 AIDAR 752.242-70 PERIODIC PROGRESS REPORTS (OCT 2007) 

 
(a) The Contractor shall prepare and submit progress reports as specified in the contract 
schedule. These reports are separate from the interim and final performance evaluation reports 
prepared by USAID in accordance with FAR 42.15 and internal Agency procedures, but they 
may be used by USAID personnel or their authorized representatives when evaluating the 
Contractor's performance. 
(b) During any delay in furnishing a progress report required under this contract, the contracting 
officer may withhold from payment an amount not to exceed US$25,000 (or local currency 
equivalent) or 5 percent of the amount of this contract, whichever is less, until such time as the 
Contractor submits the report or the contracting officer determines that the delay no longer has a 
detrimental effect on the Government's ability to monitor the Contractor's progress. 
 
I.24 AIDAR 752.245-70 GOVERNMENT PROPERTY – USAID REPORTING 

REQUIREMENTS 
 
In response to a GAO audit recommendation, USAID contracts, except for those for commercial 
items, must contain the following preface and reporting requirement as additions to the 
appropriate Government Property clause prescribed by FAR 45.106.  

 
(See FAR 45.106)  
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Preface: to be inserted preceding the text of the FAR clause. The term "Government furnished 
property" wherever it may appear in the following clause, shall mean (1) non-expendable 
personal property owned by or leased to the U.S. Government and furnished to the contractor 
and (2) personal property furnished either prior to or during the performance of this contract by 
any U.S. Government accountable officer to the contractor for use in connection with 
performance of this contract and identified by such officer as accountable. The term 
"government property", wherever it may appear in the following clause, shall mean government-
furnished property and non-expendable personal property title to which vests in the U.S. 
Government under this contract. Non-expendable property, for purposes of this contract, is 
defined as property which is complete in itself, does not lose its identity or become a component 
part of another article when put into use; is durable, with an expected service life of two years or 
more; and which has a unit cost of more than $500. Reporting Requirement: to be inserted 
following the text of the FAR clause. Reporting Requirements: The contractor will submit an 
annual report on all non-expendable property in a form and manner acceptable to USAID 
substantially as follows:  
 

ANNUAL REPORT OF GOVERNMENT PROPERTY IN CONTRACTOR'S CUSTODY  
(Name of Contractor) 

As of (End of Contract Year), 19xx 
   

Furniture and 
furnishings 

 

 Motor 
Vehicles 

Office Living 
quarters  
 

Other non-
expendable 
property  

A. Value of property as of last report.      

B. Transactions during this reporting 
period.  

    

1. Acquisitions (add):      
a. Purchased by contractor     1/      
b. Transferred from   USAID 2/      
c. Transferred from others- Without 

reimbursement 3/  
    

2. Disposals (deduct):      
a. Returned to USAID      
b. Transferred to USAID-

Contractor Purchased  
    

c. Transferred to other Government 
agencies 3/  

    

d. Other disposals 3/      
C. Value of property as of reporting 
date.  

    

D. Estimated average age of contractor 
held property  

Years 
 

Years 
 

Years Years 
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1/ Property which is complete in itself, does not lose its identity or become a component part 
of another article when put into use; is durable, with an expected service life of two years or 
more; and which has a unit cost of more than $500.  
2/ Government furnished property listed in this Contract as non-expendable.  
3/ Explain if transactions were not processed through or otherwise authorized by USAID  
 

PROPERTY INVENTORY VERIFICATIONS  
 

I attest that (1) physical inventories of Government property are taken not less frequently than 
annually; (2) the accountability records maintained for Government property in our possession 
are in agreement with such inventories; and (3) the total of the detailed accountability records 
maintained agrees with the property value shown opposite line C above, and the estimated 
average age of each category of property is as cited opposite line D above.[_____________ 
Authorized Signature].  
 
I.25 AIDAR 752.245-71 TITLE AND CARE OF PROPERTY (APR 1984) 
 
(a) Title to all non-expendable property purchased with contract funds under this contract and 
used in the Cooperating Country, shall at all times be in the name of the Cooperating 
Government, or such public or private agency as the Cooperating Government may designate, 
unless title to specified types or classes of non-expendable property is reserved to USAID under 
provisions set forth in the schedule of this contract; but all such property shall be under the 
custody and control of Contractor until the owner of title directs otherwise, or completion of 
work under this contract or its termination, at which time custody and control shall be turned 
over to the owner of title or disposed of in accordance with its instructions. All performance 
guaranties and warranties obtained from suppliers shall be taken in the name of the title owner. 
(Non-expendable property is property which is complete in itself, does not lose its identity or 
become a component part of another article when put into use; is durable, with an expected 
service life of two years or more; and which has a unit cost of $500 or more.  

 
(b) Contractor shall prepare and establish a program, to be approved by the Mission, for the 
receipt, use, maintenance, protection, custody, and care of non-expendable property for which it 
has custodial responsibility, including the establishment of reasonable controls to enforce such 
program.  

 
(c)  (1) For non-expendable property to which title is reserved to the U.S. Government under 
provisions set forth in the schedule of this contract, Contractor shall submit an annual report on 
all non-expendable property under its custody as required in the clause of this contract entitled 
"Government Property".  

 
(2) For non-expendable property titled to the Cooperating Government, the Contractor shall, 
within 90 days after completion of this contract, or at such other date as may be fixed by the 
Contracting Officer, submit an inventory schedule covering all items of non-expendable 
property under its custody, which have not been consumed in the performance of this contract. 
The Contractor shall also indicate what disposition has been made of such property. 
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I.26 AIDAR 752.7005 SUBMISSION REQUIREMENTS FOR DEVELOPMENT 
EXPERIENCE DOCUMENTS (SEP 2013) 

 
(Class Deviation OAA-DEV-13-01c) 
 
(a) Contract Reports and Information/Intellectual Products. 

 
(1) Within thirty (30) calendar days of obtaining the Contracting Officer Representative’s 
approval, the contractor must submit to USAID’s Development Experience Clearinghouse 
(DEC) one copy each of reports and information products which describe, communicate or 
organize program/project development assistance activities, methods, technologies, 
management, research, results and experience.  These reports include: assessments, evaluations, 
studies, technical and periodic reports, annual and final reports, and development experience 
documents (defined as documents that (1) describe the planning, design, implementation, 
evaluation, and results of development assistance; and (2) are generated during the life cycle of 
development assistance programs or activities.)  The Contractor must also submit copies of 
information products including training materials, publications, databases, computer software 
programs, videos and other intellectual deliverable materials required under the Contract 
Schedule.  The following information is not to be submitted:  

 
(i) Time-sensitive materials such as newsletters, brochures or bulletins. 

 
(ii) The contractor’s information that is incidental to award administration, such as financial, 
administrative, cost or pricing, or management information. 

 
(2) Within thirty (30) calendar days after completion of the contract, the contractor must submit 
to the DEC any reports that have not been previously submitted and an index of all reports and 
information/intellectual products referenced in paragraph (a)(1) of this clause.  

 
(b) Submission requirements. The contractor must review the DEC Web site for the most up-to-
date submission instructions, including the DEC address for paper submissions, the document 
formatting and the types of documents to be submitted.  The submission instructions can be 
found at: https://dec.usaid.gov. 

 
(1) Standards. 

 
(i) Material must not include financially sensitive information or personally identifiable 
information (PII) such as social security numbers, home addresses and dates of birth. Such 
information must be removed prior to submission. 

 
(ii) All submissions must conform to current USAID branding requirements. 

 
(iii) Contract reports and information/intellectual products can be submitted in either electronic 
(preferred) or paper form.  Electronic documentation must comply with Section 508 of the 
Rehabilitation Act of 1973. 

 

https://dec.usaid.gov/
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(iv) The electronic submissions must consist of only one electronic file, which comprises the 
complete and final equivalent of the paper copy. In the case of databases and computer software 
the submissions must also include necessary descriptive information, e.g., special backup or 
data compression routines, software used for storing/retrieving submitted data, or program 
installation instructions.   

 
(v)  Electronic documents must be in one of the National Archives and Records Administration 
(NARA)-approved formats as described in NARA guidelines related to the transfer of 
permanent E-records. (See http://www.archives.gov/records-mgmt/initiatives/transfer-to-
nara.html).                          
      
(2) Essential bibliographic information.  Descriptive information is required for all Contractor 
products submitted. The title page of all reports and information products must include the 
contract number(s), contractor name(s), name of the USAID Contracting Officer’s 
Representative, the publication or issuance date of the document, document title, (if non-
English, provide an English translation of the title), author name(s), and development objective 
or activity title (if non-English, provide a translation) and associated number, and language of 
the document (if non-English).  In addition, all hard copy materials submitted in accordance 
with this clause must have, attached as a separate cover sheet, the name, organization, address, 
telephone number, fax number, and Internet address of the submitting party. 
Note: Further to I.10 (b) (1), above, delivery address for development experience 
documentation is:  

Online: http://dec.usaid.gov 
 
By mail (for pouch delivery): 
DEXS Document Submissions 
M/CIO/KM/DEC 
RRB M.01-010 
Washington, DC  20523-6100 
 

I.27 AIDAR  752.7006 NOTICES (APR 1984) 
 
Any notice given by any of the parties hereunder shall be sufficient only if in writing and 
delivered in person or sent by telegraph, cable, or registered or regular mail as follows: To 
USAID: Administrator, U.S. Agency for International Development, Washington, D.C. 20523-
0061. Attention: Contracting Officer (the name of the cognizant Contracting Officer with a copy 
to the appropriate Mission Director). To Contractor: At Contractor's address shown on the cover 
page of this contract, or to such other address as either of such parties shall designate by notice 
given as herein required. Notices hereunder shall be effective when delivered in accordance 
with this clause or on the effective date of the notice, whichever is later. 
 
I.28 AIDAR  752.7008 USE OF GOVERNMENT FACILITIES OR PERSONNEL 

(APR 1984) 
 
(a) The Contractor and any employee or consultant of the Contractor is prohibited from using 
U.S. Government facilities (such as office space or equipment) or U.S. Government clerical or 
technical personnel in the performance of the services specified in the contract, unless the use of 

http://www.archives.gov/records-mgmt/initiatives/transfer-to-nara.html
http://www.archives.gov/records-mgmt/initiatives/transfer-to-nara.html
http://dec.usaid.gov/
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Government facilities or personnel is specifically authorized in the contract, or is authorized in 
advance, in writing, by the Contracting Officer.  
 
(b)  If at any time it is determined that the Contractor, or any of its employees or consultants 
have used U.S. Government facilities or personnel without authorization either in the contract 
itself, or in advance, in writing, by the Contracting Officer, then  the amount payable under the 
contract shall be reduced by an amount equal to the value of the U.S. Government facilities or 
personnel used by the Contractor, as determined by the Contracting Officer.  
 
(c) If the parties fail to agree on an adjustment made pursuant to this clause, it shall be 
considered a dispute, and shall be dealt with under the terms of the clause of this contract 
entitled "Disputes". 
 
I.29 AIDAR  752.7010 CONVERSION OF U.S. DOLLARS TO LOCAL CURRENCY 

(APR 1984) 
 
Upon arrival in the Cooperating Country, and from time to time as appropriate, the Contractor's 
Chief of Party shall consult with the Mission Director who shall provide, in writing, the 
procedure the Contractor and its employees shall follow in the conversion of United States 
dollars to local currency. This may include, but is not limited to, the conversion of said currency 
through the cognizant U.S. Disbursing Officer or Mission Controller, as appropriate. 
 
I.30 AIDAR  752.7013 CONTRACTOR-MISSION RELATIONSHIPS (OCT 1989) 
 
(a)  The Contractor acknowledges that this contract is an important part of the United States 
Foreign Assistance Program and agrees that its operations and those of its employees in the 
Cooperating Country will be carried out in such a manner as to be fully commensurate with the 
responsibility, which this entails.  
 
(b) The Mission Director is the chief representative of USAID in the Cooperating Country. In 
this capacity, he/she is responsible for the total USAID program in the cooperating country 
including certain administrative responsibilities set forth in this contract and for advising 
USAID regarding the performance of the work under the contract and its effect on the United 
States Foreign Assistance Program. Although the Contractor will be responsible for all 
professional, technical, and administrative details of the work called for by the contract, it shall 
be under the guidance of the Mission Director in matters relating to foreign policy. The Chief of 
Party shall keep the Mission Director currently informed of the progress of the work under the 
contract.  

 
(c)  In the event the conduct of any Contractor employee is not in accordance with the preceding 
paragraphs, the contractor's Chief of Party shall consult with the Mission Director and the 
employee involved and shall recommend to the Contractor a course of action with regard to 
such employee.  

 
(d) The parties recognize the right of the U.S. Ambassador to direct the removal from a country 
of any U.S. citizen or the discharge from this contract of any third country national or 
cooperating country national when, at the discretion of the Ambassador, the interests of the 
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United States so require. Under these circumstances termination of an employee and 
replacement by an acceptable substitute shall be at no cost to USAID.  

 
(e) If it is determined that the services of such employee shall be terminated, the Contractor 
shall use its best efforts to cause the return of such employee to the United States or point of 
origin as appropriate. 
 

(The following paragraph (f) is applicable if the contract is with an educational institution:)  
 

(f)  It is understood by the parties that the Contractor's responsibilities shall not be restrictive of 
academic freedom. Notwithstanding these academic freedoms, the Contractor's employees, 
while in the Cooperating Country, are expected to show respect for its conventions, customs, 
and institutions, to abide by applicable laws and regulations, and not to interfere in its internal 
political affairs. 
 
I.31 AIDAR  752.7015 USE OF POUCH FACILITIES (JUL 1997) 
 
(a)  Use of diplomatic pouch is controlled by the Department of State. The Department of State 
has authorized the use of pouch facilities for USAID contractors and their employees as a 
general policy, as detailed in paragraphs (a)(1) through (a)(7) of this section; however, the final 
decision regarding use of pouch facilities rests with the Embassy or USAID Mission. In 
consideration of the use of pouch facilities as hereinafter stated, the Contractor and its 
employees agree to indemnify and hold harmless the Department of State and USAID against 
loss or damage occurring in pouch transmission.  

 
(1) Contractors and their employees are authorized use of the pouch for transmission and 
receipt of up to a maximum of 2 pounds per shipment of correspondence and documents 
needed in the administration of foreign assistance programs.  
(2) U.S. citizen employees of U.S. contractors are authorized use of the pouch for personal 
mail up to a maximum of one pound per shipment (but see paragraph (a)(3) of this section).  
(3) Merchandise, parcels, magazines, or newspapers are not considered to be personal mail 
for purposes of this clause, and are not authorized to be sent or received by pouch.  
(4) Official mail as authorized by paragraph (a)(1) of this clause should be addressed as 
follows: Individual or Organization Name, followed by the symbol "C", city Name of Post, 
U.S. Agency for International Development, Washington, D.C. 20523-0001.  
(5) Personal mail pursuant to paragraph (a)(2) of this section should be sent to the address 
specified in paragraph (a)(4) of this section, but without the name of the organization.  
(6) Mail sent via the diplomatic pouch may not be in violation of U.S. Postal laws and may 
not contain material ineligible for pouch transmission.  
(7) USAID contractor personnel are not authorized use of military postal facilities 
(APO/FPO). This is an Adjutant General's decision based on existing laws and regulations 
governing military postal facilities and is being enforced worldwide. Posts having access to 
APO/FPO facilities and using such for diplomatic pouch dispatch, may, however, accept 
official mail from Contractors and letter mail from their employees for the pouch, provided 
of course, adequate postage is affixed.  
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(b) The Contractor shall be responsible for advising its employees of this authorization and 
these guidelines and limitations on use of pouch facilities.  

 
(c) Specific additional guidance on use of pouch facilities in accordance with this clause is 
available from the Post Communication Center at the Embassy or USAID Mission. 
 
I.32 AIDAR  752.7025 APPROVALS (APR 1984) 
 
All approvals required to be given under the contract by the Contracting Officer or the Mission 
Director shall be in writing and, except when  extraordinary circumstances make it 
impracticable, shall be requested by the Contractor sufficiently in advance of the contemplated 
action to permit approval, disapproval or other disposition prior to that action. If, because of 
existing conditions, it is impossible to obtain prior written approval, the approving official may, 
at his discretion, ratify the action after the fact. 
 
I.33 AIDAR  752.7027 PERSONNEL (DEC 1990) 
 
(a) Clearance.  

 
(1) Individuals Engaged or Assigned Within the United States. The contractor will obtain 
written notification from the Contracting Officer of Cooperating Country clearance of any 
employee sent outside the United States to perform duties under this contract.  
(2) Individuals Engaged or Assigned When Outside the United States. No individual shall be 
engaged or assigned when outside the United States to perform work outside the United States 
under this contract unless authorized in the schedule or otherwise approved by the Contracting 
Officer or Mission Director. However, when services are performed in the Cooperating Country 
on a casual or irregular basis or in an emergency, exception to this provision can be made in 
accordance with instructions or regulations established by the Mission Director.  

 
(b) Physical fitness of employees and dependents. See the clause of this contract entitled 
Physical Fitness.  

 
(c)  Conformity to laws and regulations of Cooperating Country. Contractor agrees to use its 
best efforts to assure that its employees and their dependents, while in the Cooperating Country, 
abide by all applicable laws and regulations of the Cooperating Country and political 
subdivisions thereof.  

 
(d) Importation or sale of personal property or automobiles. To the extent permitted by 
Cooperating Country laws, the importation and sale of personal property or automobiles by 
contractor employees and their dependents in the Cooperating Country shall be subject to the 
same limitations and prohibitions which apply to U.S. nationals employed by the Mission. This 
provision does not apply to employees or consultants who are citizens or legal residents of the 
Cooperating Country.  

 
(e) Economic and Financial Activities. Other than work to be performed under this contract for 
which an employee or consultant is assigned by the contractor, no such employee or consultant 
of the contractor shall engage, directly or indirectly, either in his/her own name or in the name 
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or through the agency of another person, in any business, profession or occupation in the 
Cooperating Country or other foreign countries to which he/she is assigned, nor shall he make 
loans or investments to or in any business, profession or occupation in the Cooperating Country 
or other foreign countries in which he/she is assigned. This provision does not apply to 
employees or consultants who are citizens or legal residents of the Cooperating Country. [The 
following paragraphs (f) and (g) are applicable only to cost reimbursement contracts.]  

 
(f) Duration of Appointments.  

 
(1) Regular employees will normally be appointed for a minimum of 2 years which period 
includes orientation (less language training) in the United States and authorized international 
travel under the contract except:  

(i) An appointment may be made for less than 2 years if the contract has less than 2 years 
but more than 1 year to run provided that if the contract is extended the appointment shall 
also be extended to the full 2 years. This provision shall be reflected in the employment 
agreement prior to employment under this contract.  
(ii) When a 2-year appointment is not required, appointment may be made for less than 2 
years but in no event less than 1 year.  
(iii) When the normal tour of duty established for USAID personnel at a particular post is 
less than 2 years, then a normal appointment under this contract may be of the same 
duration.  
(iv) When the contractor is unable to make appointments of regular employees for a full 2 
years, the contractor may make appointments of less than 2 but not less than 1 year, 
provided that such appointment is approved by the Contracting Officer.  
 

(2) Services required for less than 1 year will be considered short-term appointments and the 
employee will be considered a short-term employee.  

 
(g) Employment of Dependents. If any person who is employed for services in the Cooperating 
Country under this contract is either (1) a dependent of an employee of the U.S. Government 
working in the Cooperating Country, or (2) a dependent of a contractor employee working under 
a contract with the U.S. Government in the Cooperating Country, such person shall continue to 
hold the status of a dependent. He or she shall be entitled to salary for the time services are 
actually performed in the Cooperating Country, and differential and allowances as established 
by the Standardized Regulations (Government Civilians, Foreign Areas).  

 
I.34 AIDAR  752.7029 POST PRIVILEGES (JUL 1993)  
 
(a) Routine health room services may be available, subject to post policy, to U.S. citizen 
contractors and their authorized dependents (regardless of citizenship) at the post of duty. These 
services do not include hospitalization, or pre-departure or end of tour medical examinations. 
The services normally include such medications as may be available, immunizations and 
preventive health measures, diagnostic examinations and advice, and home visits as medically 
indicated. Emergency medical treatment is provided to U.S. citizen employees and dependents, 
whether or not they may have been granted access to routine health room services, on the same 
basis as it would be to any U.S. citizen in an emergency medical situation in the country.  
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(b)  Privileges such as the use of APO, PX's, commissaries, and officer's clubs are established at 
posts abroad pursuant to agreements between the U.S. and Cooperating Governments. These 
facilities are intended for and usually limited to members of the official U.S. establishment 
including the Embassy, USAID Mission, U.S. Information Service, and the Military. Normally, 
the agreements do not permit these facilities to be made available to nonofficial Americans.  

 
I.35 AIDAR  752.7031 LEAVE AND HOLIDAY (OCT 1989) 
 
(a) Vacation leave.  

 
(1) The Contractor may grant to its employees working under this contract vacations of 
reasonable duration in accordance with the Contractor's practice for its employees, but in no 
event shall such vacation leave be earned at a rate exceeding 26 work days  per annum. 
Reimbursement for vacation leave is limited to the amount earned by employees while serving 
under this contract. For regular employees during their tour of duty in the Cooperating Country, 
vacation leave is provided under this contract primarily for purposes of affording necessary rest 
and recreation. The Contractor's Chief of Party, the employee and the Cooperating Country 
institution associated with this project shall develop vacation leave schedules early in the 
employee's tour of duty taking into consideration project requirements, employee preference and 
other factors.  
 
(2) Leave taken during the concluding weeks of an employee's  tour shall be included in the 
established leave schedule and be limited to that amount of leave which can be earned during a 
twelve-month period unless approved in accordance with paragraph (a)(3) of this clause.  
 
(3) Vacation leave earned but not taken by the end of the employee's tour pursuant to paragraphs 
(a)(1) and (2) of this clause will be forfeited unless the requirements of the project precluded the 
employee from taking such leave, and the Contracting Officer (with the endorsement of the 
Mission) approves one of the following as an alternative:  

 
(i) Taking, during the concluding weeks of the employee's tour, leave not permitted 
under (a)(2) of this section, or  
(ii) Lump-sum payment for leave not taken provided such leave does not exceed the 
number of days which can be earned by the employee during a twelve-month period.  

 
(b) Sick Leave. Sick leave is earned by employees in accordance with the Contractor's usual 
practice but not to exceed 13 work days per annum or 4 hours every 2 weeks. Additional sick 
leave after use of accrued vacation leave may be advanced in accordance with Contractor's usual 
practice, if in the judgment of the Contractor's Chief of Party it is determined that such 
additional leave is in the best interest of the project. In no event shall such additional leave 
exceed 30 days. The Contractor agrees to reimburse USAID for leave used in excess of the 
amount earned during the employee's assignment under this contract. Sick leave earned and 
unused at the end of a regular tour of duty may be carried over to an immediately succeeding 
tour of duty under this contract. The use of home leave authorized under this clause shall not 
constitute a break in service for the purpose of sick leave carry-over. Contractor employees will 
not be compensated for unused sick leave at the completion of their duties under this contract.  
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(c) Home leave.  
 
(1) Home leave is leave earned for service abroad for use only in the United States, in the 
Commonwealth of Puerto Rico, or in the possessions of the United States.  
 
(2) A regular employee who is a U.S. citizen or resident and has served at least 2 years overseas, 
as defined in paragraph (c)(4) of this clause, under this contract and has not taken more than 30 
workdays leave (vacation, sick, or leave without pay) in the United States, may be granted home 
leave of not more than 15 workdays for each such year of service overseas, provided that such 
regular employee agrees to return overseas upon completion of home leave under an additional 
2 year appointment, or for a shorter period of not less than 1 year of overseas service under the 
contract if the Mission Director has approved in advance. Home leave must be taken in the 
United States, the Commonwealth of Puerto Rico, or the possessions of the United States; any 
days spent elsewhere will be charged to vacation leave or leave without pay.  
 
(3) Notwithstanding the requirement in paragraph (c)(2), of this clause, that the Contractor's 
regular employee must have served 2 years overseas under this contract to  be eligible for home 
leave, Contractor may grant advance home leave to such regular employee subject to all of the 
following conditions:  

 
(i) Granting of advance home leave would in each case serve to advance the attainment of 
the objectives of this contract;  
(ii) The regular employee shall have served a minimum of 18 months in the Cooperating 
Country on his/her current tour of duty under this contract; and  
(iii) The regular employee shall have agreed to return to the Cooperating Country to serve 
out the remainder of his/her current tour of duty and an additional 2 year appointment under 
this contract, or such other additional appointment of not less than 1 year of overseas service 
as the Mission Director may approve.  
 

(4) The period of service overseas required under paragraph (c)(2) or paragraph (c)(3) of this 
clause shall include the actual days spent in orientation in the United States (less language 
training) and the actual days overseas beginning on the date of departure from the United States 
port of embarkation on international travel and continuing, inclusive of authorized delays en 
route, to the date of arrival at the United States port of debarkation from international travel. 
Allowable vacation and sick leave taken while overseas, but not leave without pay, shall be 
included in the required period of service overseas. An amount equal to the number of days 
vacation sick leave taken in the United States, the Commonwealth of Puerto Rico, or the 
possessions of the United States will be added to the required period of service overseas.  
 
(5) Salary during travel to and from the United States for home leave will be limited to the time 
required for travel by the most expeditious air route. The Contractor will be responsible for 
reimbursing USAID for salary payments made during home leave if  in spite of the undertaking 
of the new appointment the regular employee, except for reasons beyond his/her control as 
determined by the Contracting Officer, does not return overseas and complete the additional 
required service. Unused home leave is not reimbursable under this contract.  
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(6) To the extent deemed necessary by the Contractor, regular employees in the United States on 
home leave may be authorized to spend not more than 5 days in work status for consultation at 
home office/campus or at USAID/Washington before returning to their post of duty. 
Consultation at locations other than USAID/Washington or home office/campus, as well as any 
time in excess of 5 days spent for consultation, must be approved by the Mission Director or the 
Contracting Office.  
 
(7) Except as provided in the schedule or approved by the Mission Director or the Contracting 
Officer, home leave is not authorized for TCN or CCN employees.  

 
(d)  Holidays. Holidays for Contractor employees serving in the United States shall be in 
accordance with the Contractor's established policy and practice. Holidays for Contractor 
employees serving overseas should take into consideration local practices and shall be 
established in collaboration with the Mission Director.  

 
(e)  Military leave. Military leave of not more than 15 calendar days in any calendar year may 
be granted in accordance with the Contractor's usual practice to each regular employee whose 
appointment is not limited to 1 year or less and who is a reservist of the United States Armed 
Forces, provided that such military leave has been approved in advance by the cognizant 
Mission Director or Assistant Administrator. A copy of any such approval shall be provided to 
the Contracting Officer.  

 
(f)  Leave Records. The Contractor's leave records shall be preserved and made available as part 
of the contractor's records which are required to be preserved and made available by the 
Examination of Records by the Comptroller General and Audit clauses of this contract. 
 
I.36 AIDAR  752.7033 PHYSICAL FITNESS (JUL 1997) 
 
(The requirements of this provision do not apply to employees hired in the Cooperating Country 
or to authorized dependents who were already in the Cooperating Country when their 
sponsoring employee was hired.)  

 
(a)  Assignments of less than 60 days in the Cooperating Country. The contractor shall require 
employees being assigned to the Cooperating Country for less than 60 days to be examined by a 
licensed doctor of medicine. The contractor shall require the doctor to provide to the contractor 
a written statement that in his/her medical opinion, the employee is physically qualified to 
engage in the type of activity for which he/she is employed and the employee is physically able 
to reside in the country to which he/she is assigned. Under a cost reimbursement contract, if the 
contractor has no such written statement of medical opinion on file prior to the departure for the 
Cooperating Country of any employee and such employee is unable to perform the type of  
activity for which he is employed or cannot complete his/her tour of duty because of any 
physical disability (other than physical disability arising from an accident while employed under 
this contract), the contractor shall be responsible for returning the disabled employee to his/her 
point of hire and providing a replacement at no additional cost to the Government. In addition, 
in the case of a cost reimbursement contract, the contractor shall not be entitled to 
reimbursement for any additional costs attributable to delays or other circumstances caused by 
the employee's inability to complete his/her tour of duty.  
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(b) Assignments of 60 days or more in the Cooperating Country.  
 

(1) The Contracting Officer shall provide the contractor with a reproducible copy of the 
"USAID Contractor Employee Physical Examination Form".** This form is for collection of 
information; it has been reviewed and approved by OMB. Information required by  the 
Paperwork Reduction Act for reporting the burden estimate, the points of contact regarding 
burden estimate, and the OMB approval expiration date (see 701.105(a)), are printed on the 
form. The contractor shall reproduce the form as required, and provide a copy to each employee 
and authorized dependent proposed for assignments of 60 days or more in the Cooperating 
Country. The contractor shall have the employee and all authorized dependents obtain a 
physical examination from a licensed physician, who will complete the form for each individual. 
The employee will deliver the physical examination form(s) to the embassy health unit in the 
Cooperating Country.   

 
** The USAID Contractor Employee Physical Examination Form appears at the end of the 
AIDAR as an attachment. It is not part of the AIDAR. It appears as an attachment only for the 
reader's convenience.  

 
(2) (The following information is provided for two purposes: to assist fixed price Contractors to 
develop their price proposal, and to provide cost reimbursement contractors with guidance in 
determining reasonable and allowable costs.) As a contribution to the cost of medical 
examinations, USAID shall reimburse the contractor for the physical examination authorized in 
paragraph (a) of this section in an amount not to exceed $100 for the physical examination, plus 
reimbursement of charges for immunizations to the extent not covered by the contractor's health 
insurance policy. For physical examinations authorized in paragraph (b)(1) above, the USAID 
contribution to the cost of the examination shall be as follows:  

(i) For the employee and authorized dependents 12 years of age and over, one half of the 
cost of each examination up to a maximum USAID share of $300 per individual, plus 
reimbursement of charges for immunizations to the extent not covered by the contractor's 
health insurance policy.  
(ii) For authorized dependents under 12 years of age, one half of the cost of each 
examination up to a maximum USAID share of $120 per individual, plus reimbursement of 
charges for immunizations to the extent not covered by the contractor's health insurance 
policy.  
(iii) The contractor must obtain the prior written approval of the Contracting Officer to 
receive any USAID contributions higher than these limits.  
 

I.37 AIDAR  752.7034 ACKNOWLEDGMENT AND DISCLAIMER (DEC 1991) 
 
(a) USAID shall be prominently acknowledged in all publications, videos or other 
information/media products funded or partially funded through this contract, and the product 
shall state that the views expressed by the author(s) do not necessarily reflect those of USAID. 
Acknowledgments should identify the sponsoring USAID Office and Bureau or Mission as well 
as the U.S. Agency for International Development substantially as follows: "This [publication, 
video or other information/media product (specify)] was made possible through support 
provided by the Office of [ ], Bureau for [ ], U.S. Agency for International Development, under 
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the terms of Contract No. [ ]. The opinions expressed herein are those of the author(s) and do 
not necessarily reflect the views of the U.S. Agency for International Development."  
 
(b)  Unless the contractor is instructed otherwise by the cognizant technical office publications, 
videos or other information/media products funded under this contract and intended for general 
readership or other general use will be marked with the USAID logo and/or U.S. AGENCY 
FOR INTERNATIONAL DEVELOPMENT appearing either at the top or at the bottom of the 
front cover or, if more suitable, on the first inside title page for printed products, and in 
equivalent/appropriate location in videos or other information/media products. Logos and 
markings of co-sponsors or authorizing institutions should be similarly located and of similar 
size and appearance.  

 
I.38 AIDAR  752.7035 PUBLIC NOTICES (DEC 1991) 
 
It is USAID's policy to inform the public as fully as possible of its programs and activities. The 
contractor is encouraged to give public notice of the receipt of this contract and, from time to 
time, to announce progress and accomplishments. Press releases or other public notices should 
include a statement substantially as follows: "The U.S. Agency for International Development 
administers the U.S. foreign assistance program providing economic and humanitarian 
assistance in more than 80 countries worldwide." The contractor may call on USAID's Office of 
Legislative and Public Affairs (LPA) for advice regarding public Notices. The contractor is 
requested to provide copies of notices or announcements to the cognizant technical officer and 
to USAID's Office of Legislative and Public Affairs (LPA) as far in advance of release as 
possible.  

 
(See also Interim Update Dataset, Major Functional Series 300, Interim Update #2 
 
I.39 AIDAR  752.7101 VOLUNTARY POPULATION PLANNING ACTIVITIES (JUN 

2008) 
 
(a) Requirements for Voluntary Sterilization Program. None of the funds made available under 
this contract shall be used to pay for the performance of involuntary sterilization as a method of 
family planning or to coerce or provide any financial incentive to any individual to practice 
sterilization. 

 
(b) Prohibition on Abortion-Related Activities. 

 
(1) No funds made available under this contract will be used to finance, support, or be attributed 
to the following activities: 

 
(i) procurement or distribution of equipment intended to be used for the purpose of inducing 
abortions as a method of family planning; 
(ii) special fees or incentives to any person to coerce or motivate them to have abortions; 
(iii) payments to persons to perform abortions or to solicit persons to undergo abortions; 
(iv) information, education, training, or communication programs that seek to promote 
abortion as a method of family planning; and 
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(v) lobbying for or against abortion. The term "motivate", as it relates to family planning 
assistance, shall not be construed to prohibit the provision, consistent with local law, of 
information or counseling about all pregnancy options. 

 
(2) No funds made available under this contract will be used to pay for any biomedical research 
which relates, in whole or in part, to methods of, or the performance of, abortions or involuntary 
sterilizations as a means of family planning. Epidemiologic or descriptive research to assess the 
incidence, extent or consequences of abortions is not precluded. 
 
(c) The contractor shall insert this provision in all subcontracts. 

 
 

[END OF SECTION I] 
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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
SECTION J – LIST OF ATTACHMENTS 

 
Hard copies of the following documents are attached within this Section J; however, some of the 
forms can be accessed electronically at: http://www.usaid.gov/forms /. 
 
ATTACHMENT J.1: IDENTIFICATION OF PRINCIPAL GEOGRAPHIC CODE 

NUMBERS 
ATTACHMENT J.2: GUIDANCE USAID-FUNDED COMMUNICATIONS PROJECTS 
ATTACHMENT J.3: REGISTRATION AND TAX EXEMPTIONS IN AFGHANISTAN  
ATTACHMENT J.4: AFGHAN FIRST POLICY 
ATTACHMENT J.5: GUIDANCE IN DEVELOPING A SECURITY PLAN 
ATTACHMENT J.6:  MSP ILLUSTRATIVE MOBILIZATION PLAN 
ATTACHMENT J.7:  ILLUSTRATIVE WORKPLAN 
ATTACHMENT J.8:  DESCRIPTION OF POTENTIAL MONITORING METHODS 
ATTACHMENT J.9:  VERIFICATION AND MONITORING REPORT FORMAT 
ATTACHMENT J.10: INITIAL ENVIRONMENTAL EXAMINATION 
ATTACHMENT J.11:     MISSION ORDER USAID/AFGHANISTAN VETTING 

REQUIREMENTS 
ATTACHMENT J.12: CONTRACTOR AND MAJOR SUBCONTRACTOR POLICY FOR 

WORKDAY, WORKWEEK, AND PAID ABSENCES 
ATTACHMENT J.13:  PROJECT LIST, ENVIRONMENTAL THRESHOLD DECISIONS   

 
 

  

http://www.usaid.gov/forms
file://kabulwfs01
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ATTACHMENT J.1 – IDENTIFICATION OF PRINCIPAL GEOGRAPHIC CODE 
NUMBERS 

 
The USAID Geographic Code Book sets forth the official description of all geographic codes 
used by USAID in authorizing or implementing documents, to designate authorized source 
countries or areas. The following are summaries of the principal codes: 
 
(a) Code 110—The United States, the independent states of the former Soviet Union, or a 
developing country, but excluding any country that is a prohibited source. 
 
(b) Code 935--Any area or country including the recipient country, but excluding any country 
that is a prohibited source. 
 
(c) Code 937—The United States, the recipient country, and developing countries other than 
advanced developing countries, but excluding any country that is a prohibited source. 
 
 
 

[END OF ATTACHMENT J.1] 
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ATTACHMENT J. 2 - GUIDANCE FOR USAID-FUNDED COMMUNICATIONS 
PRODUCTS 

 
1. GOAL: 
 
The goal of this guidance is to ensure that USAID-funded communications materials are: 

1.  cost-effective; 
2.  informative; 
3.  targeted to a well-defined and specific audience; 
4.  accompanied by a well-defined, thought out, and detailed distribution plan that can and 

will be executed; and, 
5.  reflective of USAID's mission: to promote sustainable development in the countries we 

assist. 
 
In addition to the five points above, the communications material should fulfill a real, 

identified need and contribute directly to the accomplishment of the Agency's mission. 
 
2. DEFINITION: 
 
For the purpose of this guidance, communications products are defined as any printed material 
(other than non-color photocopy material), photographic services (including slide shows or 
other multimedia productions) or video production services meeting the criteria in section 3.  
Multi-volume or multi-sectional printed materials, videos or other communications products that 
are intended to be distributed together as one unit, package or group will be considered as one 
communications product for the purpose of this guidance. 
 
3. COMMUNICATIONS MATERIALS AFFECTED BY THIS GUIDANCE: 
 
Effective October 1, 1994, communications materials that meet either of the following two 
criteria (funding or audience) must be approved by the Assistant Administrator of the Bureau 
for Legislative and Public Affairs (AA/LPA) or her designee. 

3a. FUNDING CRITERIA: 
(1)  All communications materials funded by operating expense account funds must be 

reviewed and approved by AA/LPA. 
(2)  Any communications materials funded by program account funds and costing over 

$25,000 total.  The $25,000 cost threshold will be arrived at by looking at the sum total of the 
cost of preparation and execution of the communications material.  For example, in the case of a 
publication, the cost will be the sum total of the research (directly related to the writing and 
production of the publication), writing and other editorial services (including any associated 
overhead cost), design, layout, and production cost. 
 

3b. AUDIENCE CRITERIA: 
(1) Any communications material that will be sent directly to or is likely to been seen by a 

Member of Congress or Congressional staffer requires approval.  Of course, such requests 
should be coordinated with LPA under the general procedures governing Congressional 
communications. 
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(2) Any publication that will have a majority of the copies (over 50 percent) distributed in 
the United States (excluding copies provided to CDIE and other USAID/W offices for internal 
use) requires approval. 

3c. EXAMPLES: 
(1)  A program-funded family planning calendar produced by USAID grantee and to be 

distributed to 200 USAID beneficiaries in India as part of the grantee's family planning efforts 
and costing less than $25,000:  NO APPROVAL REQUIRED. 

(2)  Same as 1 but distribution also includes 100 "family planning leaders" in the United 
States, 200 "family planning leaders" overseas, and 25 for distribution within USAID and 
costing less than $25,000:  NO APPROVAL REQUIRED. 

(3)  Same as 2 but 400 additional copies given to ANE for distribution to "family planning 
leaders" in U.S.:  APPROVAL REQUIRED. 

(4)  Same as 1 and 2 but costing more than $25,000:  APPROVAL REQUIRED. 
(5)  A program-funded videotape setting forth lessons learned in an agricultural  sector 

project in West Africa to be distributed to 150 colleges and universities in the United States 
regardless of cost.  APPROVAL REQUIRED. 

(5)  An employee training manual produced by USAID with operating expense funds and 
for distribution within USAID regardless of cost:   APPROVAL REQUIRED. 

(6)  An operating expense-funded or program-funded annual report to Congress that is 
required by law and will be distributed to both Congress and to interested people in the United 
States regardless of cost:  APPROVAL REQUIRED. 

3d. EXEMPT COMMUNICATIONS MATERIALS: 
(1)  Program-funded publications costing less than $25,000 and specifically intended as 

design, evaluation and feasibility studies that are not intended for the general public. 
(2)  Program-funded publications costing less than $25,000 and distributed solely overseas 

as part of the delivery of foreign assistance or as part of a mission's informational program in the 
host country. 
 
4. REVIEW PROCESS: 

 
Effective with the issuance of this guidance, all communications products meeting the criteria in 
section 3 of this guidance must be submitted for review and approval by USAID/LPA/MC.  
This process must be completed before any final planning or funding commitment on the 
communications materials can be given. 
 
Required information and design standards for printed materials and video/photographic 
materials are attached as annexes to this guidance. 

 
As always, LPA staff is available to assist bureaus and missions in the production of 
communications products. 
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5. CONTRACT AND GRANT DOCUMENTS REVIEW: 
 
Agency personnel should be aware that this guidance applies to all affected communications 
materials produced through USAID- funded contracts and grants.  Thus, USAID staff is urged 
to review current contracts and grants and to keep in mind for FY 1995-funded contracts and 
grants that these guidelines must be built into the agreements.  Materials produced under 
omnibus contracts covering other services are subject to this guidance. 

 
Please note that M/Bureau will provide detailed guidance to contracting officers and other 
appropriate USAID personnel that will include a required separate line item and other 
standardized language incorporating these issues as a part of the contract or grant. 
 
6. POINTS OF CONTACT: 
 
Point of contact for this guidance is USAID/LPA/MC.STANDARDS FOR USAID-FUNDED 
PUBLICATIONS 

 
The following standards are intended as general guidelines for the production of USAID-funded 
publications that fall within the scope of those requiring LPA approval. 

 
The purpose of establishing basic standards is to enable LPA to work in a cooperative effort 
with agency bureaus and field missions to produce informative, professional and cost-effective 
products that meet the needs of a designated audience.  The audience and distribution plans 
must be clearly defined and justification given that a real need exists for the proposed 
publication. 

 
We are fully aware that there will be situations that warrant exceptions to these standards.  
Exceptions will be made by LPA on a case-by-case basis. 
 
I.  Publications intended for a U.S. audience, including Congress: 

A.  Use of color:  Two-color maximum for both cover and text (black or blue ink, generally 
used for text, counts as one color).  In the case of publications such as conference proceedings, 
one color is the standard. 

B.  Paper:  For both cover and text, use the most cost- effective stock that suits the 
publication's purpose.  Make every effort to use recycled paper.  Do not use heavy stock. 

C.  Photos:  Black-and-white 
D.  Content:  Emphasize results achieved toward sustainable development through USAID 

programs.  NOTE:  In most cases, LPA will ask for a separate textual (ASCII) version of the 
final document for possible posting on USAID's Internet, which at present can support text only. 

E.  Design:  Avoid expensive folds/paper cuts, inserts/foldouts, die cuts, embossing, foil 
stamps and other design elements that add additional expense. 
 
II. Reports Required by Congress 
Most reports should be in typewritten, Xeroxed format and respond specifically to what is 
required by statute. 
 
III. Use of metric units of measurement 
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Unless a waiver is granted, metric units are to be used in accordance with Executive Order 

12770.  Traditional units may be shown in parentheses after metric. 
 
IV.  Use of Agency logo 
 

The USAID logo (or the name of the agency written out) should be displayed prominently, 
e.g., on the cover or title page. 

 
V.  Approval Form 

 
LPA is developing a "request-for-approval" form that will be put on the agency wide computer 
network as a macro to simplify and streamline the approval process.  Information that will be 
required is as follows:  type and design/format of publication; justification for its need; clearly 
defined audience and distribution plans; print run; budget breakdown including cost for 
photographic services (if a contract photographer is used), writing, editing, design, layout and 
printing; whether OE or program funds are being used; and plans to evaluate the effectiveness of 
the product. 

 
VI.   Publications produced through USAID-funded grants and contracts are subject to these 
standards. STANDARDS FOR USAID-FUNDED VIDEO PRODUCTIONS 
 
The following standards are intended as general guidelines for USAID-funded video 
productions that require LPA approval. 
 
The purpose of establishing these basic standards is to enable LPA to work in cooperation with 
agency bureaus and field missions to produce informative, professional and cost-effective 
programs that meet the needs of the designated audience.  The audience and distribution plans 
must be clearly defined. The purpose and production plans must be justified and must support a 
real need. 
 
We are aware that USAID video productions generally fall into two categories--those produced 
for information/education of U.S. audiences, and those produced with program funds for largely 
foreign audiences.  These guidelines will help missions decide which programs warrant video 
productions and how these should be produced. 
 
We are also aware that certain situations will justify exceptions to these standards.  Exceptions 
will be made by LPA on a case-by-case basis. 
 
I.  Basic Guidelines 
 

A.  Content:  Videos intended for U.S. audiences, including Congress, should portray 
concrete results or chronicle a USAID success story.  The video should not be a "promo" for 
the Contractor or a specialized technical report aimed at a narrow audience of experts.  
Videos produced with program funds for foreign audiences would usually be training tapes 
or other instructional material. 
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Also, LPA will not approve video recordings of conference proceedings that can more 
appropriately be shared as written transcripts or audiocassette recordings. 
 
B.  Format:  The program should be shot in a professional television format: BETA, BETA-
SP, or 3/4".  Only viewing copies should be made in VHS.  Programs may be shot in 
American TV standard (NTSC) or in PAL or SECAM TV standard. 
 
C.  Producers:  Direct contracts must comply with OFPP Letter No. 79-4 which establish a 
"Government-Wide Contracting System for Motion Picture and Videotape Productions" (as 
required by OFPP letter 79-4.)  The designated production team must have a track record 
producing information/education programs or other professional broadcast products.  A brief 
list of previously produced programs should be included. 
 
D.  Length:  The video should be no more than 15 minutes, unless there is a strong 
justification. 
 
E.  Copies:  The number should be determined by the bureau/mission and reflected in the 
production budget.  Viewing copies for NGOs, PVOs and local officials should be in VHS.  
Copies for local TV placement must be in 3/4" or BETA.  A copy of the master of the 
finished program must be sent to the LPA video archive. 

 
II. Approval Form 
 
To simplify the approval process, LPA is developing a macro for the "request-for-approval" 
form that will be put on the agency wide computer network. The following information will be 
required: 

A.  A general description of the subject of the video. 
B.  The intended audience and a detailed distribution plan. 
C.  Whether OE or program funds will be used. 
D.  Budget breakdown to include cost for the following items: 
- Pre-production:  research, script, shooting schedule (where the video will be shot); 
- Production:  how many shooting days (include travel days), how much per day for the 

crew plus equipment.  Please note: where possible, a local crew should be used; and, 
- Editing:  how many hours, how much per hour, how much for graphics and titles. 

 
E.  Discussion of plans to evaluate the script and the "rough cut" for the effectiveness of
 the product. 

 
III. Videos produced through USAID-funded grants and contracts are subject to these standards. 
 
NOTE:  All videos produced with USAID funds must be deposited in the LPA video archive.  
This includes all "source" tapes, plus a copy of the completed master program drafted 
 

[END OF ATTACHMENT J.2] 
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ATTACHMENT J.3 - REGISTRATION AND TAX EXEMPTIONS IN 
AFGHANISTAN 

 
(Eight page document follows) 

 
REGISTRATION AND TAX EXEMPTIONS IN AFGHANISTAN 

 
February 9, 2010 
 
The purpose of this information sheet is to provide guidance to partners on how to 
register to legally operate in Afghanistan and to provide guidance on applicable tax 
exemptions. 
 
The information provided in this document should not substitute for each implementing 
partner seeking its own registration and tax advice. USAID expects each of its 
implementing partners to fully comply with the laws of the Islamic Republic of 
Afghanistan (IRoA). 
 
Questions related to USAID tax exemptions and problems encountered with registration 
and the Payment of taxes where exemptions apply should be brought to USAID’s 
attention immediately. 
 
I. REGISTERING AS AN NGO 
 
The Afghanistan NGO Law was enacted on June 7, 2005, for the purpose of regulating 
the activities of domestic and foreign NGOs in Afghanistan. It provides the terms of 
establishment, registration, administration, activity, internal supervision, dissolution and 
liquidation of property of domestic and foreign NGOs. The law may be found in the 
Official Gazette No. 857/2005. 
 
What is an NGO under the laws of Afghanistan? 
 
An “NGO” is a domestic or foreign non‐governmental, non‐political and not‐for‐profit 
organization. A foreign NGO is established outside of Afghanistan according to the laws 
of a foreign government.  
 
How to Register an NGO in Afghanistan? 
 
NGOs are registered by the NGO Department within the IRoA Ministry of Economy 
(MoE), which is responsible for both registering and supervising NGOs. There are two 
key laws that govern the establishment, registration and operations of civil society 
organizations: the Law on Social Organizations enacted November 2002 and the Law on 
Non‐Governmental Organizations enacted June 2005. 
 
For NGOs receiving USAID funds, the entity must first proceed to the Ministry of 
Foreign Affairs (MoFA) with a letter from USAID3 introducing the organization as a 
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USAID‐funded organization to the MoFA for registration. The MoFA then sends the 
information to the MoE to register the entity as an NGO. According to the Afghanistan 
NGO Law, an NGO must submit a semi‐annual activity report and an annual activity 
report to the MoE. Failure to submit the reports could result in the dissolution of the 
NGO. The semi‐annual report should be prepared in one original and three copies for 
submission to the central and regional offices of the MoE. In addition, an NGO must 
provide its annual financial statements/reports, prepared in accordance with international 
auditing standards, to the MoE. 
 
How to register For‐Profit Entities? 
 
In order for a for‐profit entity to register and begin work in Afghanistan, it must first 
register with the Afghanistan Investment Support Agency (AISA). Firms doing business 
in Afghanistan will need to be AISA registered.  All non-US firms doing business with 
USAID require vetting. AISA issues licenses for investors in manufacturing, health 
services, construction and the service sector such as consulting and security services. 
There are several for‐profit entities (not NGOs) which are USAID partners/contractors 
implementing USAID funded programs in Afghanistan. These entities are registered at 
AISA as consulting/advisory services organizations implementing foreign donor 
assistance programs. 
 
To register, the for‐profit entity must first proceed to the MoFA with a letter from USAID 
introducing the organization as a USAID‐funded organization to the MoFA for licensing 
at AISA.5 The MoFA then sends the information to AISA to license the entity as a for‐
profit entity. The implementing partner collects and completes the AISA forms and 
submits them to the licensing department of AISA. AISA then sends a letter to the 
Ministry of Finance (MoF) requesting information on whether the organization is exempt 
from taxes in accordance with our bilateral agreement with the GIRoA. Once the AISA 
forms are completed, information on the organization is also sent to the Central Business 
Registry (CBR) for registration. The CBR is a “one stop shop” to register businesses 
combining all of the functions previously done by the Commercial Court, the Ministry of 
Justice (MoJ) and the MoF. The CBR facilities the registration process for all businesses. 
The CBR issues the partner a Tax Identification Number (TIN)6, registers the business 
and publishes the information in the Official Gazette of the MoJ. The partner receives a 
registration number from the CBR which then allows AISA to issue the license.  
For more information on licensing at AISA, please visit www.aisa.org.af  or contact Mr. 
Ghulam Rabani, Director of Licensing Department at +93 (0) 798 274500, 
ghulam.rabani@aisa.org.af. 
 
II. TAXES 
 
A. Tax Exemptions under Afghanistan Tax Law 
Afghanistan’s Income Tax Law, enacted in 1965 and amended in 2005 and most recently 
in 2009, was modeled on the U.S. tax law. Article 10 of the GIRoA Income Tax Law 
defines a category of "Tax Exempt Organizations” similar to a charitable organization 
under Section 501(c)(3) of the U.S. IRS Code. To qualify as an exempt organization 

http://www.aisa.org.af/
mailto:ghulam.rabani@aisa.org.af
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under Article 10, an organization must be (1) established under the laws of Afghanistan, 
(2) organized and operated exclusively for educational, cultural, literary, scientific, or 
charitable purposes and (3) contributors, shareholders, members or employees either 
during the operation or upon dissolution of the organization … must not benefit from the 
organization. The contributions and income received from the necessary operations of 
qualifying organizations are exempt from taxation. 
 
B. Annual Tax Filing 
The 2009 amendments to the Income Tax Law provide details of on the legal requirement 
for annual tax filing. Even though an entity may be exempt from taxes, the organization 
is still required to file a tax return if they fit the criteria as outlined in Article 87, 
regardless of the fact that they may owe no tax. Failure to file a return may result in 
penalties for failing to file. Annual income tax returns, as well as all other tax returns, are 
available at the Medium Tax Office. 
 
C. Tax Exemptions for USAID Partners 
The Point Four General Agreement for Technical Cooperation, dated February 7, 1951, is 
the framework bilateral agreement for all USAID activities in Afghanistan. It includes a 
provision that states that: 
 
Any funds, materials and equipment introduced into Afghanistan by the Government of 
the United States of America pursuant to such program and project agreements shall be 
exempt from taxes, service charges, investment or deposit requirements, and currency 
controls. 
 
In addition, USAID has four over‐arching Strategic Objective Grant Agreements 
(SOAGs) with the GIRoA that encompass all of the programs USAID finances in 
Afghanistan. The SOAGs contain identical tax exemption provisions that follow from 
and clarify the scope of the tax exemption contained in the 1951 Bilateral Agreement. 
The specific language of the tax exemption provisions in the SOAG is found in 
Attachment 1. 
 
D. Withholding Tax on Subcontractor 
In March 2009, a new provision was added to the Tax Law. Article 72 provides for a 
withholding tax on subcontractors. Subcontractors, who are not registered with AISA and 
that provide supplies, materials, construction and other services under contract, are 
subject to a 7% fixed tax in lieu of income tax. This tax is withheld from the gross 
amount payable to the subcontractor. However, subcontractors, who are registered with 
AISA and provide the services listed above, are subject to a 2% withholding tax. The tax 
withheld is creditable 
 
This tax is a withholding tax. The prime contractor is to withhold the tax from the 
subcontractor and remit the tax to the Da Afghanistan Bank to the account of the Medium 
Tax Office, bank account number #1203043. Forms for subcontract withholdings can be 
obtained at the Medium Tax Office. 
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Subcontractors, subject to this Article are required, upon signing the subcontract, to send 
a copy of the subcontract to the Medium Tax Office. Natural persons who earn taxable 
salaries are excluded from this provision. Under the USAID Tax Exemption language in 
our SOAGs, the withholding only applies to national subcontractors, i.e. Afghan 
subcontractors. Foreign subcontractors are exempt from such withholding. However, 
USAID prime contractors/partners are not exempt from withholding this tax on their 
Afghan subcontractors. The SOAG exempts non‐national organizations and persons from 
the withholding – not Afghan organizations or Afghan citizens. Foreign/International 
subcontractors to USAID prime contractors are exempt from taxes under the SOAGs, 
similar to their prime contractors. However, the legal division of the Afghanistan 
Revenue Department (ARD) must issue a letter (exemption certificate) to each exempt 
subcontractor in order to effect the exemption for administrative purposes under Afghan 
law. In other words, each subcontractor must have an official exemption letter from the 
ARD. To obtain the exemption certificate, the prime contractor submits a letter to the 
ARD Legal Department on behalf of its subcontractors requesting the exemption, i.e. a 
private ruling. A copy of the subcontractors cover sheet to its contract must be included 
with the request The Legal Department of ARD has copies of the SOAG, so it is not 
necessary to provide the SOAG as an attachment. The letter however should reference 
that the prime and the subcontractor are implementing a USAID activity under the 
applicable SOAG. The Legal Department will review the documents and issue a letter 
confirming exemption. If the exemption letter is not issued by ARD, the subcontractors 
will not be exempt from tax. 
 
Question 1: Do the Tax Exemption Provisions in the Bilateral Agreement and 
SOAGs Provide a Blanket Tax Exemption for All USAID Implementing Partners 
for All Taxes in Afghanistan? 
No. For USAID implementing partners, the tax exemptions described here only apply to 
funds provided by USAID. For funds received from any other source, including other 
U.S. Government agencies, implementing partners should check with those donors to 
determine whether any such non‐USAID funds also benefit from a tax exemption. In 
addition, there are different tax exemptions for “national” and “non‐national” 
organizations.  
 
Question 2: How do the Tax Exemptions Affect Payment of the “Rental Property 
Tax” in Afghanistan? 
The rental property tax imposes a withholding tax on landlords for real property as 
follows: 
• If the monthly rent is more than Afs.10, 000 ($200) and less than Afs.100, 000 
($2000) ‐ 10 percent. 
• If the monthly rent is more than Afs.100, 000 ($2000) ‐15 percent. The law requires the 
renter to withhold the tax on behalf of the landlord. The rental property tax is a tax on the 
landlord not on the renter. The withholding is merely transferring a part of the landlord’s 
income (the rent) to the GIRoA to cover the tax. Whatever the arrangement between 
landlord and renter, the USAID tax exemption is not applicable since the tax is on the 
landlord. 
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Question 3: How do the Tax Exemptions Affect Payment of the Income Tax in 
Afghanistan? 
In Afghanistan, there is an income tax on organizations and individuals. There is also a 
business receipts tax (BRT) which is a type of income tax on gross receipts of for‐profit 
organizations. 
 
The tax exemption described above exempts all non‐Afghan national implementing 
partners (both organizations and individuals) from paying taxes on their income, profits, 
or property. This includes social security or other similar type of taxes. The exemption 
does not extend to Afghan nationals. USAID implementing partners are required to 
withhold income tax on their Afghan national employees and subcontractors including 
BRT, The BRT is a tax which is collected from total gross income (sales) before any 
deduction. The exemptions are not applicable to Afghan organizations even though they 
are receiving USAID funds. Once again, however, it should be noted that the exemption 
only applies to USAID funds. A fund received by organizations or individuals that cannot 
be tracked back to USAID is not subject to the exemption. If organizations or individuals 
are receiving funds for assistance activities from other donors or other U.S. Government 
agencies, they should check with those donors or other U.S. Government agencies to see 
if any tax exemptions are applicable to such funds. 
 
Question 4: How do the Tax Exemptions Affect Payment of Customs Duties, Tariffs, 
Import Taxes or Other Levies on the Importation, Use and Re‐Exportation of 
Goods into or out of Afghanistan? 
The tax exemptions apply to all goods brought into the country for use on a USAID‐
financed assistance project. The exemption applies to such goods whether they are 
brought in by Afghan national or non‐Afghan implementing partners. 
In addition, non‐Afghan implementing partners may bring in personal belongings and 
effects for the non‐Afghan national employees (including personally‐owned automobiles, 
for example) for personal use (not for resale, however) and for the personal use of their 
family members. 
 
Question 5: How do the Tax Exemptions Affect Payment of the VAT, Sales Taxes, 
Taxes on Purchases or Rentals of Real or Personal Property or other Taxes Levied 
on the Last Transaction for the Purchase of Goods or Services Financed by USAID 
in Afghanistan? 
To the extent that such taxes are imposed, the tax exemption will apply for goods and 
services purchased for use in activities financed by USAID. To the extent the purchase of 
a good or service would not be an allowable cost under an implementing partner’s 
agreement with USAID, the exemption would not apply (for example, individual 
employees’ purchases of personal effects are not allowable cost under USAID assistance 
agreements and therefore would be subject to the sales tax should one be instituted in 
Afghanistan).  
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Question 6: What Happens if the GIRoA Collects a Tax Despite the Existence of an 
Applicable Tax Exemption? 
USAID will work with the GIRoA through the MoF to try to ensure that, when 
exemptions apply, no taxes will be collected. However, it is likely that there will be cases 
where taxes will be collected despite the best intentions of all parties to comply with the 
terms of the Bilateral Agreement and SOAGs. USAID agreements with implementing 
partners should contain a provision related to reporting of foreign taxes. If an 
implementing partner’s agreement does not contain such a provision, it should contact its 
USAID Contracting Officer or Agreement Officer and request inclusion of such standard 
provision. USAID will then seek reimbursement of reported taxes from the GIRoA. 
Implementing partners should also advise USAID if there appears to be a tax being 
charged that should be subject to an exemption so that USAID can discuss the situation 
with the GIRoA/MoF. If an implementing partner has any question about whether its 
payment of a tax under its agreement with USAID would be an allowable cost under its 
grant or contract, it should check with its USAID Contract or Agreement Officer for 
clarification. 
 

********************* 
 
For questions or information, please contact: 
 
Senior Resident Legal Advisor (RLA)        
USAID/Afghanistan             
 

ATTACHMENT 1 - SOAG TAX EXEMPTION PROVISION 
 
Section B.4. Taxation 
 
(a) General Exemption: The Agreement is a program agreement under the terms of the 
Point Four General Agreement for Technical Cooperation, dated as February 7, 1951, 
between the grantee and the USG, and the assistance there under is free from any taxes 
imposed under laws in effect in the territory of the grantee. 
 
(b) Except as provided otherwise in this provision, the General Exemption in subsection 
(a) applies to , but is not limited to 1) any activity, contract, grant of other implementing 
agreement financed by USAID under this agreement, 2) any transaction or supplies, 
equipment, materials, property or other goods (hereinafter collectively “goods”) under (1) 
above, 3) any contractor, grantee, or other organizations carrying out activities financed 
by USAID under this agreement, 4) any employee of such organizations, and 5) any 
individual contractor or grantee carrying out activities financed by USAID under this 
agreement.  
 
(c) Except as provided otherwise in this provision, the General Exemption in subsection 
(a) applies to , but is not limited to the following taxes:  
 

1) Exemption 1. Customs duties, tariffs, import taxes, or other levies on the 
importation, use and re‐exportation of goods or the personal belongings and effects 
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(including personally‐owned automobiles) for the personal use of non‐national 
individuals or their family members. Exemption 1 includes, but is not limited to; all 
charges based on the value of such imported goods, but does not include service 
charges directly related to services performed to transfer goods or cargo.  

 
2) Exemption 2. Taxes on the income, profits or property of all 1) non‐national 
organizations or any type, 2) non‐national employees of national and non‐national 
organizations, or 3) non‐national individual contractors and grantees. Exemption 2 
includes income and social security taxes of all types and all taxes on the property, 
personal or real, owned by such non‐national organizations or persons. The term 
“national” refers to organizations established under the laws of the grantee and 
citizens of the grantee, other than permanent resident aliens in the US.  

 
3) Exemption 3. Taxes levied on the last transaction for the purchase of goods or 
services financed by USAID under this agreement, including sales taxes, value‐added 
taxes (VAT), or taxes on purchases or rentals of real or personal property. The term 
“last transaction” refers to the last transaction by which the goods or services were 
purchased for use in the activities finances by USAID under this agreement. 

 
(d) If a tax has been levied and paid contrary the provisions of and exemption, USAID 
may, in its discretion, 1) require the Grantee to refund to USAID or to others as USAID 
may direct the amount of such tax with funds other than those provided under the 
agreement, or 2) offset the amount of such tax from amounts to be disbursed under this or 
any other agreement between the parties. 
 
(e) In the event of a disagreement about the application of an exemption, the Parties agree 
to promptly meet and resolve such matters, guided by the principle that the assistance 
furnished by USAID is free from direct taxation, so that all of the assistance furnished by 
USAID will contribute directly to the economic envelopment of the country of the 
Grantee. 
 
 
Attachment 2 
Embassy consular office delegation letter 
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ATTACHMENT J.4 - AFGHAN FIRST POLICY 
 
The U.S. Embassy and U.S. Forces Afghanistan (USFOR-A) Afghan First policy 
encourages local procurement of Afghan products made by Afghans to benefit and 
improve the well-being of the Afghan people. The ways to implement the ideas put 
forward in this document may be varied, but taken together as a strategy, policy and 
collective effort can mark a step forward to lay a new foundation for growth in 
Afghanistan. And growth creates Afghan jobs and income. 
 
 Procuring goods and services from Afghan companies promotes economic development, 
supports the growth of a modern and competitive business sector, and boosts Afghan 
employment. The coalition military and development agencies are significant players in 
the Afghan economy. Our influence will be more positive to the extent we actively 
partner with Afghans and Afghan companies to create jobs. Abating unemployment 
requires full use of USG resources.  
 
 Local procurement makes good business sense from the buyer’s perspective. Afghan 
firms know the market and can often provide goods and services with comparable 
quality, at competitive prices. With a shorter supply chain, local procurement is often the 
best way for the buyer to maximize value and timely delivery of needed goods and 
services. Such business engagement can broaden Afghan support for our mutual strategic 
objectives in Afghanistan. But most importantly, it helps local businesses to grow, gain 
experience, and generate jobs in the industrial, commercial, and agriculture sectors. 
 
Why Afghan First?  
 
Purpose:  
• Afghan Leadership  
• Participation  
• Capacity  
• Sustainability  
 
 While looking for the best value for the USG, establishing an Afghan First policy can 
make sense:  
 
Afghan Leadership and Ownership: Helps ensure that procurement responds to the 
needs of Afghans and is accountable to the Afghans it is meant to support.  
 
Afghan Participation: Promotes the Afghan private sector in their management and 
delivery of goods and services while fostering entrepreneurship.  
 
Afghan Capacity Development: Develops the Afghan labor force.  
 
Afghan Sustainability: Over time, local procurement reduces support for the insurgency, 
makes foreign assistance more effective, and ultimately reduces the dependence of 
development assistance.  
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AFGHAN FIRST POLICY 
 
Local procurement by all USG and other foreign organizations can contribute directly to 
both stability and economic development which are critically important to accomplish 
our shared purpose: to support Afghan leadership, capacity, and sustainability. Therefore, 
the USG’s procurement policy in Afghanistan is: Afghan First.  
 
Local procurement can be faster, easier, and less expensive than purchasing from vendors 
outside Afghanistan. For many products and services, local quality standards may already 
meet import standards, or with focused and sustained effort, they may be raised to 
international standards.  
 
Increasing local procurement, at acceptable standards for quality, price and reliability of 
supply will require sustained, senior management attention, and the dedication of those at 
all levels regarding procurement decisions. In this purpose, all of us must be innovative, 
proactive, and creative to implement Afghan First.  
 
The U.S. Mission will work with UNAMA, USFOR-A, ISAF and international 
organizations and companies to increase procurement within Afghanistan of supplies for 
civilian and military activities. USG procurement offices (including Human Resources 
Offices) should record the procurement of all goods and services, and analyze and report 
this data quarterly using existing WebPass, eServices systems, etc. Each quarterly 
analysis should identify prospective ways and means to increase local procurement of 
goods and services.  
 
The top priority for all USG procurement to implement Afghan First is as follows  
 
Step 1:  
Afghan First: Hire Afghans and develop the labor force; purchase Afghan 
materials/services to expand the industrial, commercial and agricultural bases 
 
Step 2:  
If labor is not available; If materials are not available Can we stimulate production? Can 
we develop labor skills?  
 
Step 3:  
(A) Replace American or Third Country National direct hires with Afghans wherever 
possible, or  
 
Step 4:  
(B) Write contracts that reward/incentivize: Using Afghan contractors/sub-contractors; 
Skilled/Semi-skilled and other Afghan labor; and Local procurement of Afghan products.  
 
Procurement  
 
Whether it’s implementing development projects, procuring furniture, contracting 
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services, hiring staff, etc., all USG staff can make a difference to implement Afghan 
First. Here is an illustrative ‘menu’ of options on how to implement Afghan First:  
  

1. Use existing local resources and Afghan business directories  

 Peace Dividend Trust (PDT) is a non-profit organization that fosters and implements 
innovations in peacekeeping and economic development. Their goal is to make 
missions efficient, effective, and equitable.  

 The USG supports local partners such as PDT, who have been working in Afghanistan 
since January 2006 to increase local procurement, by connecting international buyers 
to Afghan sellers. In particular, PDT manages a database of Afghan suppliers -- 
currently about 4,600 -- that one can find on PDT's webpage: 
http://www.buildingmarkets.org/. PDT also trains Afghan companies about bidding 
and performance issues.  

 
2. Encourage a greater response from Afghan businesses  

 Advertise in Dari and Pashto in local communities. 
 Simplify documents and identify points of contact that are fluent in Dari and Pashto. 
 Make vendor registration procedures and key forms available in Dari and Pashto. 
 Provide free bid invitations and tender documents to local Afghan businesses. 
 Pay local Afghan companies within 30 days. 
 Establish local Afghan vendor lists. 
 Prequalify Afghan businesses.  
 
3. Support the local currency  

 Pay contracts in Afghanis wherever possible. 
 Pay wages in Afghanis wherever possible.  
 
4. Develop Afghan skills  

 Retain Afghan firms wherever possible. 
 Reduce size of contracts, dividing them by geography or by sector. 
 Coordinate training programs for suppliers. 
 Refer suppliers to an existing program with incentives to participate.  
 

5. Hire / Recruit / Retain Afghan staff 

 Hire national Afghan staff wherever possible.  
 Build capacity of national staff that is sustainable beyond the end of the project.  
 Provide mentorship and training opportunities.  
 Motivate staff via formal recognition of work well done.  
 Provide recognition of achievements and recommendations for their professional 

development.  

http://www.buildingmarkets.org/
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ATTACHMENT J.5 - GUIDANCE IN DEVELOPING A SECURITY PLAN 
 
Usually security plans are based on a security assessment which identifies; credible 
threats, existing vulnerabilities and provides a mitigation strategy. 
 
Some of the components of a security plan can include, but not limited to: 

 Flow chart of security and company personnel 
 Communications 
 Access control, ID badging & key control 
 Operating at different threat levels 
 Standard operating policies & procedures 
 Training, drills & exercises 
 Restricted and controlled areas 
 Monitoring & intrusion detection equipment (i.e., CCTV…) 
 Lighting & emergency power 
 Diagram of the facility 
 ANNEX or Addendums with other SOPs, Contingency and/or Emergency Plans 

 
It is the Contractor’s responsibility to choose what assessment methodology and type of 
guidelines it will follow in the development of its security plan. 
 
 
 

[END OF ATTACHMENT J.5] 
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ATTACHMENT J.6 - MSP ILLUSTRATIVE MOBILIZATION PLAN 
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[END OF ATTACHMENT J.6] 
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ATTACHMENT J.7- ILLUSTRATIVE WORKPLAN 
 

   
   
   
   
   FY 2014 FY2015 FY2016 FY2017 FY2018 
 Task/Percentage 

Level of Effort 
for the Task  

Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3  

1.0 Deliverables                      

1.1                       

1.2                       

1.3                       

 Task/Percentage 
Level of Effort 
for the Task  

                     

 Deliverables                      

2.0                       

2.1                       

2.2                       

2.3                       

                       

                       

                       

                       

                       

                       

                       

[END OF ATTACHMENT J.7] 
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ATTACHMENT J.8 - DESCRIPTION OF POTENTIAL MONITORING METHODS 
 
This Contract shall contain a variety of tools that can be deployed to monitor MSP technical projects 
as needed.  An important aspect of the project will be the use of multiple techniques simultaneously.  
This will mitigate the risk of relying too heavily on one monitoring technique which may be 
corrupted, resulting in USAID receiving biased or false information.  The specific set of tools 
employed for monitoring will have to be defined on a project-by-project basis.  Some of the tools 
used to monitor USAID projects may include, but will not be limited to, the following: 
 

 Monitoring partners:  These individuals will be hired by the Contractor to visit project sites to 
collect and report project performance data.  They will be hired by the Contractor but will be 
expected to have close communication with USAID offices.  Contractors will be responsible 
for directing the work of third-party monitors, and not USAID. Ideally, these individuals will 
have some prior monitoring and evaluation experience, but the Contractor will be expected to 
develop training to ensure that the third-party monitors have the necessary expertise to 
appropriately perform their function.  Third-party monitors will be the primary tool of 
Contractor’s monitoring work, but every effort must be made to corroborate all information 
reported by third-party monitors using objective monitoring techniques in order to reduce the 
risk of bias or corruption. 
 

 GPS Tracking:  Project implementers are already expected to report the GPS coordinates of 
their project sites.  These project site locations will allow the Contractor to take appropriate 
samples of project sites to perform data verification.  When third-party monitors perform 
verification visits, they must also report their GPS coordinates so that USAID can match 
monitoring reports with appropriate project sites.  This will also serve as a check against 
corruption, since GPS information that does not match an appropriate project site will raise 
suspicion and follow-up from the Contractor and USAID staff. 
 

 Photography:  Third-party monitors may supplement their reporting with pictures of project 
sites or particular project activities.  This will serve to enhance their reports and perhaps as 
another check against corrupt practices.  Using specific cameras or programs, photos can also 
be “geo-tagged” and time stamped so that images can be matched to specific project sites at 
specific times. 
 

 Cell Phone Monitoring:  Cell phones loaded with appropriate monitoring or surveying tools 
could be used to supplement our monitoring efforts in a variety of ways.  Project 
implementing partners could provide benefitting communities with a hotline number to report 
progress on an ad hoc basis against a published project schedule.  Training participants from 
various projects could report results from pre- and post-tests almost immediately to a 
centralized database.  The Contractor could systematically distribute survey questions to 
project beneficiaries to confirm project activities and observe changes in beneficiary 
perceptions with greater regularity than USAID implementers can do through traditional 
surveys.  Lastly, monitoring partners could use cell phones to more immediately record and 
transmit site visit reports, thus reducing transcription and recall errors. 
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 “Crowd Sourcing”:  This tool would involve using local community members and 
beneficiaries as ad hoc monitors of project implementation.  While this tool could not be 
relied on as a primary means of systematic project monitoring, it could be used as a way of 
identifying specific project sites that merit visiting and better focusing the work of third-party 
monitors.  Employing this tool in a robust way would also have the secondary benefit of 
generating further demand for transparency and accountability among local Afghan citizens. 
Security concerns of women will have to be considered if utilizing this method. 

 
[END OF ATTACHMENT J.8] 
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ATTACHMENT J.9 - VERIFICATION AND MONITORING REPORT FORMAT 
 
The length of the report shall not exceed 50 pages, exclusive of Annexes in English, using Times 
New Roman 12 point font, 1.15 line spacing, consistent with USAID branding policy.  The quarterly 
monitoring reports shall include the following: 

 
1. Title Page 
2. Table of Contents (including Table of Figures and Table of Charts, if needed) 
3. List of Acronyms 
4. Introductory Chapter 

a. Brief statement on purpose of the monitoring, including a list of the main 
monitoring questions. 

b. A description of the project activities being monitored during the reporting period, 
as well as the indicator data collected (note: this must match the approved project 
PMP). 

c. Brief statement on the methods used in the monitoring activity such as interviews, 
site visits, surveys, collection of GPS data, and photography etc. 

d. Explanation of any challenges encountered during the monitoring activity—
especially with respect to the methodology—and how these challenges affect the 
findings. 

5. Findings:  This section must describe the findings, focusing on each of the monitoring 
questions. 

6. Explanation of Deviations:  This section must include an identification and 
explanation of any discrepancies that were observed between the findings from the 
monitoring activity and information reported by the project in their quarterly report. 

7. Implementation Challenges and Problems:  This section must include thorough 
descriptions of any apparent implementation challenges and problems that arose 
during the monitoring of the project.  If none arose, then this chapter can be omitted. 

8. Annex 
a. Third Party Monitoring Statement of Work 
b. Description of the project activities and beneficiaries monitored during the 

reporting period.  This will include places visited (including exact coordinates if 
available); list of organizations and people interviewed, including contact details.  

c. Monitoring design and methodology. 
d. Copies of all tools such as survey instruments, questionnaires, discussions guides, 

checklists. 
e. Bibliography of critical background documents. 
f. Meeting notes of all key meetings with stakeholders. 
g. “Statement of Differences” 

 
A. REPORTING GUIDELINES 

 
• The quarterly monitoring report must represent a thoughtful, well-researched and well- 

organized effort to objectively verify what the project accomplished over the reporting 
period. 
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• Quarterly monitoring reports shall address all monitoring questions included in the 
statement of work. 

• The quarterly monitoring report must include the statement of work as an annex.  All 
modifications to the statement of work, whether in technical requirements, monitoring 
questions, methodology, or timeline need to be agreed upon in writing by the RFTOP 
COR. 

• Monitoring methodology shall be explained in detail and all tools used in conducting 
the monitoring activities such as questionnaires, checklists, photographs, geographic 
coordinates and discussion guides will be included in an annex in the final report. 

• Monitoring data collection will be informed by the project PMP to ensure consistency 
and comparability with IP project data, including disaggregation by gender, age group, 
and geographic area wherever feasible. 

• Limitations to the monitoring activity shall be disclosed in the report, with particular 
attention to the limitations associated with the monitoring methodology. 

• Monitoring findings must be presented objectively as analyzed facts, evidence, and 
data and not based on anecdotes, hearsay or the compilation of people’s opinions.  
Findings must be specific, concise and supported by strong quantitative and/or 
qualitative evidence. 

• Sources of information will be properly identified and listed in an annex. 
• Recommendations must be actionable and supported by a specific set of findings.  

They will also be action-oriented, practical, and specific, with defined responsible 
parties for each action. 

 
[END OF ATTACHMENT J.9] 
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ATTACHMENT J.10 - INITIAL ENVIRONMENTAL EXAMINATION 
 
See attached Initial Environmental Examination titled “MSP RCE Environmental Analysis.”   
 
 

 
 
 

[END OF ATTACHMENT J.10] 
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ATTACHMENT J.11 - MISSION ORDER USAID/AFGHANISTAN VETTING 
REQUIREMENTS 

 
ADS Series 200 
Programming Policy 

 

Mission Order 
201.05 

Supplements Mission 
Order 201.03 

 

Responsible Office 
RLA 

 
References:  
Executive Order 13224  
Title 18 US Code 2339A and 2339B  
Mission Order 201.03 

Subject: National Security 
Screening (Non-U.S. Party 
Vetting) 

 

Effective Date: On the 
date signed below 
 

 
 

I. PURPOSE 
The purpose of this Mission Order is to describe procedures intended to minimize the risk that the Mission's 
programs do not provide, even inadvertently, support to Prohibited Parties (as defined herein). This Mission 
Order supplements Mission Order 201.03 (Terrorist Finance Risk Assessment, dated October 2009) and 
replaces Mission Order 201.04 in its entirety. 
 
II. DEFINITIONS 
As used in this Mission Order, including the Appendices: 
 
"Award" means any contract, grant, guarantee, cooperative agreement, or any other instrument that acts as 
any of the same awarded by USAID. Unless the context otherwise requires, an Award includes Sub-awards, as 
defined below. 
 
"Awardee" means any individual or organization that receives an Award. Unless the context otherwise 
requires, an Awardee includes Sub-awardees, as defined below. 
 
"CO" or "'AO" means the Contract or the Agreement Officer, as applicable. 
 
"Information Form" means the form attached as Appendix B that initiates a vetting request. 
 
"Key Individuals" means the individuals defined in Appendix A.3 below. The definition of Key Individuals 
is not the same as "key personnel" under a contract, grant or cooperative agreement. 
 
"Non-U.S." means (a) for natural persons, any individual who is not (l) a U.S. citizen or (2) a permanent 
legal resident of the United States; and (b) for organizations, any entity that is more than 50% owned in equity 
stake (or equivalent thereof) by one or more non-U.S. individual(s) or non-U.S.organization(s). 
 
"Parastatal" means any organization funded or owned by the state but otherwise functions as a private sector 
enterprise. For the purposes of this Mission Order, Parastatals include, but are not limited to, the Afghanistan 
Investment Support Agency (AISA), the Afghan Public Protection Force (APPF), and Da Afghanistan Breshna 
Sherkat (DABS). 
 
"PIO" means a Public International Organization designated under ADS 308. 
"Private Security Services" include any services that involve the potential use of force in the course of 
employee duties. Any organization-whether a PSC, RMC or other type of private security provider or 
consultancy-whose employees are authorized to carry firearms is classified as a Private Security Service. 
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"Prohibited Party" means an individual or entity that USAID knows or has reasonable grounds to suspect 
(i) supports or has supported terrorist activities, (ii) is or has been engaged in terrorist activities, (iii) poses a 
significant risk of committing terrorist activities, or (iv) is or has been engaged in other activities which are 
contrary to the national security or foreign policy interests of the United States. 
 
"PSC" means Private Security Contractor. 
 
"RMC" means Risk Management Consultant. 
 
"Sub-award" means any grant, subgrant, guarantee, subcontract, or any other instrument that acts as any of 
the same awarded by an Awardee pursuant to an Award. 
 
"Sub-awardee" means any individual or organization that receives a Sub-award. 
 
"Tier" means the level of Sub-award under the Award. For instance, a Sub-award under a Subaward to an 
Award would be a second-tier sub-award. "Any tier" means any level of Sub-award under an Award. 
 
"Vetting Threshold" means any Award or Sub-award exceeding $25,000 as further defined in Appendix 
A.2.a. 
 
"VSU" means the Vetting Support Unit of the USAID Mission. 
 
III. AUTHORITIES AND REFERENCES 
To protect national security interests and as the steward of USG funds, USAID must take reasonable and 
appropriate steps to ensure that neither USAID funds nor USAID-funded activities provide support, 
inadvertently or otherwise, to Prohibited Parties. 
 
U.S. government agencies, as well as Congressional committees, have paid increasing attention to the risks of 
U.S. reconstruction funds in Afghanistan being diverted to Prohibited Parties, with several Congressional 
committees having issued reports detailing their concerns. See, e.g., "Inquiry into the Role and Oversight of 
Private Security Contractors in Afghanistan Report, Together with Additional Views of the Committee on 
Armed Services U.S. Senate, September 28, 2010". Additionally, GAO has undertaken a review to identify 
what efforts are underway to ensure that U.S. funds or resources are not diverted to support Prohibited Parties. 
 
With respect to terrorism, Executive Order (E.O.) 13224 (9/25/2001) blocks property and interests in property 
of individuals and entities that are designated as committing, or posing a significant risk of committing, 
terrorist acts. E.O. 13224 prohibits all transactions and dealings in blocked property or interests in the U.S. or 
by U.S. persons. It also prohibits transactions with, and provision of support for, individuals or entities 
designated in or subject to the E.O. 
 
E.O. 13224 is just one of several statutes, regulations and Executive Orders pertaining to terrorism. Others 
include Title 18 USC Sections 2339A and 23398, which prohibit the provision of material support or resources 
for terrorist acts or to designated foreign terrorist organizations. 
 
USAID Afghanistan Mission Order 201.03 (October 2009) requires the Mission to complete terrorist financing 
risk assessments prior to the request for any program funds. It also introduces the concept of vetting. 
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IV. ADDITIONAL BACKGROUND INFORMATION 
In addition to the vetting procedures established by this Mission Order, several less formal means exist to limit 
support to Prohibited Parties. First, the CO or AO, as applicable, is required to check relevant public lists 
including the special designated nationals (SON) list and the excluded parties list found at System for Award 
Management (SAM). Second, before an Award is made, the staff of USAIO (in the case of a prime Award) or 
the staff of the prime Awardee (in the case of Sub-awards) must scrutinize various aspects of that entity's 
operations as part of the standard due diligence and pre-award survey. Third, the personal knowledge of 
USAID staff is taken into account before any Award is made or a Sub-award is approved. Finally, knowing 
that non-U.S. parties will be subject to such scrutiny discourages Prohibited Parties from applying for USAID-
financed assistance in the first place. 
 

v. PROCEDURES FOR VETTING 
Appendix A details vetting procedures. These procedures are subject to change. Check with the VSU for 
updates prior to implementing. 
 
VI. EFFECTIVE DATE 
 
This Mission Order will go into effect on the date signed by the Mission Director below. 
 
Acting Mission Director: Sarah Wines /s/   Date: 7/18/2013 
 
IX. APPENDICES 
A. Vetting Procedures 
B. Information Form 
C. Sample Notification Language (not included as this is relevant to USAID) 
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Appendix A: Vetting Procedures 
 
1. Applicability: Subject to Section I.d. below, vetting is conducted by USAID in connection with its review 
and approval of proposed USAID Awards and Sub-awards for the following: 
 

a. Contractors and subcontractors: Any proposed non-U.S. recipient of an Award of a USAID 
contract, subcontract, or any instrument acting as the same in excess of $25,000 at any tier. This 
includes USAID-awarded contracts, prime contractor-awarded subcontracts and contracts awarded by 
grantees and recipients of cooperative agreements. 

 
For the avoidance of doubt, this Mission Order applies to all Sub-awardees of Awards for Private 
Security Services regardless of award value and regardless of tier. 

 
b. Recipients of assistance instruments: Any proposed non-U.S. recipient of an Award of a grant, 

cooperative agreement, subgrant, or any instrument acting as the same in excess of $25,000. This 
includes USAID-awarded grants and cooperative agreements, prime contractor-awarded grants under 
contracts (GUCs) and subgrants under grants or cooperative agreements, regardless of tier. 

 
c. On-budget assistance: USAID reserves the right to conduct vetting in connection with any on-budget 

assistance, including any Sub-awards under such on-budget assistance, to the same extent as provided 
as under this Mission Order. 

 
d. Exceptions: Except as provided in Section I.e. below, the vetting procedures set forth herein do not 

apply to: 
 

I) Ultimate beneficiaries of cash or in-kind assistance, such as food, water, medical care, micro-
enterprise loans and shelter; 
2) Providers of water and electricity (which currently is DABS) for USAID's or USAID Awardee's own 
use in the ordinary course of business; and 
3) APPF, as the sole provider of pay-for-service security requirements mandated under Presidential 
Decree 62. 

 
For purposes of these vetting procedures, “ultimate beneficiaries" mean individuals or entities that benefit 
from assistance indirectly. Vetting is required when cash or in-kind assistance is provided directly to one 
or more specifically identified persons or entities. 
 
For example, vetting generally would be required for a hospital that will receive pharmaceuticals, a 
company whose manufacturing equipment will be repaired or replaced, or an NGO whose recreational 
facilities will be renovated. Vetting is not required, however, for patients of the hospital, customers of the 
manufacturer, or users of the recreational facilities. 

 
e. Other situations: Even if vetting would not otherwise be required under these rules, vetting will be 
conducted whenever USAID has reason to believe that the Awardee or Sub-awardee could be a Prohibited 
Party. USAID may also conduct vetting pursuant to any internal or external audits. See Section 7, Risk-Based 
Vetting, below. 
 
2. Further Rules on Applicability: 
 
a. Vetting Threshold: The $25,000 threshold applies to all Awards, Sub-awards, and their amendments. If an 

amendment, modification, or additional order would increase the amount of an Award or Sub-award above 
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$25,000, vetting shall be required. The threshold is cumulative for multiple awards, i.e., if the amount under 
an Award to an Awardee would, if taken together with all other Awards previously awarded to the 
Awardee, cause the total amount awarded to the Awardee to exceed the $25,000 threshold, vetting should 
be requested. Additionally, all Awards for Private Security Services, including PSCs and RMCs whose 
employees are authorized to carry firearms, are subject to vetting regardless of the A ward amount. 

 
b. Government Officials: Government officials, including parliamentarians and national, provincial, district 

and municipal officials, to the extent they serve as Key Individuals, or perform functions substantially 
similar to those performed by a Key Individual, in connection with a USAID-funded project, are subject to 
vetting to the same extent as other USAID Awardees. Vetting results will be taken into consideration, to the 
extent relevant, in the context of the applicable ministry assessment conducted in connection with on-
budget assistance. 

 
c. Parastatals: USAID reserves the right to conduct vetting in accordance with the procedures set forth herein 

on any Awardee that is a Parastatal. 
 
d. PIOs: Although PIOs are not themselves subject to vetting, parties to whom PIOs make Awards or 

otherwise provide assistance are subject to vetting by USAID in accordance with these rules. 
 
e. Parastatal and Government Sub-awardees: USAID reserves the right to conduct vetting on non-U.S. 

recipients of Sub-awards under Parastatal or government activities or programs funded by USAID in 
accordance with the procedures set forth herein. 

 
f. Educational Institutions: Vetting applies to colleges, universities and other educational institutions to the 
same extent as other types of organizations. 
 
g. Branches and subsidiaries: A branch of an organization is the same corporate legal entity as the 

organization itself. As such, if a branch is a potential Awardee, the entire organization must be vetted as 
well. If an organization has been previously vetted, whether subsequent vetting will be required for each of 
its branches that applies for assistance will be decided by the VSU on a case-by-case basis. This decision 
will depend largely on the extent to which the organization's headquarters oversees and controls the 
activities of the branches. 

 
A subsidiary, on the other hand, is a separate corporate legal entity from its parent and other affiliates. 
Vetting will not be conducted on the parent or affiliates of a subsidiary that is a potential Awardee unless 
the parent or affiliate itself is a potential Awardee. 

 
h. Inter-Agency Transfers: For Awards under interagency agreements pursuant to Section 632 (a) or (b) of 
the Foreign Assistance Act of 196 1, as amended, it will be incumbent upon the recipient agency to implement 
appropriate review procedures to ensure compliance with E.O. 13224 and related requirements. 
 
3. Vetting of “Key Individuals": Whenever an entity must be vetted, each of its "Key 
Individuals" who are not U.S. citizens or permanent legal residents must also be vetted. A 
"Key Individual" means: 
 
a. Any person who exercises effective control of the organization; 
 
b. A principal officer of the organization’s governing body (e.g., chairman, vice chairman, treasurer or 
secretary of the board of directors or board of trustees); 
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c. The principal officer and deputy principal officer of the organization (e .g. executive director, deputy 
director, president or vice president); 
 
d. The program manager or chief of party for the USA I D-financed program; 
 
e. Any person receiving significant commissions (defined as a sum, either fixed or a set percentage of the 

value involved, paid to an agent or person acting in a similar role in the activity involved) or similar earnings 
from the Award in an amount exceeding the Vetting Threshold; and 

 
f. Any other person with significant responsibilities for administration of USAID-financed activities or 

resources (while a comprehensive list is not possible, this would include any person acting in a role 
substantially similar to those out lined in (a)-(e). For Private Security Services, this would include leadership 
roles down to the level of field commanders). 

 
Note that the definition of “Key Individuals" differs from the definition of "key personnel" under a contract, 
grant or cooperative agreement. 
 
Vetting will not be conducted on non-U.S. Key Individuals working for a U.S. Awardee. However, USAID 
reserves the right to conduct vetting on such Key Individuals whenever USAID has reason to believe that such 
individuals could be a Prohibited Party. 
 
4. Obtaining Data Needed for Review: 
 

a. As specified in the solicitation, entities applying directly to USA ID for Awards exceeding the Vetting 
Threshold will submit the Information Form to the VSU (Kabul vsu@state.gov) at the same time they 
submit their proposal or application. 

 
b. Prime Awardees will be responsible for completing, signing and submitting the Information Form to the 

VSU (Kabul vsu@state.gov) for each proposed Subaward exceeding the Vetting Threshold. The prime 
Awardee is considered the vetting requester and is responsible for taking reasonable steps (in 
accordance with sound business practices) to verify the information contained in the Information Form. 

 
c. Along with each Information Form, the prime Awardee is required to submit the following supporting 

documentation: 
 

1. Copies of applicable, currently valid licenses required for the proposed Awardee to do business in 
Afghanistan. A valid AISA license must be in place for the duration of an Award and Sub-award, 
including any amendments thereto. 
 
2. Legible copy of a government-issued photo ID for each Key Individual (for Afghans, a tazkera is 
required). The number on the ID must match the number entered on the Information Form. 
 
3. Copy of a passport for each Key Individual in possession of a passport (Afghans with passports 
should submit both tazkera and passport). Passport numbers must be recorded on the Information 
Form. 
 
4. For U.S. citizens or legal permanent residents employed as Key Individuals, passport copies or 
other proof of U.S. citizenship or legal permanent residence. 
 
 
 

mailto:vsu@state.gov
mailto:vsu@state.gov
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5. Notification of Determination: 
 

a. Once an eligibility determination has been made, the VSU will promptly send written notice of 
the determination to the chief of party or program director of the prime Awardee or, if 
applicable, to the Sub-awardee being vetted (with a copy to the prime Awardee) with respect to 
a request pursuant to Section 4(b) above. Notices to outside parties should conform to the 
language shown in Appendix C. A copy of the eligibility determination will be retained in 
VSU's files. 
 

b. Once an ineligibility determination has been made, the cognizant CO or AO is responsible for 
communicating with the prime Awardee or, if applicable, the Subawardee being vetted (with a 
copy to the prime Awardee), using the appropriate language shown in Appendix C. The VSU 
will notify appropriate officials in USAID/Washington about such ineligibility determination 
and will provide the Suspension and Debarment Official with any relevant information. 

 
6. Duration of Approval: 

a. Once an Awardee has been deemed eligible and has received an Award, the approval generally 
will remain in effect for that particular Award for one year. However, new vetting will be 
required if there is any change in the Awardee's Key Individuals. The Awardee is required to 
keep USAID apprised of changes in the Key Individuals. In addition, new vetting will be 
required if there is any substantial change (i.e., location, award amount, time frame) in the 
award itself. In addition, USAID reserves the right to vet or re-vet any non-U.S. organization or 
non-U.S. individual awarded or competing for an Award at any time regardless of the previous 
vetting date. 

 
b. Vetting approval may be rescinded if USAID obtains information indicating that the Awardee 

or any of its .Key Individuals is found to be a Prohibited Party. 
 
c. Each Awardee must be vetted for each new Award that exceeds the Vetting Threshold, and at 

least annually for the duration of an Award. 
 
7. Risk-Based Vetting: 
The Vetting Threshold sets the minimum threshold to screen potential Awardees. In designing 
programs, technical or program offices may submit potential Awardees for vetting when the Award is 
below the Vetting Threshold. Considerations for vetting below the Vetting Threshold include, but are 
not limited to, the following: 
 

a. Awards for Private Security Services (mandatory); 
b. Geographic location of the project; 
c. Political significance of the project; 
d. Type of activity being implemented (e.g., certain activities such as security or construction 
carry a higher risk of encountering a Prohibited Party); and e. Other information known formally 
or informally by the U.S. Government regarding potential Awardees or the risk to the project. 
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Appendix B: USAID Information Form 
Part I: Information About Proposed Activities (all parts mandatory 

1. Name of the proposed awardee of USAID contract or assistance (Firms must include a copy of applicable, 
currently valid licenses to do business in Afghanistan) 

2. Type of proposed award or other assistance (check one):  
       Contract or Subcontract               Grant or Subgrant                 Training              Equipment               Other 

3. US$ amount and estimated start/end date of proposed award or assistance: 
Dollar amount: $                        Start:                                       End: 

4. Purpose of proposed award or assistance: 
 

5. Organization proposed to receive award or other assistance: 
 

a. Name: 
 

b. Address (include village/town/city, state/county/province, and country): 
 

c. Telephone:  d. Fax:  e. Email: 
 

6. Information on Key Individuals associated with the organization named in 5 above who are not U.S.citizens or permanent 

legal residents, or, if no organization is listed, information on each individual to receive cash or in-kind assistance (including 

technical assistance). Use continuation sheets as necessary. 
•• = mandatory information 

A. Name (As in passport or other government-issued photo 
ID):** 

Government-issued photo ID number, type of ID and country 
of issuance:** 
 

Place of birth  
village/town/city: 
state/county/province: 
Country: 

Date of birth:** 
(Example: 3 May, 
1979) 

Title in organization (Example: President/Vice 
President/CFO): 

Other names used {may include nicknames, pseudonyms not 
listed under name"):** 

Gender:** 

Current employer and job title: Occupation: 
 

Address of residence**  
village/town/city:  
state/county/province: 
Country: 

Citizenship(s):** (Afghans: Tribal Affiliations, Father's Name 
and Grandfather's Name) 
 

Email:  
Phone: 

Is the individual a U.S. citizen or legal permanent resident?"  
Yes             No 

Part II: Contractor/Grantee/Recipient Certification: (to be completed by Prime Awardee chief of party, 
program director or their designee) 

Potential Awardee certifies in submitting this form that it has taken reasonable steps (in accordance with sound business 
practices) to verify the information contained in this form. Contractor/Grantee/Recipient understands that the U.S. Government 
may rely on the accuracy of such information in processing this vetting request. 

Name: Signature: 

Title/Organization: Date: 

Part III: Submission details (to be completed by USG vetting official) 
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Vetting request number 
 

  

Staff member who initiated request 
 

  

Project name 
 

  

Date submitted for screening 
 

  

 

USAID Information Form Continuation Sheet for Part I, Section 6: List of Individuals 
(Use additional continuation sheets as necessary): 

B. Name (As in passport or other government-issued photo ID):** Government-issued photo 10 number, type of 10 and country of 
issuance:** 
 

Place of birth** Date of birth:-* 
village/town/city 
state/county/province  
Country 

Example: 3  May, 
1979 

Title in organization (Example: President/Vice President/CFO): 

Other names used (may include nicknames, pseudonyms not 
listed under "Name"):** 
 

Gender:** 

Current employer and job title:  Occupation: 
 

Address of residence  
village/town/city  
state/county/province: 
Country: 

 Citizenship(s):** (Afghans: Tribal Affiliations, Father's Name and 
Grandfather's Name) 
 

Email:  
Phone: 

 Is the individual a U.S. citizen or legal permanent resident?"  
Yes             No  
 

c. Name (As in passport or other government-issued photo ID):**   Government-issued photo 10 number, type of 10 and country of 
issuance:** 
 

Place of birth**  
village/town/city:  
state/county/province: 
Country: 

Date of birth:-* 
(Example: 3 May, 
1979) 
 

Title in organization (Example: President/Vice President/CFO): 
 

Other names used (may include nicknames, pseudonyms not 
listed under "Name"):** 

Gender:** 

Current employer and job title: Occupation: 
 

Address of residence  
village/town/city:  
state/county/province: 
country 

 - Citizenship(s):- (Afghans: Tribal Affiliations, Father's Name and 
Grandfather's Name) 
 

Email:  
Phone 
 

 Is the individual a U.S. citizen or legal permanent resident?"  
Yes             No 
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INFORMATION FORM INSTRUCTIONS 
 
Please provide information for key individuals of all organizations receiving funds from USAID, 
including grantees, sub-grantees, contractors and vendors, who work in Afghanistan. 
 
Part I 
 
Question 1 - Self-explanatory 
Question 2 - Indicate the proposed type of mechanism to be utilized by placing a check mark on the line in front 
of the appropriate term 
Question 3 - Enter the amount of award or assistance (or sub-award) in U.S. dollars and indicate the start and 
end date of the award (or sub-award) using a mm/dd/yyyy format 
Question 4 -Indicate the purpose of the award or assistance. Use additional sheets and attach to page one of 
the vetting form if necessary 
Question 5 a-i - Self-explanatory. 
Attach a copy of the relevant, currently valid Afghan business license. 
Question 6 - A "Key Individual" means (i) Any person who exercises effective control of the organization; 
(ii) a principal officer of the organization's governing body (e.g., chairman, vice chairman, treasurer or secretary 
of the board of directors or board of trustees); (iii) the principal officer and deputy principal officer of the 
organization (e.g., executive director, deputy director president or vice president); (iv) the program manager or 
chief of party for the USAIO-financed program; (v) any person receiving significant commissions (defined as a 
sum, either fixed or a set percentage of the value involved, paid to an agent or person acting in a similar role in 
the activity involved) or similar earnings from the Award in an amount exceeding $25,000; and (vi) any other 
person with significant responsibilities for administration of USAID financed activities or resources (while a 
comprehensive list is not possible, this would include any person acting in a role substantially similar to those 
outlined in (i)-(v). For Private Security Services, this would include leadership roles down to the level of field 
commanders). Complete for each of these six categories or indicate "N/A" if a category does not apply. Use 
additional pages as needed. Only Key Individuals who are not U.S. citizens or permanent legal residents need 
to be submitted. Attach copies of photo ID for each non-U.S. "Key Individual". In addition, for all non-U.S. Key 
Individuals in possession of passports, passport copies must be attached. 
Note: If a "Key Individual" is a U.S. citizen or permanent legal resident, proof of citizenship or residency must be 
attached. 
 
Part II 
The representative of the prime Awardee (chief of party, program director or their designee) must fill out the 
form, read the certification and print their name where indicated, sign where indicated, print their title and the 
name of their organization where indicated, and print the date where indicated. 
 
Part III 
This section will be completed by the USG vetting official. 

 
 
 
 

[END OF ATTACHMENT J.11] 
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ATTACHMENT J.12 - CONTRACTOR AND MAJOR SUBCONTRACTOR POLICY FOR 
WORKDAY, WORKWEEK, AND PAID ABSENCES 
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ATTACHMENT J.13: PROJECT LIST, ENVIRONMENTAL THRESHOLD DECISIONS  
Task Order One—Northern Provinces Monitoring  
 
Project  Project Description  Sector  Start Date  End Date  ETD    

  

 
 

 

 
 

 

  

     

  
 

 

 
 

 

 

 
 

  

    

 

 
 

 
   

 
 

  

     
ion  

  



IDIQ Contract Number: AID-306-I-15-00006 
Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract  

168 

 
 

 
 
 

 

 
  

 
 
 

 
  

 

 
 

 
 

 
 

 
 

 
 
 

 
 

  
 

 
 

 
  

       
  

  

 
 

  

 
 
 

 
 

 
 

 
 

 

  8/20/2010  8/8/2013  Negative 
Determination 
with 
Conditions  ,
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appreciation for diverse cultures, languages, and 
peoples.  

Health Care 
Improvement Project 
(HCI)  

USAID's Health Care Improvement (HCI) 
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Strengthening 
Pharmaceutical 
System (SPS)  

 
 

 
 

 
 

 
 

 
 

 
 

  

       
 

 
  

 

   
 

 
 

 
 

 

  
 

 
 

 

 and Nutrition  7/1/2011  7/1/2015  Negative 
Determination 
with 
Conditions   
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Agricultural Credit 
Enhancement 
(ACE)/Agriculture 
Development Fund 
(ADF)  

In July 2010, a 100-million-dollar USAID grant 
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Incentives Driving 
Economic 
Alternatives - 
North/East/West 
(IDEA- NEW)  

IDEA-NEW is a five-year cooperative 
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