You have received this document through USAID Internet site. Some of the Attachments/Forms/Appendices/Exhibits in Section J have been supplied to you electronically. Other Attachments/ Forms/ Appendices/ Exhibits which may not be included electronically in this solicitation may be found on the USAID Internet site under the directory "Common Forms for USAID Solicitations", under Section 53 of the Federal Acquisitions Regulations, or by contacting the person in block 10 of the SF 33. If you are not using Word 97 to view this document, you will have to save the document in the format of the wordprocessor that you are using in order to view and print the standard form. The number of pages contained in this electronic copy may not exactly correspond to the hard paper copy, although all the information, except those Attachments mentioned above, is contained herein.

If you have received this RFP electronically then you must notify the contact person listed in block 10 of the original SF 33 of the original RFP in writing or via facsimile. The Agency is not responsible for any data/text that may not be received when using an electronic form to obtain this document. If the recipient does not notify the contact person that they have obtained this document then any amendments to the document may not be received by the recipient and the recipient could risk being found unresponsive if an offer is made against this solicitation, of which any amendment would become part.

AMENDMENT OF SOLICITATION	/MODIFICATION	OF CONTRACT	1. CONTRACT ID CODE	PAGE	OF PAGES
2. AMENDMENT/MODIFICATION NO. 3	. EFFECTIVE DATE	4. REQUISITION/P	URCHASE REO. NO.	5 ponier	T 40
Two (2)	pril 11, 2001	111-01-0027		(If appli	cab(e)
6. ISSUED BY CODE		7. ADMINISTERED		DE _	
Regional COntracting Office USAID/Caucasus/Tbilisi Department of State 7060 Tbilisi Place Washington, D.C. 20521-7060		(If other tha	an Item 6)	Vence	
8. NAME AND ADDRESS OF CONTRACTOR (No.	, street, county, \$	tate and ZIP code)	94 . AMENDMENT OF S	OLICITATIO	N NO.
			X 111-01-013		
			98. DATED (SEE 116	M 11)	
			March 14, 200		
			10A. MODIFICATION	OF CONTRAC	T/CROER NO.
		1	108. DATED (SEE IT	EN 13)	
5005	CILITY CODE				
11. THIS	ITEM ONLY APPLIES	TO AMENDMENTS OF SOI	LICITATIONS		7
The above numbered solicitation is	amended as set fort	h in Item 14. The	hour and date specifie	d for rece	fot of
offers is sevended, is not extended and returning X copies of the amore offer submitted; or (c) By separate (e) numbers. Failure OF YCUR ACKNOWLEDGMEN HOUR AND DATE SPECIFIED MAY RESULT IN 1 an offer already submitted, such change reference to the solicitation and this	anded. Offerors must amended, by one indment; (b) By acknotter or telegram who is BECELVED AT REJECTION OF YOUR OF may be made by the amendment, and is	st acknowledge receipt of the following med owledging receipt of ich includes a reformance of the PLACE DESIGNAY FFER. If by virtue legram or letter, preceived prior to the control of the proceived prior to the control of the proceived prior to the control of t	ipt of this amendment; thods: (a) By completi f this amendment on ea- rence to the solicitat ED FOR THE RECEIPT OF of this amendment you povided each telegram to company your and da	prior to the ng Items 8 ch copy of ion and am OFFERS PRIO deaire to or letter at the specific the specific	ne hour and and 15, the endment OR TO THE change makes
12. ACCOUNTING AND APPROPRIATION DATA	If required)		-		-
13. THIS ITEM IT MODIFIES	APPLIES ONLY TO NOT THE CONTRACT/ORDE	DIFICATIONS OF CONTR	ACTS/ORDERS,		
A. THIS CHANGE ORDER IS ISSUED PUR THE CONTRACT ORDER NO. IN ITEM	SUANT TO: (Specify			14 ARE MA	DE IN
B. THE ABOVE NUMBERED CONTRACT/ORD Uffico, Sppropriation data, etc	ER IS MODIFIED TO R	REFLECT THE ADMINIST	RATIVE CHANGES (SUR!) A	s changes	in paying
C. THIS SUPPLEMENTAL ACREEMENT IS	ENTERED INTO PURSUA	INT TO AUTHORITY OF	:		
D. OTHER (Specify type of modifica	tion and authority)				
E. IMPORTANT: Contractor [] is not, [] is required to si	gn this document an	d return copies	to the	
issuing office. 14. DESCRIPTION OF AMENDMENT/MODIFICATION subject matter where feasible.)	ON (Organized by UC	F section headings	, including solicitati	on/contrac	
The purpose of this modifi requests for clarification document are as follows:	ication is to	provide respon	ses to miestion	a and	2
The responses to questions attachment to this documen	and requests	for clarifica	tion are provide	ed as an	1
201000	and of Modifie	ation 2			
Except as provided herein, all terms and changed, remains unchanged and in full 15A. NAME AND TITLE OF SIGNER (Type or p	force and effect.	144 HAND THE PERCE	G of government or 101, a	s neretofo	re
the same was titled on states (1) be on t	a milly		E OF CONTRACTING (FFI) ennett Contracting C!fi		or print)
158. CONTRACTOR/OFFEROR	15C. DATE SIGNED	168. UNITED STATE		16C. DATE	SIGNED
(Signature of person authorized to sign)		(Signature of	Contracting Officer)	4/12	10)
NSN 7540-01-152-8070 PREVIOUS EDITION UNUSABLE	30-105	-	STANDARD FOR Prescribed by GS FAR (48 CFR) 53.	243 CRE	v. 10-83)

RFP 111-01-013, USAID/ARMENIA "TAX/FISCAL/CUSTOMS REFORM" FOLLOW-ON PROGRAM REQUEST FOR CLARIFICATIONS

#	Question	Asked By	Answer
1.	Please advise if there is a final due date clarification questions.	DevTech	The final date for requesting clarifications is April 20, 2001.
2.	Please clarify the period of performance for the proposed activity. Is it anticipated that the activity will begin May 1, 2001 (Section F.3., page 29) or June 1, 2001 (Section C.IV, page 16)	DevTech	Please be advised that the performance period for this activity will be September 1, 2001 through August 31, 2004.
3.	Reference Section I.1., 52-216-7 Allowable Cost & Payment APR 1998, Can this referenced FAR clause be updated to be 52-216-7 MAR 2000?	DevTech	Yes, the update of FAR clause 52-216-7 Allowable Cost & Payment, MAR 2000 should be used by reference in Section I.1.
4.	Reference Section I.6, Does the contractor propose the percentage?	DevTech	The offeror shall propose the percentage which shall be subject to negotiation. However, offerors should note the restriction on fees as provided for at FAR 52.219-10(c).
5.	Reference Section I.7.b (1), Offers will be evaluated by adding a factor of percent to the price of all offers, What percentage factor will be used?	DevTech	Offers will evaluated by adding a factor of 10% to the price.
6.	Reference Section C.V.A.1., Since the preparation of the Diagnostic Workshop results what have been the activities undertaken to date.	DevTech	The general objective of USAID's ongoing assistance to the Ministry of State Revenues' Customs Department continues to be planning and implementing legislative, regulatory, and procedural improvements in the administration of the Customs. The base for this assistance is the results and recommendations of the Customs Diagnostic Report (CDR) presented to the Ministry in April 2000. The first step in this process was the implementation on January 1, 2001, of an improved legislative base consistent with the requirements of the World Trade Organization. Accordingly, during the first quarter of 2001, the incumbent contractor prepared an extensive body of decrees and administrative procedure instructions. The next step has been to with work with Ministry officials to complete a Customs Activity Improvement Plan, which was enacted as a

			Government Order on March 20, 2001. The Plan lays out the GoA's commitment to carrying out the recommendations contained in the CDR, and includes time frames for tasks to be accomplished over the ensuing 18 months.
7.	Is there a specified amount to be budgeted for equipment, for MFE & MSR and/or for the long-term team?	DevTech	Finally, in cooperation with the Association of Accountants and Auditors of Armenia, a Simplified Guide to Customs Procedures has been finalized. The Guide will be widely distributed within the country. In this case, the Mission is looking for technical recommendations on this matter from the potential contractors who will be making the bids. The quality of the recommendations in this regard will be one of the many considerations in the final appraisal of the proposals. All the RFP says at this juncture is that the project is funded at the level of \$14 million over three years.